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THIS EIGHTY-SECOND SUPPLEMENTAL AGREEMENT is dated 1 June 
2020 and made 

BETWEEN: 

(1)	 NETWORK RAIL INFRASTRUCTURE LIMITED, (“Network Rail”), a company registered 
in England under number 2904587 having its registered office at 1 Eversholt Street, 
London, NW1 2DN, and 

(2)	 ABELLIO EAST ANGLIA LIMITED, (the “Train Operator”), a company registered in 
England under number 07861414 having its registered office at St Andrew’s House, 2nd 

Floor, 18-20 St Andrew’s Street, London, EC4A 3AG 

WHEREAS: 

(A)	 The parties entered into a Track Access Contract (Passenger Services) dated 10th 

December 2004 in a form approved by the Office of Rail and Road pursuant to 
section 18(7) of the Act, as amended by various supplemental agreements each in a 
form approved by ORR pursuant to section 22 of the Act and subsequently assigned 
pursuant to Section 12(2) of the Railways Act (2005) (which track access contract is 
hereafter referred to as the “Contract”). 

(B)	 The parties now propose to enter into this Supplemental Agreement in order to 
amend the Contract as described herein. 

IT IS HEREBY AGREED as follows: 

1.	 INTERPRETATION 

In this Supplemental Agreement: 

(A)	 Words and expressions defined in and rules of interpretation set out in the 
Contract shall have the same meaning and effect when used in this 
Supplemental Agreement except where the context requires otherwise; 

(B)	 “Effective Date” means the later of: 

(1) 02.00 31 May 2020; and 

(2) the date upon which the ORR issues its approval pursuant to section 22 of the 
Act of the terms of this Supplemental Agreement. 

2.	 EFFECTIVE DATE AND TERM 

The amendments to the Contract pursuant to this Supplemental Agreement shall 
have effect from the Effective Date and shall cease to have effect on the expiry or 
earlier termination of the Contract. 
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3.	 AMENDMENTS TO SCHEDULE 4 

3.1	 ‘Annex B to Part 3 of Schedule 4 – Lookup Table for EBM Weights’ of the Contract 
shall be deleted in its entirety and replaced with the version contained in the 
Appendix to this Supplemental Agreement. 

4.	 EFFECT OF THIS SUPPLEMENTAL AGREEMENT ON THE CONTRACT 

The Contract, as amended by this Supplemental Agreement, shall remain in full force 
and effect in accordance with its terms, and during the period in which the 
amendments made by this Supplemental Agreement are to have effect all references 
in the Contract to “the contract”, “herein”, “hereof”, “hereunder” and other similar 
expressions shall, unless the context requires otherwise, be read and construed as a 
reference to the Contract as amended by this Supplemental Agreement. 

5.	 THIRD PARTY RIGHTS 

No person who is not a party to this Supplemental Agreement shall have any right 
under the Contracts (Rights of Third Parties) Act 1999 to enforce any term of this 
Supplemental Agreement. 

6.	 LAW 

This Supplemental Agreement shall be governed by, construed and given effect to in 
all respects in accordance with English Law. 

7.	 COUNTERPARTS 

This Supplemental Agreement may be executed in two counterparts which, taken 
together, shall constitute one and the same document. Either party may enter into 
this Supplemental Agreement by signing either of such counterparts. 

IN WITNESS whereof the duly authorised representatives of Network Rail and the Train 
Operator have executed this Supplemental Agreement on the date first above written 

SIGNED by………	 ……….. 

Print name……Ellie Burrows………………… 
Duly authorised for and on behalf of 
NETWORK RAIL INFRASTRUCTURE LIMITED 

SIGNED by………………………………………… 

Print name…………………………………………. M Dolphin
Duly authorised for and on behalf of 
ABELLIO EAST ANGLIA LIMITED 
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APPENDIX 

Annex B to Part 3 of Schedule 4 – Lookup Table for EBM Weights 

Viable 
Transfer 

Point [VTP] 

Viable 
Transfer 

Point [VTP] 

Applicable 
Infrastructur 

e Rules 

Other 
Operatin 
g Rules 

S4CS 
Code 

Description of 
Possession Reponse 

Comment 
s Service Group % Applicable 

FULL Bus Replacement 
(100%) PARTIAL Bus Replacement (50% x X%) 

EBM 
s 

Total From To Miles Trains 
Fro 
m To 

Mile 
s 

Train 
s 

% 
Train 

s 

No Bus 
Replaceme 

nt (0%) 

EA1480 / EA1490 Sheringham Branch 

Sheringham 
(SHM) 

Cromer 
(CMR) 

EB001 

Full bus replacement 
Sheringham to 
Cromer (trains 
restart at Cromer). 

EB05 100% SHM CMR 4 0 

Cromer 
(CMR) 

North 
Walsham 

(NWA) 
EB002 

Full bus replacement 
Sheringham to North 
Walsham (trains 
restart at North 
Walsham). 

EB05 100% SHM CMR 4 0 

EB05 100% CMR NWA 10.5 0 

North 
Walsham 

(NWA) 

Norwich 
(NRW) 

EB003 
Full bus replacement 
Sheringham to 
Norwich. 

EB05 100% SHM CMR 4 0 

EB05 100% CMR NWA 10.5 0 

EB05 100% NWA NRW 16 0 

EA1500 / EA1510 Great Yarmouth Branch 

Norwich 
(NRW) 

Acle (ACL) 

If Norwich to 
Great 

Yarmouth 
via 

Reedham is 
available 

EB004 

Trains divert via 
Berney Arms. Partial 
bus replacement 
running Norwich­
Lingwood-Acle-Great 
Yarmouth. 

EB05 100% 
NR 
W 

GY 
M 

18.2 
5 

100% 

0 

If Norwich to 
Great 

Yarmouth 
via 

Reedham is 
NOT 

available 

EB005 
Full bus replacement 
Norwich to Great 
Yarmouth. 

EB05 100% NRW GYM 18.25 0 

Acle (ACL) 
Great 

Yarmouth 
(GYM) 

If Norwich to 
Great 

Yarmouth 
via 

Reedham is 
available 

EB006 

Trains divert via 
Berney Arms. Partial 
bus replacement 
running Norwich­
Lingwood-Acle-Great 
Yarmouth. 

EB05 100% 
NR 
W 

GY 
M 

18.2 
5 100% 0 

If Norwich to EB007 Full bus replacement 
EB05 100% NRW GYM 18.25 0 
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Great 
Yarmouth 

via 
Reedham is 

NOT 
available 

Norwich to Great 
Yarmouth. 

EA1470 / EA1430 Norwich / Ipswich to Lowestoft 

Norwich 
(NRW) 

Lowestoft 
(LWT) 

EB008 
Full bus replacement 
Norwich to 
Lowestoft. 

EB05 100% NRW LWT 23.5 0 

Lowestoft 
(LWT) 

Beccles 
(BCC) 

EB009 

Full bus replacement 
Lowestoft to Beccles 
(trains restart at 
Beccles). 

EB05 100% LWT BCC 8.75 0 

Beccles 
(BCC) 

Halesworth 
(HAS) 

EB010 

Full bus replacement 
Lowestoft to 
Halesworth (trains 
restart at 
Halesworth). 

EB05 100% LWT BCC 8.75 0 

EB05 100% BCC HAS 8.25 0 

Halesworth 
(HAS) 

Saxmundha 
m (SAX) 

If 
Saxmundha 

m to 
Woodbridge 
is available 

EB011 

Full bus replacement 
Lowestoft to 
Saxmundham (trains 
restart at 
Saxmundham). 

EB05 100% LWT BCC 8.75 0 

EB05 100% BCC HAS 8.25 0 

EB05 100% HAS SAX 9.5 0 

If 
Saxmundha 

m to 
Woodbridge 

is NOT 
available 

EB012 

Full bus replacement 
Halesworth to 
Ipswich (trains 
restart at Halesworth 
and Ipswich). 

EB05 100% HAS SAX 9.5 0 

EB05 100% SAX WDB 12.25 0 

EB05 100% WDB IPS 10.25 0 

Saxmundha 
m (SAX) 

Woodbridge 
(WDB) 

EB013 

Full bus replacement 
Saxmundham to 
Ipswich (trains 
restart at 
Saxmundham and 
Ipswich). 

EB05 100% SAX WDB 12.25 0 

EB05 100% WDB IPS 10.25 0 

Woodbridge 
(WDB) 

Ipswich 
(IPS) 

EB014 

Full bus replacement 
Woodbridge to 
Ipswich (trains 
restart at 
Woodbridge and 
Ipswich). 

EB05 100% WDB IPS 10.25 0 

EA1440 Felixstowe Branch 

Felixstowe 
(FLX) 

Ipswich 
(IPS) 

EB015 
Full bus replacement 
Felixstowe to EB05 100% FLX IPS 15.75 0 
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Ipswich. 

EA1120 Harwich Branch 

Harwich 
Town 

(HWC) 

Harwich 
International 

(HPQ) 
EB016 

Full bus replacement 
Harwich Town to 
Harwich International 
(trains restart at 
Harwich 
International). EB03 100% HWC HPQ 1.75 0 

Harwich 
International 

(HPQ) 

Manningtree 
(MNG) 

EB017 

Full bus replacement 
Harwich Town to 
Manningtree (trains 
restart at 
Manningtree). Boat 
Trains (EB04) 
replaced by bus 
throughout from 
London to Harwich 
International. 

EB03 100% HWC HPQ 1.75 0 

EB03 100% HPQ MNG 9.5 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Harwich 
International 

(HPQ) 

Ipswich 
(IPS) 

EB018 

Full bus replacement 
Harwich International 
to Ipswich (trains 
restart at Ipswich). 

EB05 100% HPQ IPS 18 0 

EA1580 Norwich to Cambridge 

Norwich 
(NRW) 

Wymondha 
m (WMD) 

EB019 

Full bus replacement 
Norwich to 
Wymondham (trains 
restart at 
Wymondham). 

EB05 100% NRW WMD 10.75 0 

Wymondha 
m (WMD) 

Attleboroug 
h (ATL) 

EB020 

Full bus replacement 
Norwich to 
Attleborough (trains 
restart at 
Attleborough). 

EB05 100% NRW WMD 10.75 0 

EB05 100% 
WM 
D ATL 5.25 0 

Attleboroug 
h (ATL) 

Thetford 
(TTF) 

EB021 

Full bus replacement 
Norwich to Thetford 
(trains restart at 
Thetford). 

EB05 100% NRW WMD 10.75 0 

EB05 100% 
WM 
D ATL 5.25 0 

EB05 100% ATL TTF 14.5 0 

Thetford 
(TTF) 

Brandon 
(BND) 

If 
possession 

extends 
East of 

Thetford 

EB022 

Full bus replacement 
Norwich to Brandon 
(trains restart at 
Brandon). 

EB05 100% NRW WMD 10.75 0 

EB05 100% 
WM 
D ATL 5.25 0 

EB05 100% ATL TTF 14.5 0 
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EB05 100% TTF BND 7.25 0 

If 
possession 

extends 
only to 

Thetford 
Eastwards 

EB023 

Full bus replacement 
Thetford to 
Cambridge (trains 
restart at Thetford). 

EB05 100% TTF BND 7.25 0 

EB05 100% BND ELY 15.25 0 

EB05 100% ELY CBG 14.75 0 

Brandon 
(BND) 

Ely (ELY) EB024 

Full bus replacement 
Brandon to 
Cambridge (trains 
restart at Brandon). 

EB05 100% BND ELY 15.25 0 

EB05 100% ELY CBG 14.75 0 

Ely (ELY) 
Cambridge 

North 
(CMB) 

EB025 

Full bus replacement 
Ely to Cambridge 
North (Norwich 
services), or Kings 
Lynn to Cambridge 
North (West Anglia 
services) 

EB05 100% ELY CMB 14.5 0 

EB06 100% KLN ELY 26.5 0 

EB06 100% ELY CMB 14.5 0 

Cambridge 
North 
(CMB) 

Cambridge 
(CBG) 

EB025. 
5 

Full bus replacement 
Cambridge North to 
Cambridge. 

EB05 100% CMB CBG 3.9 0 

EB06 100% CMB CBG 3.9 0 

EA1162 Kings Lynn branch 

Kings Lynn 
(KLN) 

Ely (ELY) EB026 
Full bus replacement 
Ely to Kings Lynn. 
Trains restart at Ely. 

EB06 100% KLN ELY 26.5 0 

EA1560 / EA1540 / EA1530 Peterborough / Cambridge - Bury St Edmunds - Ipswich 

Peterboroug 
h (PBO) 

Ely (ELY) EB027 
Full bus replacement 
Peterborough to Ely 
(trains restart at Ely). 

EB05 100% PBO ELY 29.25 0 

Ely (ELY) 
Bury St 

Edmunds 
(BSE) 

EB028 

Full bus replacement 
Ely to Bury St 
Edmunds (trains 
restart at Bury St 
Edmunds ). 
**Also consider 
Dullingham to Bury 
St Edmunds** 

EB05 100% ELY BSE 24.5 0 

Bury St 
Edmunds 

(BSE) 

Stowmarket 
(SMK) 

EB029 

Full bus replacement 
Bury St Edmunds to 
Ipswich (trains 
restart at Bury St 
Edmunds and 
Ipswich). 
**Also consider Diss 

EB05 100% BSE SMK 14.25 0 

EB05 100% SMK IPS 12 0 
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to Stowmarket** 

Cambridge 
(CBG) 

Dullingham 
(DUL) 

EB030 

Full bus replacement 
Cambridge to 
Dullingham (trains 
restart at 
Dullingham). 

EB05 100% CBG DUL 11 0 

Dullingham 
(DUL) 

Bury St 
Edmunds 

(BSE) 
EB031 

Full bus replacement 
Cambridge to Bury 
St Edmunds (trains 
restart at Bury St 
Edmunds ). 
**Also consider Ely 
to Bury St 
Edmunds** 

EB05 100% CBG DUL 11 0 

EB05 100% DUL BSE 18 0 

EA1012 / EA1013 Norwich - Ipswich 

Norwich 
(NRW) 

Diss (DIS) EB032 

Full bus replacement 
Norwich to Diss 
(trains restart at 
Diss). 
**Also consider other 
Norwich routes** 

EB04 100% NRW DIS 20 0 

Diss (DIS) 
Stowmarket 

(SMK) 

If Bury line 
trains are 

running (i.e 
Haughley Jn 

to 
Stowmarket 
is availble) 

EB033 

Full bus replacement 
Diss to Ipswich 
(trains restart at Diss 
and Ipswich). 

EB04 100% DIS SMK 14.25 0 

EB04 100% SMK IPS 12 0 

If Bury line 
trains are 

not running 
(i.e 

Haughley Jn 
to 

Stowmarket 
is not 

availble) 

EB034 

Full bus replacement 
Diss to Stowmarket 
(trains restart at Diss 
and Stowmarket). 
**Also consider Bury 
St Edmunds to 
Stowmarket ** 

EB04 100% DIS SMK 14.25 0 

Stowmarket 
(SMK) 

Ipswich 
(IPS) 

Weekday 
s & 

Saturday 
s 

EB035 

Full bus replacement 
Stowmarket to 
Ipswich (IC 
services). Full bus 
replacement Bury St 
Edmunds to Ipswich 
(EB05 services). 
**Also consider 
Woodbridge/Felixsto 
we to Ipswich ** 

EB04 100% SMK IPS 12 0 

EB05 100% BSE SMK 14.25 0 

EB05 100% SMK IPS 12 0 

Sundays EB036 

Full bus replacement 
Stowmarket to 
Ipswich (trains 
restart at 
Stowmarket and 
Ipswich). 
**Also consider 
Woodbridge/Felixsto 

EB04 100% SMK IPS 12 0 

EB05 100% SMK IPS 12 0 
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we to Ipswich ** 

EA1011 / EA1010 Ipswich - London (Mainline) 

Ipswich 
(IPS) 

Manningtree 
(MNG) 

EB037 

Full bus replacement 
Ipswich to 
Manningtree (Outer 
services), Ipswich to 
Colchester (IC 
services). 
**Also consider 
Harwich to 
Ipswich/Manningtree 
** 

EB03 100% IPS MNG 9.25 0 

EB04 100% IPS MNG 9.25 0 

EB04 100% MNG COL 7.75 0 

Manningtree 
(MNG) 

Colchester 
(COL) 

EB038 

Full bus replacement 
Manningtree to 
Colchester (Outer 
services), Ipswich to 
Colchester (IC 
services). 
**Also consider 
Colchester Town to 
Colchester**. Boat 
Train (EB04) 
replaced by bus 
throughout from 
HPQ to LST. 

EB03 100% MNG COL 7.75 0 

EB04 100% IPS MNG 9.25 0 

EB04 100% MNG COL 7.75 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Colchester 
(COL) 

Marks Tey 
(MKT) 

EB039 

Full bus replacement 
Colchester to Marks 
Tey (all services). 
Boat Train (EB04) 
replaced by bus 
throughout from 
HPQ to LST. 

EB03 100% COL MKT 5 0 

EB04 100% COL MKT 5 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Marks Tey 
(MKT) 

Witham 
(WTM) 

EB040 

Full bus replacement 
Marks Tey to Witham 
(Outer services), 
Colchester to 
Witham (IC 
services). 
**Also consider 
Sudbury to Marks 
Tey and Braintree to 
Witham**. Boat Train 
(EB04) replaced by 
bus throughout from 
HPQ to LST. 

EB03 100% MKT WTM 8.25 0 

EB04 100% COL MKT 5 0 

EB04 100% MKT WTM 8.25 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Witham 
(WTM) 

Chelmsford 
(CHM) 

EB041 

Full bus replacement 
Witham to 
Chelmsford (Outer 
services), Colchester 
to Ingatestone (IC 
services). Boat Train 
(EB04) replaced by 
bus throughout from 
HPQ to LST. 

EB03 100% WTM CHM 8.75 0 

EB04 100% COL MKT 5 0 

EB04 100% MKT WTM 8.25 0 

EB04 100% WTM CHM 8.75 0 

EB04 100% CHM INT 6.25 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Saturday 
s and 

EB042 

Full bus replacement 
Chelmsford to 
Ingatestone (Outer 
services), Colchester 

EB03 100% CHM INT 6.25 0 

EB04 100% COL MKT 5 0 
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Chelmsford 
(CHM) 

Ingatestone 
(INT) 

Sundays 
Only 

to Ingatestone (IC 
services). Boat Train 
(EB04) replaced by 
bus throughout from 
HPQ to LST. 

EB04 100% MKT WTM 8.25 0 

EB04 100% WTM CHM 8.75 0 

EB04 100% CHM INT 6.25 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Weekday 
s 

EB043 

Full bus replacement 
Colchester to 
Ingatestone (all 
services). Boat Train 
(EB04) replaced by 
bus throughout from 
HPQ to LST. 

EB03 100% COL MKT 5 0 

EB03 100% MKT WTM 8.25 0 

EB03 100% WTM CHM 8.75 0 

EB03 100% CHM INT 6.25 0 

EB04 100% COL MKT 5 0 

EB04 100% MKT WTM 8.25 0 

EB04 100% WTM CHM 8.75 0 

EB04 100% CHM INT 6.25 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Ingatestone 
(INT) 

Shenfield 
(SNF) 

EB044 

Full bus replacement 
Ingatestone to 
Stratford (EB03 and 
EB04). Boat Train 
(EB04) replaced by 
bus throughout from 
HPQ to LST. 

EB03 100% INT SNF 3.25 0 

EB03 100% SNF SRA 19.5 0 

EB04 100% INT SNF 3.25 0 

EB04 100% SNF SRA 19.5 0 

EB04 (Boat 
Train) 100% HPQ LST 75.5 0 

Shenfield 
(SNF) 

Stratford 
(SRA) 

All 4 lines 
blocked 

EB046 

Full bus replacement 
Ingatestone to 
Stratford (EB03 and 
EB04). Full bus 
replacement 
Billericay to Stratford 
(EB02). Boat Train 
(EB04) replaced by 
bus throughout from 
HPQ to LST. 
Southend Airport 
express service 
1K50 – 04:30/04:35 
(LST to SIA), and 
1K61 – 23:59 (SIA to 
LST) replaced by 

EB02 100% BIC SNF 4 0 

EB02 100% SNF SRA 19.5 0 

EB03 100% INT SNF 3.25 0 

EB03 100% SNF SRA 19.5 0 

EB04 100% INT SNF 3.25 0 

EB04 100% SNF SRA 19.5 0 

EB04 (Boat 
Train) 100% HPQ LST 69 0 

EB02 (Southend 
Airport express) 100% SIA LST 40 0 
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bus throughout from 
SIA to LST. 

2 tracks 
available 

EB047 
No bus replacement 
- revised timetable in 
use. 

Stratford 
(SFA) 

London 
Liverpool 

Street (LST) 

2 tracks 
available 

EB051 
No bus replacement 
- revised timetable in 
use 

All 4 lines 
blocke 

EB052 

No bus replacement 
- passengers use 
LUL. Other than the 
following trains: 
1Y35, 2K67,1P73 
SUN & BH and 
1F66, 2K42,2K44 
MO (also TO 
following a BH). Boat 
Train (EB04) 
replaced by bus 
throughout from 
HPQ to LST. 
Southend Airport 
express service 
1K50 – 04:30/04:35 
(LST to SIA), and 
1K61 – 23:59 (SIA to 
LST) replaced by 
bus throughout from 
SIA to LST. 

EB02 100% SRA LST 4.5 0 

EB03 100% SRA LST 4.5 0 

EB04 100% SRA LST 4.5 0 

EB04(Boat 
Train) 100% HPQ LST 69 0 

EB02 (Southend 
Airport express) 100% SIA LST 40 0 

EA1090 / EA1100 / EA1110 Walton and Clacton Branches 

Colchester 
(COL) 

Colchester 
Town (CET) 

EB053 

Full bus replacement 
Colchester to 
Colchester Town, 
trains restart 
Colchester Town 

EB03 100% COL CET 2.25 0 

Colchester 
Town (CET) 

Thorpe-le-
Soken 
(TLS) 

EB054 
Full bus replacement 
Colchester to 
Clacton and Walton 

EB03 100% COL CET 2.25 0 

EB03 100% CET TLS 12.5 0 

EB03 100% TLS CLT 4.75 0 

EB03 100% TLS WON 5 0 

Thorpe-le-
Soken 
(TLS) 

Clacton-on-
Sea (CLT) 

EB055 

Full bus replacement 
Thorpe-le-Soken to 
Clacton. Trains 
restart at Thorpe-le-
Soken. 

EB03 100% TLS CLT 4.75 0 

Thorpe-le-
Soken 
(TLS) 

Walton-on­
the-Naze 
(WON) 

EB056 

Full bus replacement 
Walton-on-the-Naze 
to Thorpe-le-Soken. 
Trains restart at 

EB03 100% TLS WON 5 0 
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Thorpe-le-Soken. 

EA1080 Sudbury Branch 

Marks Tey 
(MKT) 

Sudbury 
(SUY) 

EB057 
Full bus replacement 
Marks Tey to 
Sudbury. 

EB03 100% MKT SUY 11.75 0 

EA1070 Braintree Branch 

Witham 
(WTM) 

Braintree 
(BTR) 

EB058 

Full bus replacement 
Witham to Braintree. 
Trains restart at 
Witham. 

EB03 100% WTM BTR 6.25 0 

EA1050 / EA1060 Southend and Southminster Branches 

Shenfield 
(SNF) 

Billericay 
(BIC) 

EB059 

Full bus replacement 
Shenfield to 
Billericay. Trains 
restart at Shenfield 
and Billericay. 
Southend Airport 
express service 
1K50 – 04:30/04:35 
(LST to SIA), and 
1K61 – 23:59 (SIA to 
LST) replaced by 
bus throughout from 
SIA to LST. 

EB02 100% SNF BIC 4 0 

EB02 (Southend 
Airport express) 100% SIA LST 40 0 

Billericay 
(BIC) 

Wickford 
(WIC) 

EB060 

Full bus replacement 
Billericay to 
Wickford. Trains 
restart at Billericay 
and Wickford. 
Southend Airport 
express service 
1K50 – 04:30/04:35 
(LST to SIA), and 
1K61 – 23:59 (SIA to 
LST) replaced by 
bus throughout from 
SIA to LST. 

EB02 100% BIC WIC 4.75 0 

EB02 (Southend 
Airport express) 100% SIA LST 40 0 

Wickford 
(WIC) 

Hockley 
(HOC) 

EB061 

Full bus replacement 
Wickford to 
Southend Victoria 
and Wickford to 
Southminster. Trains 
restart at Wickford. 
Southend Airport 
express service 
1K50 – 04:30/04:35 
(LST to SIA), and 
1K61 – 23:59 (SIA to 
LST) replaced by 
bus throughout from 
SIA to LST. 

EB02 100% WIC HOC 7 0 

EB02 100% HOC SOV 5.5 0 

EB02 (Southend 
Airport express) 100% SIA LST 40 0 

EB02 100% WIC SMN 16.5 0 

Hockley 
(HOC) 

Southend 
Victoria 

EB062 
Full bus replacement 
Hockley to Southend EB02 100% HOC SOV 5.5 0 
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(SOV) Victoria. Trains 
restart at Hockley. 
Southend Airport 
express service 
1K50 – 04:30/04:35 
(LST to SIA), and 
1K61 – 23:59 (SIA to 
LST) replaced by 
bus throughout from 
SIA to LST. 

EB02 (Southend 
Airport express) 100% SIA LST 40 0 

Wickford 
(WIC) 

Southminste 
r (SMN) 

EB063 

Full bus replacement 
Wickford to 
Southend Victoria 
and Wickford to 
Southminster. Trains 
restart at Wickford. 

EB02 100% WIC HOC 7 0 

EB02 100% HOC SOV 5.5 0 

EB02 100% WIC SMN 16.5 0 

EA1160 / EA1161 / EA1220 London Liverpool Street to Cambridge via Tottenham Hale 

London 
Liverpool 

Street (LST) 

Tottenham 
Hale (TOM) 

If 
possession 

blocks 
Liverpool 
Street to 
Bethnal 

Green East 
Jn 

EB066 

Partial bus 
replacement 
Liverpool Street to 
Tottenham Hale, 
passengers also use 
LUL. Trains restart at 
Tottenham Hale. 
***Also consider 
Liverpool Street to 
Seven Sisters and 
Liverpool Street to 
Walthamstow 
Central*** 

EB06 100% LST 
TO 
M 6 

100% 
0 

EB07 100% LST 
TO 
M 6 

100% 
0 

If 
possession 

blocks 
Bethnal 

Green East 
Jn to 

Hackney 
Downs 

North Jn 

EB067 

Trains diverted via 
Stratford. Partial bus 
replacement 
Liverpool Street to 
Tottenham Hale, 
passengers also use 
LUL. 
***Also consider 
Liverpool Street to 
Seven Sisters and 
Liverpool Street to 
Walthamstow 
Central*** 

EB06 100% LST 
TO 
M 6 

100% 
0 

EB07 100% LST 
TO 
M 6 

100% 
0 

If 
possession 

blocks 
Hackney 
Downs 

North Jn to 
Tottenham 

Hale 

EB068 

Trains diverted via 
Seven Sisters. No 
bus replacement as 
passengers from 
stations between 
Tottenham Hale and 
Cheshunt can walk 
to stations on the 
Seven Sisters line. 
***Also consider 
Liverpool Street to 
Walthamstow 
Central and Stratford 
to Tottenham Hale*** 

Tottenham 
Hale (TOM) 

Waltham 
Cross 

EB069 
Trains diverted via 
Seven Sisters. No 
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(WLC) bus replacement as 
passengers from 
stations between 
Tottenham Hale and 
Cheshunt can walk 
to stations on the 
Seven Sisters line. 

Waltham 
Cross 
(WLC) 

Cheshunt 
(CHN) 

If 
possession 
is between 
Waltham 

Cross and 
Cheshunt 

Jn 

EB070 

EB06 Trains diverted 
via Seven Sisters. 
Full bus replacement 
Waltham Cross to 
Cheshunt for EB07 
services. 

EB07 100% WLC CHN 1.25 0 

If 
possession 
is North of 
Cheshunt 

Jn 

EB071 

Full bus replacement 
Waltham Cross to 
Cheshunt for 
Cambridge and 
EB07 services. Full 
bus replacement 
Liverpool Street to 
Stansted for 
Stansted Express 
services. 
***Also consider 
Seven Sisters to 
Cheshunt*** 

WLC to 
AVD is 
entered to 
pick up 
Cambridg 
e line 
services 
only, but 
the 
distance 
is the 
correct 
WLC to 
CHN, to 
calculate 
the right 
number of 
trains x 
distance 

EB06 100% WLC AVD 1.25 0 

EB06 (Stansted 
Express) 100% LST SSD 37.5 0 

EB07 100% WLC CHN 1.25 0 

Cheshunt 
(CHN) 

Broxbourne 
(BXB) 

EB072 

Full bus replacement 
Cheshunt to 
Broxbourne for 
Cambridge and 
EB07 services. Full 
bus replacement 
Liverpool Street to 
Stansted for 
Stansted Express 
services. 

CHN to 
AVD is 
entered to 
pick up 
Cambridg 
e line 
services 
only, but 
the 
distance 
is the 
correct 
BXB to 
HWN, to 
calculate 
the right 
number of 
trains x 
distance 

EB06 100% CHN AVD 3.25 0 

EB06 (Stansted 
Express) 100% LST SSD 37.5 0 

EB07 100% CHN BXB 5.5 0 

Broxbourne 
(BXB) 

Harlow 
Town 

(HWN) 
EB073 

Full bus replacement 
Broxbourne to 
Harlow Town for 
Cambridge and 
EB07 services. Full 
bus replacement 
Liverpool Street to 
Stansted for 
Stansted Express 
services. 
***Also consider 
Broxbourne to 

BXB to 
AVD is 
entered to 
pick up 
Cambridg 
e line 
services 
only, but 
the 
distance 
is the 
correct 

EB06 100% BXB AVD 5.5 0 

EB06 (Stansted 
Express) 100% LST SSD 37.5 0 

EB07 100% BXB HWN 5.5 0 
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Hertford East*** BXB to 
HWN, to 
calculate 
the right 
number of 
trains x 
distance 

Harlow 
Town 

(HWN) 

Bishop's 
Stortford 

(BIS) 
EB074 

Full bus replacement 
Harlow Town to 
Bishop's Stortford for 
Cambridge and 
EB07 services. Full 
bus replacement 
Liverpool Street to 
Stansted for 
Stansted Express 
services. 

HWN to 
AVD is 
entered to 
pick up 
Cambridg 
e line 
services 
only, but 
the 
distance 
is the 
correct 
HWN to 
BIS, to 
calculate 
the right 
number of 
trains x 
distance 

EB06 100% HWN AVD 7.5 0 

EB06 (Stansted 
Express) 100% LST SSD 37.5 0 

EB07 100% HWN BIS 7.5 0 

Bishop's 
Stortford 

(BIS) 

Stansted 
Airport 
(SSD) 

If 
possession 

includes 
Bishop's 

Stortford to 
Stansted 
South Jn 

EB075 

Full bus replacement 
Bishop's Stortford to 
Stansted for EB07 
services. Full bus 
replacement 
Liverpool Street to 
Stansted for 
Stansted Express 
services. 
***Also consider 
Bishop's Stortford to 
Audley End*** 

EB06 (Stansted 
Express) 100% LST SSD 37.5 0 

EB07 100% BIS SSD 7.25 0 

If 
possession 
is Stansted 
South Jn to 

Stansted 
Airport 

Station only 

EB076 

Full bus replacement 
Bishop's Stortford to 
Stansted for 
Stansted Express 
and EB07 services. 

EB06 100% BIS SSD 7.25 0 

EB07 100% BIS SSD 7.25 0 

Bishop's 
Stortford 

(BIS) 

Audley End 
(AUD) 

EB077 

Full bus replacement 
Bishop's Stortford to 
Audley End. 
***Also consider 
Bishop's Stortford to 
Stansted Airport*** 

EB06 100% BIS AUD 11.5 0 

Stansted 
Airport 
(SSD) 

Audley End 
(AUD) 

EB077. 
5 

Full bus replacement 
Stansted Airport to 
Audley End EB06 100% SSD AUD 10.5 0 

Audley End 
(AVD) 

Whittlesford 
Parkway 
(WLF) 

EB078 
Full bus replacement 
Audley End to 
Cambridge. 

EB06 100% AVD WLF 7.25 0 

EB06 100% WLF CBG 6.75 0 

Whittlesford 
Parkway 
(WLF) 

Cambridge 
(CBG) 

EB079 
Full bus replacement 
Whittlesford Parkway 
to Cambridge. 

EB06 100% WLF CBG 6.75 0 
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EA1162 / EA1190 London Liverpool Street to Cheshunt and Enfield Town via Seven Sisters 

London 
Liverpool 

Street (LST) 

Seven 
Sisters 
(SVS) 

If 
possession 

blocks 
Liverpool 
Street to 
Bethnal 

Green East 
Jn 

EB080 

No bus replacement 
- passengers use 
LUL/local buses. 
***Also consider 
Liverpool Street to 
Tottenham Hale and 
Liverpool Street to 
Walthamstow 
Central*** 

If 
possession 

blocks 
Bethnal 

Green East 
Jn to 

Hackney 
Downs 

North Jn 

EB081 

No bus replacement 
- trains diverted to 
Stratford/Liverpool 
Street via the Lea 
Valley. 
***Also consider 
Liverpool Street to 
Tottenham Hale and 
Liverpool Street to 
Walthamstow 
Central*** 

If 
possession 

blocks 
Hackney 
Downs 

North Jn to 
Seven 
Sisters 

EB082 

EB06 services 
diverted via 
Tottenham Hale. 
***Also consider 
Liverpool Street to 
Tottenham Hale and 
Liverpool Street to 
Walthamstow 
Central*** 

EB07 100% LST SVS 5.5 0 

Seven 
Sisters 
(SVS) 

Cheshunt 
(CHN) 

EB084 

No bus replacement 
- Passengers use 
stations on 
Tottenham Hale to 
Cheshunt route or 
the Seven Sisters to 
Enfield bus (See 
EB081). 
***Also consider 
Seven Sisters to 
Waltham Cross and 
Chechunt if 
possession North of 
Cheshunt 
Junction*** 

EA1280 / EA1300 Stratford Lea Valley Services 

Stratford 
(SFA) 

Seven 
Sisters 
(SVS) 

If 
Liverpool 
Street is 
available 

EB085 
Trains diverted to 
Liverpool Street, no 
bus replacement. 
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If 
Liverpool 
Street is 

NOT 
available 

EB086 

Full bus replacement 
Stratford to Seven 
Sisters. Trains 
restart at Seven 
Sisters. 

EB07 100% SFA SVS 6.75 0 

Stratford 
(SFA) 

Tottenham 
Hale (TOM) 

If 
possession 
is South of 
Coppermill 

Jn 

If 
Liverpool 
Street is 
available 

EB087 
Trains diverted to 
Liverpool Street, no 
bus replacement. 

If 
Liverpool 
Street is 

NOT 
available 

EB088 

Full bus replacement 
Stratford to 
Tottenham Hale. 
Trains restart at 
Tottenham Hale. 

EB07 100% SFA TOM 5 0 

If 
possession 
is North of 
Coppermill 

Jn 

If 
Liverpool 
Street is 
available 

EB089 

Trains divert via 
Seven Sisters to 
Liverpool Street. 
Passengers use 
other LUL/other bus 
services from 
Tottenham Hale, no 
bus replacement. 

If 
Liverpool 
Street is 

NOT 
available 

EB090 

Full bus replacement 
Stratford to 
Tottenham Hale. 
Trains restart at 
Tottenham Hale. 

EB07 100% SFA TOM 5 0 

EA1210 Hertford East Branch 

Broxbourne 
(BXB) 

Hertford 
East (HFE) 

EB093 
Full bus replacement 
Broxbourne to 
Hertford East. 

EB07 100% BXB HFE 7 0 

- 14 ­


