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THIS THIRTIETH SUPPLEMENTAL AGREEMENT  is dated  2024 and made 

BETWEEN: 

(1) Network Rail Infrastructure Limited, a company registered in England 

under company number 2904587 having its registered office Waterloo 

General Office, London, United Kingdom, SE1 8SW (“Network Rail”); and 

(2) MTR Corporation (Crossrail) Limited, a company registered in England 

under number 08754715 having its registered office at Providence House, 

Providence Place, London N1 0NT (the “Train Operator”).  

WHEREAS: 

(A) The parties entered into a First Crossrail Track Access Contract dated  21st 

November 2018 in a form approved by the Office of Rail and Road (“ORR”) 

pursuant to Section 18(7) of the Act; (which is hereafter referred to as the 

“Contract”). 

(B) The parties now propose to enter into this Supplemental Agreement in order to 

amend the Contract as described herein. 

IT IS HEREBY AGREED as follows: 

1. INTERPRETATION

 In this Supplemental Agreement: 

(A) Words and expressions defined in and rules of interpretation set out in the 

Contract shall have the same meaning and effect when used in this 

Supplemental Agreement except where the context requires otherwise; 

(B) “Effective Date” means the date upon which the ORR issues its approval pursuant to 

section 22 of the Act of the terms of this Supplemental Agreement.  

2. EFFECTIVE TERM AND DATE

The amendments made to the Contract as set out in this Supplemental Agreement 
shall have effect from the Effective Date and shall cease to have effect on the Expiry 
Date, or at an earlier date where specified, or earlier termination of the Contract. 

3. RETROSPECTIVE EFFECT

Notwithstanding the Effective Date, the amendments to the contract shall be applied 

retrospectively from 02:00 on 10th December 2023. 

4. AMENDMENTS TO SCHEDULE 8

In Schedule 8, Appendix 1 shall be deleted and replaced with the version as shown 
in Annex 1 to this Supplemental Agreement. 

AAitken4
Typewritten text
28th March
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5. EFFECT OF THIS SUPPLEMENTAL AGREEMENT ON THE CONTRACT

The parties agree that the Contract, as amended by this Supplemental Agreement, 
shall remain in full force and effect in accordance with its terms, and during the 
period in which the amendments made by this Supplemental Agreement are to have 
effect, all references in the Contract to “the Contract”, “herein”, “hereof”, “hereunder” 
and other similar expressions shall, unless the context requires otherwise, be read 
and construed as a reference to the Contract as amended by this Supplemental 
Agreement. 

6. THIRD PARTY RIGHTS

No person who is not a party to this Supplemental Agreement shall have any right 
under the Contracts (Rights of Third Parties) Act 1999 to enforce any term of this 
Supplemental Agreement. 

7. LAW

This Supplemental Agreement shall be governed by, construed and given effect to in 
all respects in accordance with English law. 

8. COUNTERPARTS

This Supplemental Agreement may be executed in any number of counterparts, each 

of which when executed and delivered shall constitute an original, but all the 

counterparts shall together constitute but one and the same instrument. 

IN WITNESS WHEREOF Network Rail and the Train Operator have, by their duly authorised 

representatives, entered into this Supplemental Agreement on the date first above written. 

SIGNED by  ) 

     ) 

duly authorised for and on behalf of      ) 

NETWORK RAIL      ) 

INFRASTRUCTURE LIMITED      ) 

SIGNED by     ) 

    ) 

duly authorised for and on behalf of      ) 

MTR Corporation (Crossrail) Limited) ) Nick Arthurton, Concession Director

Cpattin1
Typewritten text
  Marcus Jones
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ANNEX 1 

Appendix 1 to Schedule 8 7th, 12th, 14th , 21st 27th, 29th 

Applies until 27th May 2023 

A B C D E F G H I J K 

Service Group 

Network Rail TOC 
Cancellation 

Minutes 
Cap Service code Direction 

Monitoring 
Point 

Weighting 
Performance Point Payment Rate Performance Point 

Payment 
Rate 

EX01 

Crossrail East 

Off-Peak 

2019-20      Redacted 

2020-21      Redacted 

2021-22      Redacted 

2022-23      Redacted 

2023-24      Redacted 

£8,891.74 2019-20   Redacted 

2020-21  Redacted 

2021-22   Redacted 

2022-23   Redacted 

2023-24   Redacted 

Redacted 9 90 381 Crossrail East Forward Stratford Redacted

381 Crossrail East Forward Romford Redacted

381 Crossrail East Reverse Gidea Park Redacted

381 Crossrail East Reverse Ilford Redacted 

381 Crossrail East Reverse Shenfield Redacted

EX01 

Crossrail East 

Peak 

2019-20      Redacted 

2020-21      Redacted 

2021-22      Redacted 

2022-23      Redacted 

2023-24      Redacted 

£Redacted 2019-20   Redacted 

2020-21   Redacted 

2021-22   Redacted 

2022-23   Redacted 

2023-24   Redacted 

Redacted 8 90 381 Crossrail East Forward London 
Liverpool Street 
High Street Level 

Redacted 

381 Crossrail East Forward Stratford Redacted

381 Crossrail East Forward Romford Redacted 

381 Crossrail East Reverse Gidea Park Redacted

381 Crossrail East Reverse Ilford  Redacted

381 Crossrail East Reverse Shenfield Redacted 

EX02 

Heathrow Local 
Service 

Off-Peak 

2019-20      Redacted 

2020-21      Redacted 

2021-22      Redacted 

2022-23      Redacted 

2023-24      Redacted 

Redacted Redacted Redacted 20 120 384 Crossrail West Forward Hayes & 
Harlington 

Redacted

384 Crossrail West Forward Maidenhead Redacted

384 Crossrail West Forward Reading Redacted 

384 Crossrail West Reverse Slough Redacted 

384 Crossrail West Reverse London 
Paddington 

Redacted
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EX02 

Heathrow Local 
Service 

Peak 

2019-20      Redacted 

2020-21      Redacted 

2021-22      Redacted 

2022-23      Redacted 

2023-24      Redacted 

Redacted Redacted Redacted 15 120 384 Crossrail West Forward Hayes & 
Harlington 

Redacted

384 Crossrail West Forward Maidenhead Redacted

384 Crossrail West Forward Reading Redacted

384 Crossrail West Reverse Slough Redacted 

384 Crossrail West Reverse London 
Paddington 

Redacted
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Appendix 1 to Schedule 8 7th, 12th, 14th , 21st 27th, 29th,,30th

Applies from 28th May 2023 

A B C D E F G H I J K 

Service Group 

Network Rail TOC 
Cancellation 

Minutes 
Cap Service code Direction Monitoring Point Weighting 

Performance Point Payment Rate Performance Point 
Payment 

Rate 

EX01 

Off-Peak 

2019-20 [Redacted]
2020-21   [Redacted] 
2021-22 [Redacted]
2022-23   [Redacted] 
2023-24   [Redacted] 

[Redacted] 2019-20   [Redacted] 
2020-21   [Redacted] 
2021-22   [Redacted] 
2022-23   [Redacted] 
2023-24   [Redacted] 

[Redacted] 12.7 100 381 

381 

Crossrail Forward Stratford [Redacted] 

Crossrail Forward Romford Redacted 

381 Crossrail Forward Ealing Broadway [Redacted] 

381 Crossrail Forward Hayes & Harlington Redacted 

381 Crossrail Forward Maidenhead [Redacted] 

381 Crossrail Forward Reading Redacted 

381 Crossrail Reverse Gidea Park [Redacted] 

381 Crossrail Reverse Ilford Redacted 

381 Crossrail Reverse Shenfield [Redacted] 

381 Crossrail Reverse Slough Redacted 

381 Crossrail Reverse London Paddington Redacted

EX01 

Peak 

2019-20   [Redacted] 
2020-21   [Redacted] 
2021-22   [Redacted] 
2022-23   [Redacted] 
2023-24   [Redacted] 

£10,060.36 2019-20   [Redacted] 
2020-21   [Redacted] 
2021-22   [Redacted] 
2022-23   [Redacted] 
2023-24   [Redacted] 

£Redacted 10.4 100 381 Crossrail Forward London Liverpool Street 

High Street Level 
Redacted 

381 Crossrail Forward Stratford Redacted 

381 Crossrail Forward Romford Redacted

381 Crossrail Forward Ealing Broadway Redacted 

381 Crossrail Forward Hayes & Harlington Redacted 

381 Crossrail Forward Maidenhead Redacted 

381 Crossrail Forward Reading Redacted 

381 Crossrail Reverse Gidea Park Redacted 
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381 Crossrail Reverse Ilford Redacted 

381 Crossrail Reverse Shenfield Redacted 

381 Crossrail Reverse Slough Redacted 

381 Crossrail Reverse London Paddington Redacted 

Notes to Table 29th,  

1 Please note that due to the Performance Monitoring System being unable to apply Peak and Off Peak for the same Service in the same Service Code, the setup of the reference data in 

the Performance Monitoring Systems has been altered to allow a Peak or Off Peak Service to the east of London to differ from a Peak or Off Peak Service to the west of London for that 

same Service. Services in Train Service Code 25381001 will be mapped to a proxy 384 Service Code, rather than the 381 Service Code.  The set up of 384 Service Code in the Performance 

Monitoring System is the same as 381 except for the peak rule, this has no impact on the Peak Definition in this Contract. 
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Appendix 1 to Schedule 8 7th, 12th, 14th , 21st 27th, 29th,30th

Applies from 10th December 2023 

A B C D E F G H I J K 

Service Group 

Network Rail TOC 
Cancellation 

Minutes 
Cap Service code Direction Monitoring Point Weighting 

Performance Point Payment Rate Performance Point 
Payment 

Rate 

EX01 

Off-Peak 

2019-20   Redacted 

2020-21   Redacted 

2021-22   Redacted 

2022-23   Redacted 

2023-24   Redacted 

Redacted 2019-20   Redacted 

2020-21   Redacted 

2021-22   Redacted 

2023-24   Redacted 

Redacted 12.7 100 381 

381 

Crossrail Forward Stratford Redacted 

Crossrail Forward Romford Redacted 

381 Crossrail Forward Ealing Broadway Redacted 

381 Crossrail Forward Hayes & Harlington Redacted 

381 Crossrail Forward Maidenhead Redacted

381 Crossrail Forward Reading Redacted 

381 Crossrail Reverse Gidea Park Redacted 

381 Crossrail Reverse Ilford Redacted

381 Crossrail Reverse Shenfield Redacted 

381 Crossrail Reverse Slough Redacted 

381 Crossrail Reverse London Paddington Redacted 

EX01 

Peak 

2019-20 Redacted
2020-21   Redacted 

2021-22 Redacted
2022-23   Redacted 

2023-24 Redacted

Redacted 2019-20   Redacted 

2020-21   Redacted 

2021-22   Redacted 

2022-23   Redacted 

2023-24   Redacted 

Redacted 10.4 100 381 Crossrail Forward London Liverpool Street 

High Street Level 

Redacted 

381 Crossrail Forward Stratford Redacted 

381 Crossrail Forward Romford Redacted

381 Crossrail Forward Ealing Broadway Redacted 

381 Crossrail Forward Hayes & Harlington Redacted

381 Crossrail Forward Maidenhead Redacted

381 Crossrail Forward Reading Redacted 
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381 Crossrail Reverse Gidea Park Redacted 

381 Crossrail Reverse Ilford Redacted

381 Crossrail Reverse Shenfield Redacted

381 Crossrail Reverse Slough Redacted

381 Crossrail Reverse London Paddington Redacted 

Notes to Table 29th,: 

1 Please note that due to the Performance Monitoring System being unable to apply Peak and Off Peak for the same Service in the same Service Code, the setup of the reference data in 

the Performance Monitoring Systems has been altered to allow a Peak or Off Peak Service to the east of London to differ from a Peak or Off Peak Service to the west of London for that 

same Service. Services in Train Service Code 25381001 will be mapped to a proxy 384 Service Code, rather than the 381 Service Code.  The set up of 384 Service Code in the Performance 

Monitoring System is the same as 381 except for the peak rule, this has no impact on the Peak Definition in this Contract. 
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