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THIS CONTRACT is made the 6 day of December 2007 

BETWEEN: 

(1) Network Rail Infrastructure Limited, a company registered in England under 
number 2904587 having its registered office at  Waterloo General Office, 
London SE1 8SW (“Network Rail”). 

 

(2) SE Trains Limited, a company registered in England under number 03266762 
having its registered office at Floor 2, 4 More, London, Riverside, London, SE1 
2AU (the “Train Operator”). 

WHEREAS: 

(A) Network Rail is the owner of the Network; and 

(B) Network Rail has been directed by ORR to grant to the Train Operator 
permission to use certain track comprised in the Network on the terms and 
conditions of this contract. 

IT IS AGREED AS FOLLOWS: 

1 INTERPRETATION 

1.1 Definitions 34th 

In this contract unless the context otherwise requires: 

“Access Agreement” has the meaning ascribed to it in Part A of the 
Network Code; 

 “access charges review” has the meaning ascribed to it by Schedule 4A to 
the Act; 

“Access Dispute Resolution Rules” and “ADRR” have the meaning ascribed 
to them in Part A of the Network Code; 

 “Access Proposal” has the meaning ascribed to it in Part D of the Network 
 Code; 

“Act” means the Railways Act 1993; 

“Affected Party” has the meaning ascribed to it in Clause 17.1; 

“Affiliate” means, in relation to any company: 

(a) a company which is either a holding company or a subsidiary of such 
company; or 

(b) a company which is a subsidiary of a holding company of which such 
company is also a subsidiary, 

and for these purposes “holding company” and “subsidiary” have the meanings 
ascribed to them in section 1159 of the Companies Act 2006; 

“Ancillary Movements” has the meaning ascribed to it in Part D of the 
Network Code; 
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“Applicable Engineering Access Statement” means the Engineering Access 
Statement in force in respect of the Routes on the Principal Change Date 2007, 
as from time to time amended or replaced under Part D of the Network Code; 

“Applicable Timetable Planning Rules” means the Timetable Planning Rules 
in force in respect of the Routes on the Principal Change Date 2007, as from 
time to time amended or replaced under Part D of the Network Code; 

“Applicable Timetable” has the meaning ascribed to it in Schedule 8; 

“associate” has the meaning ascribed to it in section 17 of the Act;  

“Claims Allocation and Handling Agreement” means the agreement of that 
name approved by ORR; 

“Collateral Agreements” means the agreements and arrangements listed in 
Schedule 3;  

“Confidential Information” means information relating to the affairs of one 
party to this contract or any of its Affiliates which has been provided by any such 
person to the other party under or for the purposes of this contract, or any matter 
or thing contemplated by this contract or to which this contract relates, the 
disclosure of which is likely materially to compromise or otherwise prejudice the 
commercial interests of any such person; 

“contract” means this document including all schedules and appendices to it, 
the Network Code and the Traction Electricity Rules; 

“Contract Year” means each yearly period commencing on the Principal 
Change Date 2007 and subsequently on each anniversary of such date; 

“D-X” has the meaning ascribed to it in Part D of the Network Code; 

“Default Interest Rate” is two percent above the base lending rate of 
Barclays Bank PLC as varied from time to time;  

“Environmental Condition” has the meaning ascribed to it in Part E of the 
Network Code; 

“Environmental Damage” has the meaning ascribed to it in Part E of the 
Network Code; 

“European licence” has the meaning ascribed to it in section 6(2) of the Act;  

“Event of Default” means a Train Operator Event of Default or a Network Rail 
Event of Default; 

“Expiry Date” means the Principal Change Date in 2027;  

“Force Majeure Event” has the meaning ascribed to it in Clause 17.1; 

“Force Majeure Notice” has the meaning ascribed to it in Clause 17.1; 

“Force Majeure Report” has the meaning ascribed to it in Clause 17.1; 

“Franchise Agreement” means the franchise agreement with the Secretary of 
State referred to in Schedule 3; 

“Franchisee” means the person defined as such in the Franchise Agreement; 
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“Innocent Party” means, in relation to a breach of an obligation under this 
contract, the party who is not in breach of that obligation; 

“Insolvency Event”, in relation to either of the parties, has occurred where: 

(a) any step which has a reasonable prospect of success is taken by any 
person with a view to its administration under Part II of the Insolvency 
Act 1986; 

(b) it stops or suspends or threatens to stop or suspend payment of all or a 
material part of its debts, or is unable to pay its debts, or is deemed unable 
to pay its debts under section 123(1) or (2) of the Insolvency Act 1986, 
except that in the interpretation of this paragraph: 

(i) section 123(1)(a) of the Insolvency Act 1986 shall have effect as if 
for “£750” there were substituted “£100,000” or such higher figure as 
the parties may agree in writing from time to time; and  

(ii) it shall not be deemed to be unable to pay its debts for the purposes 
of this paragraph if any such demand as is mentioned in section 
123(1)(a) of the Insolvency Act 1986 is satisfied before the expiry of 
21 days from such demand; 

(c) its directors make any proposal under section 1 of the 
Insolvency Act 1986, or it makes any agreement for the deferral, 
rescheduling or other readjustment (or makes a general assignment or an 
arrangement or composition with or for the benefit of the relevant 
creditors) of all or a material part of its debts, or a moratorium is agreed or 
declared in respect of or affecting all or a material part of its debts; 

(d) any step is taken to enforce security over or a distress, execution or other 
similar process is levied or sued out against the whole or a substantial part 
of its assets or undertaking, including the appointment of a receiver, 
administrative receiver, manager or similar person to enforce that security; 

(e) any step is taken by any person with a view to its winding up or any person 
presents a winding-up petition which is not dismissed within 14 days, or it 
ceases or threatens to cease to carry on all or a material part of its 
business, except for the purpose of and followed by a reconstruction, 
amalgamation, reorganisation, merger or consolidation on terms 
approved by the other party before that step is taken (which approval shall 
not be unreasonably withheld or delayed); or 

(f) any event occurs which, under the law of any relevant jurisdiction, has an 
analogous or equivalent effect to any of the events listed above, 

unless:  

(i) in any case, a railway administration order (or application for such 
order) has been made or such order (or application) is made within 
14 days after the occurrence of such step, event, proposal or action 
(as the case may be) in relation to the party in question under 
section 60, 61 or 62 of the Act and for so long as any such order 
(or application) remains in force or pending; or  
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(ii) in the case of paragraphs (a), (d) and (e), the relevant petition, 
proceeding or other step is being actively contested in good faith by 
that party with timely recourse to all appropriate measures and 
procedures; 

“Liability Cap” has the meaning ascribed to it in paragraph 1 of Schedule 9; 

“Longstop Date” means 6 December 2007;   

“Network” has the meaning ascribed to it in Part A of the Network Code; 

“Network Code” means the document now known as the Network Code and 
formerly known as the Railtrack Track Access Conditions 1995; 

“Network Rail Event of Default” has the meaning ascribed to it in paragraph 
1.3 of Schedule 6; 

 “New Working Timetable” means, in respect of any day, the version of the 
 Working Timetable for that day provided by Network Rail in accordance with 
 Condition D2.7.1, as amended pursuant to Condition D2.7.4 

“Office of Rail and Road” has the meaning ascribed to it under section 15 of 
the Railways and Transport Safety Act 2003, and references to “ORR” shall be 
construed as references to the Office of Rail and Road; 

“Performance Order” has the meaning ascribed to it in Clause 13.3.2;A 

“Railway Code Systems” means necessary systems within the meaning of 
the Systems Code; 

“railway facility” has the meaning ascribed to it in section 83 of the Act; 

“relevant ADRR Forum” means the Forum, having the meaning ascribed to it 
in the ADRR, to which a Relevant Dispute is allocated for resolution in 
accordance with the ADRR; 

“Relevant Dispute” means any difference between the parties arising out of 
or in connection with this contract; 

“Relevant Force Majeure Event” has the meaning ascribed to it in 
Clause 17.1; 

“Relevant Losses” means, in relation to:  

(a) a breach of this contract; or  

(b) in the case of Clause 10, any of the matters specified in Clause 10.1(a), 
(b) or (c) or Clause 10.2(a), (b) or (c) (each a “breach” for the purpose of 
this definition); or 

(c) in the case of Schedule 8, the matter specified in paragraph 18 of 
Schedule 8 (a “breach” for the purposes of this definition only), 

all costs, losses (including loss of profit and loss of revenue), expenses, 
payments, damages, liabilities, interest and the amounts by which rights or 
entitlements to amounts have been reduced, in each case incurred or 
occasioned as a result of or by such breach; 
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“Relevant Obligation” has the meaning ascribed to it in Clause 17;  

 “Rolled Over Access Proposal” has the meaning ascribed to it in Part D of 
 the Network Code; 

“Routes” means that part of the Network specified in Schedule 2; 

“safety authorisation” has the meaning ascribed to it by regulation 2 of the 
Railways and Other Guided Transport Systems (Safety) Regulations 2006; 

“safety certificate” has the meaning ascribed to it by regulation 2 of the 
Railways and Other Guided Transport Systems (Safety) Regulations 2006; 

“Safety Obligations” means all applicable obligations concerning health and 
safety (including any duty of care arising at common law, and any obligation 
arising under statute, statutory instrument or mandatory code of practice) in 
Great Britain; 

“Services” means the railway passenger services specified in Schedule 5; 

“Specified Equipment” means, in relation to each of the Routes, the railway 
vehicles which the Train Operator is entitled to use in the provision of Services 
on that Route as specified in Schedule 5; 

“SPP Threshold” has the meaning ascribed to it in paragraph 18 of Schedule 8; 

“Stabling” means the parking or laying up of the Specified Equipment or such 
other railway vehicles as the Train Operator is permitted by this contract to use 
on the Network, such parking or laying up being necessary or reasonably 
required for giving full effect to the movements of Specified Equipment required 
for the provision of the Services; 

“Suspension Notice” means a notice in writing served by the relevant party 
on the other party under paragraph 2 of Schedule 6; 

“Systems Code” means the code of practice relating to the management and 
development of railway code systems as amended from time to time in 
accordance with its terms; 

“Termination Notice” means a notice in writing served by the relevant party 
on the other party under paragraph 3 of Schedule 6; 

 “Timetable Participant” shall have the meaning ascribed to it in Part D of 
 the Network Code; 

“Track Charges” means the charges payable by or on behalf of the Train 
Operator to Network Rail, as set out in paragraph 1 of Part 2 of Schedule 7 or 
under the Traction Electricity Rules; 

“Traction Electricity Rules” means the document known as the Traction 
Electricty Rules published by Network Rail on its website and as may be 
amended from time to time; 

“Train Consist Data” means information as to the number(s) and type(s) of 
railway vehicle comprised in a train movement; 
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“Train Operator Event of Default” has the meaning ascribed to it in 
paragraph 1.1 of Schedule 6; 

“Train Slot” has the meaning ascribed to it in Part D of the Network Code; 

 “TW-X” has the meaning ascribed to it in Part D of the Network Code; 

“Value Added Tax” means value added tax as provided for in the Value Added 
Tax Act 1994, and any tax similar or equivalent to value added tax or any 
turnover tax replacing or introduced in addition to them, and “VAT” shall be 
construed accordingly;  

“Working Day” has the meaning ascribed to it in Part A of the Network Code; 
and 

“Working Timetable” has the meaning ascribed to it in Part A of the 
Network Code. 

 

1.2 Interpretation 33rd, 38th  
  

In this contract, unless the context otherwise requires: 

(a) the singular includes the plural and vice versa; 

(b) any one gender includes the other; 

(c) all headings are for convenience of reference only and shall not be used 
in the construction of this contract; 

(d) reference to an item of primary or secondary legislation is to that item as 
amended or replaced from time to time; 

(e) reference to a contract, instrument or other document is to that contract, 
instrument or other document as amended, novated, supplemented or 
replaced from time to time; 

(f) reference to a party is to a party to this contract, its successors and 
permitted assigns; 

(g) reference to a recital, Clause or Schedule is to a recital, clause or schedule 
of or to this contract; reference in a schedule to a Part of or an Appendix 
to a schedule is to a part of or an appendix to the schedule in which the 
reference appears; reference in a Part of a Schedule to a paragraph is to 
a paragraph of that part; reference to a Part of an appendix is to a part of 
the appendix in which the reference appears; and reference in a schedule 
to a Table is a reference to the table included in or annexed to that 
schedule; 

(h) where a word or expression is defined, cognate words and expressions 
shall be construed accordingly; 

(i) references to the word “person” or “persons” or to words importing 
persons include individuals, firms, corporations, government agencies, 
committees, departments, authorities and other bodies incorporated or 
unincorporated, whether having separate legal personality or not; 



7 

 

(j) “otherwise” and words following “other” shall not be limited by any 
foregoing words where a wider construction is possible; 

(k) the words “including” and “in particular” shall be construed as being by 
way of illustration or emphasis and shall not limit or prejudice the 
generality of any foregoing words; 

(l) words and expressions defined in the Railways Act 1993, the Railways 
and Other Guided Transport Systems (Safety) Regulations 2006 and 
Network Rail’s network licence shall, unless otherwise defined in this 
contract, have the same meanings in this contract; 

(m) any reference to the term “possession”, either by itself or as part of any 
composite definition, shall be construed as a reference to a Restriction of 
Use as defined in Schedule 4; 

(n) words and expressions defined in the Network Code shall have the same 
meanings in this contract; and 

(o) if there is any conflict of interpretation between this contract and the 
Network Code, the Network Code shall prevail; 

(p)    words and expressions defined in the Traction Electricity Rules shall have 
the same meanings in this contract; and 

(q)  if there is any conflict of interpretation between this contract (not including 
the Traction Electricity Rules) and the Traction Electricity Rules, the 
following order of precedence shall apply: (1) the Traction Electricity 
Rules; and (2) this contract (not including the Traction Electricity Rules).”. 

 

1.3 Indemnities 

Indemnities provided for in this contract are continuing indemnities in respect of 
the Relevant Losses to which they apply, and hold the indemnified party 
harmless on an after-tax basis. 

2 NETWORK CODE AND TRACTION ELECTRICITY RULES 28th 

2.1 Incorporation  
The Network Code and the Traction Electricity Rules are incorporated in and 
form part of this contract. 

2.2     Modifications to the Network Code or the Traction Electricity Rules 

If either the Network Code or the Traction Electricity Rules or both are modified 
at any time, Schedule 10 shall have effect. 

2.3 Compliance by other operators  

Except where ORR has directed otherwise in the exercise of its powers under 
the Act or the Network Code, and except in relation to London Underground 
Limited and Heathrow Express Operating Company Limited to the extent that 
such persons are not party to the Network Code, Network Rail shall ensure that 
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all operators of trains having permission to use any track comprised in the 
Network agree to comply with the Network Code.  

3 CONDITIONS PRECEDENT AND DURATION 

3.1 Effective date  

The provisions of this contract, other than Clause 5, takes effect from the latter 
of 02:00 on the Principal Change Date 2007 and the expiry date of the Previous 
Access Agreement.  

3.2 Conditions precedent to Clause 533rd 

Clause 5 shall take effect when the following conditions precedent have been 
satisfied in full: 

(a) to the extent required by the Act and/or the Railways (Licensing of Railway 
Undertakings) Regulations 2005, the Train Operator is authorised to be 
the operator of trains for the provision of the Services by: 

(i)     a licence granted under section 8 of the Act; and/or 

(ii)    a European licence and corresponding SNRP; 

(b) Network Rail is authorised by a licence granted under section 8 of the Act 
to be the operator of that part of the Network comprising the Routes or is 
exempt from the requirement to be so authorised under section 7 of the 
Act; 

(c) each of the Collateral Agreements is executed and delivered by all the 
parties to each such agreement and is unconditional in all respects (save 
only for the fulfilment of any condition relating to this contract becoming 
unconditional); 

(d) each of the parties has, as necessary, a valid safety certificate or safety 
authorisation as required by the Railways and Other Guided Transport 
Systems (Safety) Regulations 2006 and has established and is 
maintaining a safety management system which meets the requirements 
of those Regulations; and 

(e) the provisions of this contract, other than Clause 5, have taken effect in 
accordance with Clause 3.1. 

3.3 Obligations to satisfy conditions precedent to Clause 5 

Each party shall use all reasonable endeavours to secure that the following 
conditions precedent are satisfied as soon as practicable, and in any event not 
later than the Longstop Date: 

(a) in the case of Network Rail, the conditions precedent contained in 
Clause 3.2(b) and, insofar as within its control, Clauses 3.2(c) and 3.2(d); 
and 

(b) in the case of the Train Operator, the conditions precedent contained in 
Clause 3.2(a) and, insofar as within its control, Clauses 3.2(c) and 3.2(d). 
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3.4 Consequences of non-fulfilment of conditions precedent to Clause 5 

If the conditions precedent set out in Clause 3.2 have not been satisfied in full 
on or before the Longstop Date: 

(a) this contract shall lapse save for the obligations of confidence contained 
in Clause 14 which shall continue in force; and 

(b) neither party shall have any liability to the other except in respect of any 
breach of its obligations under this contract. 

3.5 Expiry 

This contract shall continue in force until the earliest of: 

(a) lapse under Clause 3.4; 

(b) termination under Schedule 6; and 

(c) 0159 hours on the Expiry Date. 

3.6 Suspension and termination 

Schedule 6 shall have effect. 

4 STANDARD OF PERFORMANCE  

4.1 General standard 

Without prejudice to all other obligations of the parties under this contract, each 
party shall, in its dealings with the other for the purpose of, and in the course of 
performance of its obligations under, this contract, act with due efficiency and 
economy and in a timely manner with that degree of skill, diligence, prudence 
and foresight which should be exercised by a skilled and experienced: 

(a) network owner and operator (in the case of Network Rail); and 

(b) train operator (in the case of the Train Operator).   

4.2 Good faith 

The parties to this contract shall, in exercising their respective rights and 
complying with their respective obligations under this contract (including when 
conducting any discussions or negotiations arising out of the application of any 
provisions of this contract or exercising any discretion under them), at all times 
act in good faith. 

5 PERMISSION TO USE 

5.1 Permission to use the Routes 

Network Rail grants the Train Operator permission to use the Routes. 

5.2 Meaning 

References in this contract to permission to use the Routes shall, except where 
the context otherwise requires, be construed to mean permission: 

(a) to use the track comprised in the Routes for the provision of the Services 
using the Specified Equipment; 
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(b) to use the track comprised in the Network in order to implement any plan 
established under Part H of the Network Code; 

(c) to make Ancillary Movements;  

(d) to Stable, which shall be treated, for the purposes of Part D of the 
Network Code, as the use of a Train Slot; 

(e) for the Train Operator and its associates to enter upon that part of the 
Network comprising the Routes, with or without vehicles; and 

(f) for the Train Operator and its associates to bring things onto that part of 
the Network comprising the Routes and keep them there, 

and such permission is subject, in each case and in all respects to: 

(i) the Network Code; 

(ii) the Applicable Engineering Access Statement; and 

(iii) the Applicable Timetable Planning Rules. 

5.3 Permission under Clauses 5.2(e) and 5.2(f) 

In relation to the permissions specified in Clauses 5.2(e) and 5.2(f): 

(a) the Train Operator shall, and shall procure that its associates shall, 
wherever reasonably practicable, first obtain the consent of Network Rail, 
which consent shall not be unreasonably withheld or delayed; 

(b) the Train Operator shall remove any vehicle or other thing so brought onto 
any part of the Network when reasonably directed to do so by Network 
Rail; and 

(c) whilst exercising any rights conferred by Clauses 5.2(e) and 5.2(f), the 
Train Operator shall, and shall procure that its associates shall, comply 
with such reasonable restrictions or instructions as Network Rail shall 
specify. 

5.4 Changes to Applicable Engineering Access Statement and Applicable 
Timetable Planning Rules 

Changes to the Applicable Engineering Access Statement and the Applicable 
Timetable Planning Rules are subject to regulatory protection (including 
appeals) in accordance with Part D of the Network Code. 

5.5 Engineering Access Statement, Timetable Planning Rules and 
Restrictions of Use 

Schedule 4 shall have effect. 

5.6 The Services and the Specified Equipment 

Schedule 5 shall have effect. 

5.7 Performance  

Schedule 8 shall have effect. 
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5.8 Stabling 

Without prejudice to Network Rail’s obligations, if any, under Schedule 5 to 
provide Stabling, Network Rail shall use all reasonable endeavours to provide 
such Stabling facilities as are necessary or expedient for or in connection with 
the provision of the Services in accordance with the Working Timetable. 

6 OPERATION AND MAINTENANCE OF TRAINS AND NETWORK 

6.1 General 

Without prejudice to the other provisions of this contract: 

(a) the Train Operator shall maintain and operate the Specified Equipment 
used on the Network in accordance with Clause 4.1 with a view to 
permitting the provision of the Services on the Routes in accordance with 
the Working Timetable and the making of Ancillary Movements; and 

(b) Network Rail shall maintain and operate the Network in accordance with 
Clause 4.1 with a view to permitting the provision of the Services on the 
Routes using the Specified Equipment in accordance with the Working 
Timetable and the making of Ancillary Movements. 

6.2 Trespass, vandalism and animals 

Without prejudice to the other provisions of this contract, each of the parties 
shall use all reasonable endeavours (including participating in such consultation 
and joint action as is reasonable in all the circumstances) to reduce: 

(a) trespass; 

(b) vandalism; and 

(c) intrusions on to the Network by animals, 

in each case as may affect either the provision of the Services or the Routes.  

6.3 Safety 

In relation to Safety Obligations: 

(a) the Train Operator shall comply with any reasonable request by Network 
Rail in relation to any aspect of the Train Operator’s operations which 
affects or is likely to affect the performance of Network Rail’s Safety 
Obligations; and 

(b) Network Rail shall comply with any reasonable request by the Train 
Operator in relation to any aspect of Network Rail’s operations which 
affects or is likely to affect the performance of the Train Operator’s Safety 
Obligations. 

6.4 Use of Railway Code Systems 

6.4.1 General 

The parties shall: 
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(a) use the Railway Code Systems in their dealings with each other in 
connection with matters provided for in this contract; and 

(b) comply with the Systems Code. 

6.4.2 Provision of Train Consist Data 

Without prejudice to Clause 6.4.1, the Train Operator shall: 

(a) provide to Network Rail such Train Consist Data as shall be necessary to 
enable Network Rail to calculate the amount of Track Charges; and 

(b) procure that such data is true and accurate in all respects. 

7 TRACK CHARGES AND OTHER PAYMENTS 38th 

Schedule 7 shall have effect. 

8 LIABILITY 

8.1 Performance Orders in relation to breach 

In relation to any breach of this contract: 

(a) the Innocent Party shall be entitled to apply under Clause 13 for a 
Performance Order against the party in breach; and 

(b) if a Performance Order is made, the party against whom it has been made 
shall comply with it. 

8.2 Compensation in relation to breach 

In relation to any breach of this contract, the party in breach shall indemnify the 
Innocent Party against all Relevant Losses. 

9 NOT USED  

10 LIABILITY - OTHER MATTERS 

10.1 Train Operator indemnity 

The Train Operator shall indemnify Network Rail against all Relevant Losses 
resulting from: 

(a) a failure by the Train Operator to comply with its Safety Obligations; 

(b) any Environmental Damage arising directly from the acts or omissions of 
the Train Operator or the proper taking by Network Rail under Condition 
E2 of the Network Code of any steps to prevent, mitigate or remedy an 
Environmental Condition which exists as a direct result of the acts or 
omissions of the Train Operator; and 

(c) any damage to the Network arising directly from the Train Operator’s 
negligence. 
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10.2 Network Rail indemnity 

Network Rail shall indemnify the Train Operator against all Relevant Losses 
resulting from: 

(a) a failure by Network Rail to comply with its Safety Obligations; 

(b) any Environmental Damage to the Network arising directly from any acts 
or omissions of the British Railways Board prior to 1 April 1994 and any 
Environmental Damage arising directly from the acts or omissions of 
Network Rail; and 

(c) any damage to the Specified Equipment or other vehicles or things 
brought onto the Network in accordance with the permission to use 
granted by this contract arising directly from Network Rail’s negligence.  

11 RESTRICTIONS ON CLAIMS 

11.1 Notification and mitigation 

A party wishing to claim under any indemnity provided for in this contract: 

(a) shall notify the other party of the relevant circumstances giving rise to that 
claim as soon as reasonably practicable after first becoming aware of 
those circumstances (and in any event within 365 days of first becoming 
so aware); and 

(b) subject to Clause 11.1(c), shall take all reasonable steps to prevent, 
mitigate and restrict the circumstances giving rise to that claim and any 
Relevant Losses connected with that claim; but 

(c) shall not be required to exercise any specific remedy available to it under 
this contract. 

11.2 Restrictions on claims by Network Rail 

Any claim by Network Rail against the Train Operator for indemnity for 
Relevant Losses: 

(a) shall exclude payments to any person under or in accordance with the 
provisions of any Access Agreement other than any such payments which 
are for obligations to compensate for damage to property, and so that any 
claim for indemnity under this contract for such payments for damage to 
property, in relation to any incident, shall be limited to: 

(i)  the maximum amount for which the Train Operator would be liable 
for such damage in accordance with the Claims Allocation and 
Handling Agreement; less 

(ii)  any other compensation which the Train Operator has an obligation 
to pay for such damage; 

(b) shall exclude loss of revenue in respect of permission to use any part of 
the Network under or in accordance with any Access Agreement with any 
person; and 

(c) shall:  
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(i) include Relevant Losses only to the extent that these constitute 
amounts which Network Rail would not have incurred as network 
owner and operator but for the relevant breach; and 

(ii) give credit for any savings to Network Rail which result or are likely 
to result from the incurring of such amounts. 

11.3 Restrictions on claims by Train Operator 

Any claim by the Train Operator against Network Rail for indemnity for 
Relevant Losses:  

(a) shall exclude any Relevant Losses to the extent that they result from 
delays to or cancellations of trains (other than delays or cancellations in 
circumstances where the SPP Threshold has been exceeded as provided 
for in paragraph 18 of Schedule 8); and  

(b) shall: 

(i) include Relevant Losses only to the extent that these constitute 
amounts which the Train Operator would not have incurred as train 
operator but for the relevant breach; and 

(ii) give credit for any savings to the Train Operator which result or are 
likely to result from the incurring of such amounts. 

11.4 Restriction on claims by both parties 

Any claim for indemnity for Relevant Losses shall exclude Relevant Losses 
which: 

(a) do not arise naturally from the breach; and  

(b) were not, or may not reasonably be supposed to have been, within the 
contemplation of the parties: 

(i) at the time of the making of this contract; or 

(ii) where the breach relates to a modification or amendment to this 
contract, at the time of the making of such modification or 
amendment, 

as the probable result of the breach.  

11.5 Limitation on liability 28th 

Schedule 9 shall have effect so as to limit the liability of the parties to one 
another under the indemnities in Clauses 8.2 and 10, but: 

(a) does not limit any liability arising under Schedules 4, 5, 7 or 8 (other than 
under paragraph 18 of Schedule 8) or under the Traction Electricity Rules;  

(b) in relation to a failure to perform an obligation under the Network Code, 
only to the extent (including as to time and conditions) that the Network 
Code so provides; and 

(c) subject to Clause 18.3.3. 
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11.6 Claims Allocation and Handling Agreement 

11.6.1 General 

Clauses 16 and 17 of the Claims Allocation and Handling Agreement provide 
that claims between parties to it are limited to specified amounts unless the 
parties expressly contract otherwise. 

11.6.2 Restriction of application 

Except as otherwise expressly provided in this contract, Clauses 16 and 17 of 
the Claims Allocation and Handling Agreement shall not apply as between the 
parties to this contract if and to the extent that the giving of any right or remedy 
as provided for under this contract would be prevented or restricted by Clauses 
16 and 17 of the Claims Allocation and Handling Agreement. 

11.6.3 Liability for small claims 

Nothing in this contract shall affect the application as between the parties of the 
provisions of the Claims Allocation and Handling Agreement which relate to 
liability for small claims equal to or below the Threshold (as defined in that 
agreement). 

12 GOVERNING LAW 33RD 

This contract and any non-contractual obligations connected with it shall be 
governed by and construed in accordance with the laws of England and Wales. 

13 DISPUTE RESOLUTION 33RD 

13.1 ADRRA 28th  

A Relevant Dispute shall be referred for resolution in accordance with the 
Access Dispute Resolution Rules in force at the time of the reference (the 
“ADRR”), as modified by this Clause 13, unless: 

(a) any Part of the Network Code or the Traction Electricity Rules provides for 
an alternative dispute resolution procedure for the Relevant Dispute, in 
which case such alternative procedure shall apply. 

(b) any Part of Schedules 4, 5, 7 or 8 provides for an alternative dispute 
resolution procedure for the Relevant Dispute, in which case such 
alternative procedure shall apply; or 

(c) Clause 13.2 applies 

 

13.2 Unpaid Sums 38th  

If either party fails to pay: 

(a) any invoice issued to it under this contract in respect of Track Charges; or 

(b) any other sum which has fallen due in accordance with any provision of this 
contract, then: 
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(i) the amount invoiced or sum due, as referred to in Clause 13.2(a) or (b), shall 
immediately constitute a debt due and owing from the party who has failed to 
pay the invoice or sum due to the other party (and to any assignee of a party’s 
right to payment in respect of any invoice or other sum due); 

(ii) such debt shall be recoverable by any means available under the laws of 
England and Wales; and 

(iii) the dispute resolution procedures in Clauses 13.1 and 13.3 to 13.5 shall not 
apply to proceedings commenced under this Clause 13.2. 

13.3 Performance Orders 33rd 

3.3.1 Power to order provisional relief 

For the purposes of section 39 of the Arbitration Act 1996, should any Relevant 
Dispute be allocated in accordance with the ADRR to arbitration under Chapter 
F of the ADRR, the arbitrator shall have power to order on a provisional basis 
any relief which he would have power to grant in a final award including 
Performance Orders. 

13.3.2 Performance Orders 

A Performance Order:  

(a) is an order made under Clause 13.3.3(b), relating to a Relevant Dispute, 
whether by way of interim or final relief; and 

(b)  may be applied for by Network Rail or the Train Operator in the 
circumstances set out in Clause 8.1, subject to the qualifications in Clause 
17.8, 

and an application for a Performance Order shall be without prejudice to any 
other remedy available to the claimant under this contract (whether final or 
interim and whether by way of appeal under the Network Code or otherwise). 

13.3.3 Duties of arbitrator in relation to Performance Orders 

Without prejudice to any additional remedies that may be ordered by the 
arbitrator under Clause 13.4, where a dispute is allocated in accordance with 
the ADRR to arbitration and a party has applied for a Performance Order, the 
parties shall agree in a Procedure Agreement, as defined in the ADRR, that: 

(a) the arbitrator shall decide as soon as possible whether the application is 
well founded or not; and 

(b) if the arbitrator decides that the application is well founded, it shall be 
required to make an interim or final declaration to that effect and, in that 
event, the arbitrator may also make any interim or final order directing any 
party to do or to refrain from doing anything arising from such declaration 
which he considers just and reasonable in all the circumstances.  

13.4 Remedies 

A 

The powers exercisable by the arbitrator as regards remedies shall include: 
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(a)  the powers specified in sections 48(3) to (5) of the Arbitration Act 1996; 

(b)  the powers specified in the ADRR;  

(c) the power to make Performance Orders; and 

(d) the power to order within the same reference to arbitration any relief 
specified in Clause 13.4 (a), (b) and (c) consequent upon, or for the breach 
of, any interim or final Performance Order previously made. 

 

13.5 Exclusion of applications on preliminary points of law 

A 

Any recourse to any Court for the determination of a preliminary point of law 
arising in the course of the arbitration proceedings is excluded. 

14 CONFIDENTIALITY 

A 

14.1 Confidential Information 

14.1.1 General obligation 

Except as permitted by Clause 14.2, all Confidential Information shall be held 
confidential during and after the continuance of this contract and shall not be 
divulged in any way to any third party without the prior written approval of the 
other party. 

14.1.2 Network Rail - Affiliates 

Except as permitted by Clause 14.2, Network Rail shall procure that its Affiliates 
and its and their respective officers, employees and agents shall keep 
confidential and not disclose to any person any Confidential Information. 

14.1.3 Train Operator - Affiliates 

Except as permitted by Clause 14.2, the Train Operator shall procure that its 
Affiliates and its and their respective officers, employees and agents shall keep 
confidential and not disclose to any person any Confidential Information. 

14.2 Entitlement to divulge 33rd 

Either party, and its Affiliates, and its and their respective officers, employees 
and agents, shall be entitled in good faith to divulge any Confidential Information 
without the approval of the other party in the following circumstances: 

(a) to ORR; 

(b) to the Secretary of State; 

(c) to any Affiliate of either party; 

(d) to any officer or employee of the party in question or any person engaged 
in the provision of goods or services to or for him if disclosure is necessary 
or reasonably required to enable the party in question to perform its 
obligations under this contract, upon obtaining an undertaking of strict 
confidentiality from such officer, employee or person; 
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(e) to any professional advisers or consultants of such party engaged by or 
on behalf of such party and acting in that capacity, upon obtaining an 
undertaking of strict confidentiality from such advisers or consultants; 

(f) to any insurer or insurance broker from whom such party is seeking 
insurance or in connection with the making of any claim under any policy 
of insurance upon obtaining an undertaking of strict confidentiality from 
the insurer or insurance broker; 

(g) to any lender, security trustee, bank or other institution from whom such 
party is seeking or obtaining finance or credit support for such finance, or 
any advisers to any such entity, or any rating agency from whom such 
party is seeking a rating in connection with such finance or credit support, 
upon obtaining an undertaking of strict confidentiality from the entity, 
advisers or rating agency in question; 

(h) to the extent required by the Act, the Railways (Licensing of Railway 
Undertakings) Regulations 2005, any other applicable law, the rules of any 
recognised stock exchange or regulatory body or any written request of 
any taxation authority; 

(i) to the extent that it has become available to the public other than as a 
result of a breach of confidence; and 

(j) under the order of any court or tribunal of competent jurisdiction (including 
the Allocation Chair or any relevant ADRR Forum, each as defined in the 
ADRR). 

14.3 Return of Confidential Information 

Each of Network Rail and the Train Operator shall promptly return to the other 
party any Confidential Information requested by the other party if such request: 

(a) is made on or within two months after the Expiry Date or, if this contract 
lapses or is terminated earlier, is made within two months after the date 
on which this contract lapses or is terminated; 

(b) is reasonable; and 

(c) contains a sufficient description of the relevant Confidential Information to 
enable such information to be readily identified and located. 

14.4 Retention or destruction of Confidential Information 

If Network Rail or the Train Operator, as the case may be, has not received a 
request to return any Confidential Information to the other party under and 
within the time limits specified in Clause 14.3, it may destroy or retain such 
Confidential Information. 

14.5 Ownership of Confidential Information 

All Confidential Information shall be and shall remain the property of the party 
which supplied it to the other party. 



19 

 

14.6 Network Code, Traction Electricity Rules and Schedule 7 38th 

Nothing in this Clause 14 restricts the right of Network Rail to disclose 
information to which this Clause 14 applies to the extent that it is permitted or 
required to do so under the Network Code, the Traction Electricity Rules or 
Schedule 7. 

15 ASSIGNMENT AND NOVATION 

15.1 Assignment 

Neither party may assign, transfer, novate (including a novation under 
Clause 15.2) or create any encumbrance or other security interest over the 
whole or any part of its rights and obligations under this contract except to the 
extent approved by ORR following consultation with the other party, and subject 
to the conditions (if any) of ORR’s approval. 

15.2 Novation  

Network Rail (and any assignee of all or part of Network Rail’s rights under 
this contract) shall: 

(a) agree to the novation of the rights and obligations of the Train Operator 
under this contract in favour of another person (including the Secretary of 
State or a person nominated by him) in any circumstances where the 
Secretary of State requests Network Rail to participate in such a novation 
in the course of exercising its powers under section 30 of the Act; and 

(b) execute such contracts and do such things as the Secretary of State may 
reasonably request to give effect to the novation. 

15.3 Novation terms 

Any novation under Clause 15.2 shall be on terms that: 

(a) the Train Operator shall not be released from:  

(i) any accrued but unperformed obligation;  

(ii) the consequences of any breach of this contract which is the subject 
of any proceedings (arbitral or otherwise) for the resolution of a 
dispute between the parties; or  

(iii) any liability in respect of anything done under this contract before, or 
as at the date of, any such novation (except to the extent that such 
other person agrees to assume and be responsible for it); and 

(b) such other person shall not be required by Network Rail, as a term of or a 
condition to the novation, to agree to assume and be responsible for any 
unperformed obligation, liability or consequence of a breach of the kind 
referred to in Clause 15.3(a), but this shall not prevent any such 
agreement being a term or condition of the novation if required by the 
Secretary of State. 
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16 PAYMENTS, INTEREST AND VAT 

16.1 Payment 

16.1.1 No deduction 

All sums due or payable by either party under this contract shall be paid free 
and clear of any deduction, withholding or set off except only as may be required 
by law or as expressly provided in any Schedule to this contract in the Network 
Code, or under the Traction Electricity Rules. 

16.1.2 Delivery of invoices110th  

All invoices issued under Schedule 7, or statements of amounts payable under 
Schedule 4, Schedule 5 or Schedule 8, or under the Network Code, or under 
the Traction Electricity Rules, shall be delivered by hand at, or sent by prepaid 
first class post, or by email to the address for service for the recipient specified 
in Schedule 1 and shall be deemed to have been received by the addressee in 
accordance with clause 18.4.3. 

16.1.3 Content of invoices and other statements of amounts payable110th 

Each invoice and statement of amounts payable shall contain such detail as to 
the constituent elements of the amounts stated to be payable as shall be 
necessary or expedient so as to enable the person to whom it is given to 
understand and check it and, where required by either party, include a purchase 
order number. 

16.1.4 Method of payment 

All payments shall be made by direct debit mandate or standing order mandate, 
CHAPS transfer, BACS transfer or other electronic or telegraphic transfer to a 
London clearing bank or such other financial institution as may be approved by 
the party entitled to the payment, such approval not to be unreasonably withheld 
or delayed. 

16.2 Interest 

Without prejudice to any other rights or remedies which one party may have in 
respect of the failure of the other party to pay any amount on the due date, 
amounts payable under this contract and not paid by the due date shall carry 
interest (to accrue daily and to be compounded monthly) at the Default Interest 
Rate from the due date until the date of actual payment (as well after judgment 
as before), except to the extent that late payment arises from any failure by the 
invoicing party to comply with Clause 16.1.2 or Clause 16.1.3. 

16.3 VAT 

16.3.1 Payment of VAT 

Where any taxable supply for VAT purposes is made under or in connection 
with this contract by one party to the other the payer shall, in addition to any 
payment required for that supply, pay such VAT as is chargeable in respect of it. 
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16.3.2 Reimbursement of VAT 

Where under this contract one party is to reimburse or indemnify the other in 
respect of any payment made or cost incurred by the other, the first party shall 
also reimburse any VAT paid by the other which forms part of its payment made 
or cost incurred to the extent such VAT is not available for credit for the other 
party (or for any person with whom the indemnified party is treated as a member 
of a group for VAT purposes) under sections 25 and 26 of the Value Added Tax 
Act 1994. 

16.3.3 VAT credit note to be issued on repayment 

Where under this contract any rebate or repayment of any amount is payable 
by one party to the other, and the first party is entitled as a matter of law or of 
HM Revenue and Customs practice to issue a valid VAT credit note, such rebate 
or repayment shall be paid together with an amount representing the VAT paid 
on that part of the consideration in respect of which the rebate or repayment is 
made, and the first party shall issue an appropriate VAT credit note to the other 
party. 

17 FORCE MAJEURE EVENTS 

17.1 Meaning of Force Majeure Event 

In this Clause 17: 

“Affected Party” means, in relation to a Force Majeure Event, the party 
claiming relief under this Clause 17 by virtue of that Force Majeure Event, and 
“Non-affected Party” shall be construed accordingly; 

“Force Majeure Event” means any of the following events (and any 
circumstance arising as a direct consequence of any of the following events):  

(a) an act of the public enemy or terrorists or war (declared or undeclared), 
threat of war, revolution, riot, insurrection, civil commotion, demonstration 
or sabotage; 

(b) acts of vandalism or accidental damage or destruction of machinery, 
equipment, track or other infrastructure;  

(c) natural disasters or phenomena, including extreme weather or 
environmental conditions (such as lightning, earthquake, hurricane, storm, 
fire, flood, drought or accumulation of snow or ice); 

(d) nuclear, chemical or biological contamination; 

(e) pressure waves caused by devices travelling at supersonic speeds; 

(f) discovery of fossils, antiquities or unexploded bombs; and 

(g) strike or other industrial action which is a single circumstance and which 
also is a strike or industrial action in sectors of the economy other than the 
railway industry; 

“Force Majeure Notice” means a notice to be given by the Affected Party to 
the other party stating that a Force Majeure Event has occurred;  
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“Force Majeure Report” means a report to be given by the Affected Party to 
the other party following the giving of a Force Majeure Notice; 

“Relevant Force Majeure Event” means a Force Majeure Event in relation to 
which an Affected Party is claiming relief under this Clause 17; and 

“Relevant Obligation” means an obligation under this contract in respect of 
which a Force Majeure Event has occurred and the Affected Party has claimed 
relief under this Clause 17. 

17.2 Nature and extent of relief for Force Majeure 

Force Majeure relief under this Clause 17: 

(a) extinguishes the obligation of the Affected Party to indemnify the other 
party under Clause 8.2 in respect of Relevant Losses sustained as a result 
of the failure of the Affected Party to perform a Relevant Obligation; but 

(b) is not available in respect of: 

(i) any obligation to pay money under Schedules 4, 5, 7, and 8 or the 
Traction Electricity Rules; or 

(ii) any other obligation to do or refrain from doing any other thing provided 
for in this contract; and 

(c) is only available in relation to a failure to perform an obligation under the 
Network Code to the extent (including as to time and conditions) that the 
Network Code so provides. 

17.3 Entitlement to Force Majeure relief 

An Affected Party is entitled to Force Majeure relief if and to the extent that: 

(a) performance of the Relevant Obligation has been prevented or materially 
impeded by reason of a Force Majeure Event; 

(b) it has taken all reasonable steps, taking account of all relevant 
circumstances (including as to whether the event in question could 
reasonably have been anticipated): 

(i) to avoid the occurrence of the Force Majeure Event; and 

(ii) to minimise, and where practicable avoid, the effects of the Force 
Majeure Event on its ability to perform the Relevant Obligation; and 

(c) except in the case of Clause 17.1(f), none of the Affected Party, its officers, 
employees or agents caused the Force Majeure Event. 

17.4 Procedure for claiming relief 

Without prejudice to Clause 17.3, an Affected Party is only entitled to claim 
Force Majeure relief under this Clause 17 if it complies with the obligations to 
give Force Majeure Notices, Force Majeure Reports and provide other 
information under Clause 17.5 and to perform its obligations under Clause 17.6. 
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17.5 Force Majeure Notices and Reports 

17.5.1 Force Majeure Notice 

In relation to any Relevant Force Majeure Event: 

(a) as soon as reasonably practicable after the Affected Party becomes 
aware, or ought reasonably to have become aware, that such Force 
Majeure Event qualifies for relief under this Clause 17 (and, in any event, 
within 72 hours of becoming aware of such circumstances), the Affected 
Party shall give a Force Majeure Notice; and 

(b) the Force Majeure Notice shall include detailed particulars (to the extent 
available) of the Relevant Force Majeure Event and its consequences, its 
effects on the Affected Party, the Relevant Obligations, the likely duration 
of such consequences and effects and the remedial measures proposed 
by the Affected Party to avoid or remove the Relevant Force Majeure 
Event or to mitigate its consequences and effects. 

17.5.2 Force Majeure Report 

Following the giving of a Force Majeure Notice: 

(a) the Affected Party shall give a Force Majeure Report as soon as 
practicable, and in any event within seven days of service of the Force 
Majeure Notice; and  

(b) the Force Majeure Report shall constitute a full report on the Relevant 
Force Majeure Event, amplifying the information provided in the Force 
Majeure Notice and containing such information as may reasonably be 
required by the Non-Affected Party, including the effect which the Relevant 
Force Majeure Event is estimated to have on the Affected Party’s 
performance of the Relevant Obligations. 

17.5.3 Other information 

The Affected Party shall promptly give the Non-Affected Party all other 
information concerning the Relevant Force Majeure Event and the steps which 
could reasonably be taken, and which the Affected Party proposes to take, to 
avoid or remove the Relevant Force Majeure Event or to mitigate its 
consequences and effects as may reasonably be requested by the 
Non-affected Party from time to time. 

17.6 Mitigation 

The Affected Party shall, promptly upon becoming aware of the occurrence of 
a Force Majeure Event in respect of which it intends to claim relief, use all 
reasonable endeavours to:  

(a) minimise the effects of such Force Majeure Event on the performance of 
the Relevant Obligations; and 

(b) minimise the duration of such Force Majeure Event, 
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and shall keep the Non-Affected Party fully informed of the actions which it has 
taken or proposes to take under this Clause 17.6. 

17.7 Duration of relief for force majeure 

The right of an Affected Party to relief under Clause 17.2 shall cease on the 
earlier of:  

(a) the date on which its performance of the Relevant Obligations is no longer 
prevented or materially impeded by the Relevant Force Majeure Event; 
and  

(b) the date on which such performance would no longer have been 
prevented or materially impeded if the Affected Party had complied with 
its obligations under Clause 17.6. 

17.8 Availability of Performance Order 

If and to the extent that a breach of this contract has been caused by a Relevant 
Force Majeure Event, the Non-Affected Party shall not be entitled to a 
Performance Order except to secure performance by the Affected Party of its 
obligations under this Clause 17.  

18 MISCELLANEOUS 

18.1 Non-waiver 

18.1.1 No waiver 

No waiver by either party of any failure by the other to perform any obligation 
under this contract shall operate or be construed as a waiver of any other or 
further default, whether of a like or different character. 

18.1.2 Failure or delay in exercising a right or remedy 

The failure to exercise or delay in exercising a right or remedy under this 
contract shall not constitute a waiver of the right or remedy or a waiver of any 
other rights or remedies, and no single or partial exercise of any right or remedy 
under this contract shall prevent any further exercise of the right or remedy or 
the exercise of any other right or remedy. 

18.2 Variations 

18.2.1 Amendments to be in writing and to be approved 

No amendment of any provision of this contract shall be effective unless:  

(a) such amendment is in writing and signed by, or on behalf of, the parties; 
and  

(b) if it is an amendment which requires ORR’s approval under section 22 of 
the Act, the amendment has been approved by ORR. 

18.2.2 Exceptions 

Clause 18.2.1(b) does not apply to amendments of the following kinds: 
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(a) an amendment made by virtue of a general approval issued by ORR under 
section 22 of the Act; and 

(b) a modification made by virtue of Clause 18.4.2. 

18.2.3 NO OFFICE OF RAIL AND ROAD APPROVAL NEEDED38TH 

Modifications of the following kinds do not require ORR’s approval under 
section 22 of the Act and so are not subject to Clause 18.2.1(b): 

(a) modifications effected by virtue of any of the Schedules to this contract; 
and 

(b) modifications effected by virtue of the Network Code or the Traction   
Electricity Rules, 

 
unless the relevant provision expressly states that it requires the approval of 
ORR. 

18.2.4 Conformed copy of contract 

Network Rail shall produce and send to the Train Operator and to ORR a 
conformed copy of this contract within 28 days of the making of any amendment 
or modification to it (including any modification made by virtue of Schedule 10). 

18.3 Entire contract and exclusive remedies 

18.3.1 Entire contract 

Subject to Clause 18.3.3: 

(a) this contract contains the entire agreement between the parties in relation 
to the subject matter of this contract;  

(b) each party acknowledges that it has not been induced to enter into this 
contract in reliance upon, nor has it been given, any warranty, 
representation, statement, agreement or undertaking of any nature 
whatsoever other than as expressly set out in this contract and, to the 
extent that this is not the case, the relevant party unconditionally and 
irrevocably waives any claims, rights or remedies which it might otherwise 
have had in relation to any such matter; and 

(c) neither party shall have any right to rescind or terminate this contract 
either for breach of contract or for misrepresentation or otherwise, except 
as expressly provided for in this contract. 

18.3.2 Exclusive remedies 

Subject to Clause 18.3.3 and except as expressly provided in this contract: 

(a) neither party shall have any liability (including liability arising as a result of 
any negligence, breach of contract or breach of statutory obligation) to the 
other in connection with the subject matter of this contract; and 
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(b) the remedies provided for in this contract shall be the sole remedies 
available to the parties in respect of any matters for which such remedies 
are available. 

18.3.3 Fraud, death and personal injury  

Without prejudice to the generality of this Clause 18.3, nothing in this contract 
shall exclude, restrict or limit, or purport to exclude, restrict or limit: 

(a) any liability which either party would otherwise have to the other party, or 
any right which either party may have to rescind this contract, in respect 
of any statement made fraudulently by the other party before the execution 
of this contract;  

(b) any right which either party may have in respect of fraudulent concealment 
by the other party;  

(c) any right which either party may have in respect of a statement of the kind 
referred to in section 146 of the Act, whether or not proceedings have been 
instituted in that respect; or 

(d) any liability which either party may have towards the other party for death 
or personal injury resulting from its negligence or the negligence of any of 
its officers, employees or agents.  

18.4 Notices 

18.4.1 Giving of notices110th 

Any notice to be given under this contract:  

(a) shall be in writing; and  

(b)  shall be duly given if signed by or on behalf of a person duly authorised to 
do so by the party giving the notice and delivered by hand at, or by sending 
it by prepaid first class post, recorded delivery, or by email to, the relevant 
address or email address as set out in Schedule 1. 

For the purposes of this Clause 18.4 and Clause 16.1.2, delivery by hand shall 
include delivery by a reputable firm of couriers. 

18.4.2 Right to modify registered company and communication details 33rd 

A party shall be entitled to modify in any respect: 

(a)  the registered name and address details which relate to it and are set out 
on page one of this contract (provided that this modification shall not 
amount to or purport to be an assignment, transfer or novation of this 
contract); and 

(b)  the communication particulars which relate to it and which are set out in 
Schedule 1, 

by giving notice of such modification:  

(i) to the other party as soon as reasonably practicable; and  
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(ii) to ORR within 14 days of such modification. 

18.4.3 Deemed receipt110th 

A notice shall be deemed to have been given and received: 

(a) if sent by hand or recorded delivery, at the time of delivery; 

(b) if sent by prepaid first-class post from and to any place within the United 
Kingdom, three Working Days after posting unless otherwise proven; and 

(c)  if sent by Email (subject to confirmation of receipt of delivery) before 17:00 
hours on a Working Day, on the day of transmission and, in any other 
case, at 09:00 hours on the next following Working Day. 

18.4.4 Copyees 

If Schedule 1 specifies any person to whom copies of notices shall also be sent:  

(a) the party giving a notice in the manner required by this Clause 18.4 shall 
send a copy of the notice to such person at the address for sending copies 
as specified in Schedule 1, or to such other person or address as may, 
from time to time, have been notified by the party to be notified to the 
notifying party under this Clause 18.4; and   

(b) such copy notice shall be sent immediately after the original notice. 

18.5 Counterparts 

This contract may be executed in two counterparts which, taken together, shall 
constitute one and the same document. Either party may enter into this contract 
by signing either of such counterparts. 

18.6 Survival 

Those provisions of this contract which by their nature or implication are 
required to survive expiry or termination of this contract (including the provisions 
of Clauses 8 (Liability), 10 (Liability - Other Matters), 11 (Restrictions on 
Claims); 12 (Governing Law), 13.2 (Unpaid Sums), 14 (Confidentiality), 
16 (Payments, Interest and VAT), 17 (Force Majeure Events), paragraph 4 of 
Schedule 6 (Consequence of Termination) and Schedule 9 (Limitation on 
liability)), shall so survive and continue in full force and effect, together with any 
other provisions of this contract necessary to give effect to such provisions. 

18.7 Contracts (Rights of Third Parties) Act 1999 

18.7.1 Application to third parties 

Save as provided in this Clause 18.7 or as expressly provided elsewhere in this 
contract, no person who is not a party to this contract shall have any right under 
the Contracts (Rights of Third Parties) Act 1999 to enforce any term of this 
contract. 
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18.7.2 Application to the Office of Rail and Road  

ORR shall have the right under the Contracts (Rights of Third Parties) Act 1999 
to enforce directly such rights as have been granted to it under this contract. 

18.7.3 Application to the Secretary of State 

The Secretary of State shall have the right under the Contracts (Rights of Third 
Parties) Act 1999 directly to enforce Clauses 15.2 and 15.3. 

18.7.4 Application of the Traction Electricity Rules to other train operators 

Any Metered Train Operator, Prospective Metered Train Operator or Modelled 
Train Operator (as defined in the Traction Electricity Rules) shall have the right 
under the Contracts (Rights of Third Parties) Act 1999 directly to enforce such 
rights as have been granted to it under the Traction Electricity Rules. 

19 TRANSITION 

19.1 Corresponding Rights 

In relation to any Corresponding Right: 

(a) any Access Proposal or Rolled Over Access Proposal made under the 
Previous Access Agreement in relation to a Train Slot in respect of which 
there is a Corresponding Right shall: 

(i) cease to have effect under the Previous Access Agreement as from 
the Transition Date; and 

(ii) be deemed to have effect under this contract as from the 
Transition Date; 

(b) any Train Slot which is the subject of an Access Proposal or Rolled Over 
Access Proposal referred to in Clause 19.1(a) shall for all purposes be 
treated as if it had been established in and under this contract and not the 
Previous Access Agreement; 

(c) any consultations undertaken, notices served, matters referred to dispute 
resolution, agreements reached, or determinations made which: 

(i) are made in accordance with Parts D, F, G or H of the Network Code 
under the Previous Access Agreement in relation to the Engineering 
Access Statement or the Timetable Planning Rules, Major Projects, 
Vehicle Change, Network Change or train regulation; and 

(ii) relate to a right under the Previous Access Agreement which is the 
subject of a Corresponding Right, 

shall: 

(a) cease to have effect under the Previous Access Agreement as from 
the Transition Date; and 

(b) be deemed to have effect under this contract as from the 
Transition Date; and 
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(d) in applying Schedule 4, effect shall be given: 

(i) in relation to any Restriction of Use which was notified before the 
Transition Date, to any Previous Notification Factor; 

(ii) in relation to any Significant Restrictions of Use, to any bespoke 
compensation arrangements established under the Previous Access 
Agreement; and 

(iii) in relation to any Competent Authority Restrictions of Use, to any 
bespoke compensation arrangements established under the 
Previous Access Agreement. 

19.2 Definitions 

In this Clause 19: 

“Corresponding Right” means any right of a party under this contract which: 

(a) relates to the permission of the Train Operator to use the Routes; and 

(b) corresponds to a right which: 

(i) existed under the Previous Access Agreement; and 

(ii) ceased to have effect under the Previous Access Agreement as from 
the Transition Date; 

“Previous Access Agreement” means the track access agreement dated 22 
September 1995 between Network Rail Infrastructure Limited and South 
Eastern Trains Limited; 

“Previous Notification Factor” means the Notification Factor as established 
by reference to Column C, D or E of Annex A to Part 3 of Schedule 4 under the 
relevant Previous Access Agreement; and 

“Transition Date” means the date on which this contract comes into effect for 
all purposes. 

20. Schedule 11 shall have effect. 
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SCHEDULE 1:  CONTACT PARTICULARS 

1. Network Rail’s address for service of notices is 

Network Rail Infrastructure Limited 
Waterloo General Office 
London 
SE1 8SW 

 

Tel:  020 7904 4001 
Email:  notices@networkrail.co.uk 

All written notices to be marked: 

“URGENT:  ATTENTION THE COMPANY SECRETARY AND SOLICITOR” 

and copied to:    

     Route Managing Director 
Network Rail Infrastructure Limited 
1 Puddle Dock 
London 
EC4V 3DS 

 
Tel:  020 7922 9833 
Fax: 020 7902 2500 

 

2. The Train Operator’s address for the service of notices is: 

SE Trains Limited 
4 More London 
Riverside 
London 

    SE1 2AU 

Tel: 020 7983 6200  
Fax: 020 7620 5026 

All written notices to be marked: 

“URGENT: ATTENTION THE MANAGING DIRECTOR”  

and copied to:  

SE Trains Limited 
4 More London 
Riverside 
London 

    SE1 2AU 

    Tel: 020 7983 6200 
    Fax: 020 7620 5026 
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SCHEDULE 2: THE ROUTES  

29th 

1. In order to provide the Services, the Train Operator has permission to use the routes 
specified in Column 1 of Table 2.1 and Table 2.2 of Schedule 5. 

2. In order to provide services when any part of the route is unavailable, the Train 
Operator has permission to use any reasonable route for diversionary purposes, 
subject to obtaining any necessary route clearance for the Specified Equipment 
over the route in question. 

3. In order to make Ancillary Movements, the Train Operator has permission to use 
any reasonable route, subject to obtaining any necessary route clearance for the 
Specified Equipment over the route in question. 

4. In order to Stable railway vehicles, the Train Operator has permission to use any 
reasonable location, subject to obtaining any necessary route clearance for the 
Specified Equipment for the location in question. 

5.  Use of all routes is subject to the Network Code. 
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SCHEDULE 3:   COLLATERAL AGREEMENTS 34TH 

1. An access agreement between (1) the Train Operator and (2) Network Rail 
granting the Train Operator permission to use the following stations: London 
Cannon Street, London Charing Cross, London Bridge, and London Victoria, in 
respect of which Network Rail is the facility owner. 

2. An agreement under which the Train Operator agrees to become a party to the 
Claims Allocation and Handling Agreement and, for the purpose of Schedule 6, 
the Claims Allocation and Handling Agreement. 

3. A franchise agreement between (1) the Train Operator and (2) the Secretary of 
State under the Act under which the franchisee undertakes to provide or procure 
the provision of all or a material part of the Services. 

4. An accession agreement to the document entitled Emergency Access Code as 
approved or directed by ORR and, for the purpose of Schedule 6, the 
Emergency Access Code. 
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SCHEDULE 4:  ENGINEERING ACCESS STATEMENT, TIMETABLE PLANNING RULES 
AND RESTRICTIONS OF USE P

38TH 110TH 

PART 1: NOT USED   

 

PART 2: NOT USED 
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PART 3: COMPENSATION FOR RESTRICTIONS OF USE110th 

 

A1.     Change in Effect of Schedule 4 

 

A1.1  The Train Operator may serve a notice, in the form set out in Appendix 4A, informing 
Network Rail that this Schedule 4 shall have no effect, save for this paragraph A1 
and paragraph 1.1 of Part 3 (and any further paragraphs of Part 3 necessary to give 
effect to paragraph 1.1 of Part 3) (an “Opt-out Notice”). This Opt-out Notice may 
only be served in the event of: 

(a)  the commencement of services pursuant to the award of a franchise 
agreement following re-tendering of the Services;  

(b)  the commencement of services pursuant to a direct award of the Services by 
a franchising authority;  

(c)  the commencement of services following a change in identity of an operator of 
a franchise agreement that is not as a result of paragraph A1.1(a) and which 
results in a significant change in the Services;  

(d)  the commencement of services following a change of franchising authority; or  

(e)  ORR publishing a notice pursuant to paragraph 17.1A of Schedule 8 and ORR 
notifying the Train Operator that such notice will result in a significant change 
in accordance with paragraph 2.7(e) of ‘PR23 final determination: Policy 
position – Schedules 4 and 8 incentives regimes’, 

 

each being a “Trigger Event”. 

 

A1.2   The Train Operator must serve an Opt-out Notice given pursuant to paragraph A1.1 
on Network Rail no later than two months after the date of the relevant Trigger Event. 
Promptly following the service of the notice the parties shall endeavour to agree the 
required amendment. As soon as reasonably practicable after the parties have 
agreed the required amendment pursuant to the Opt-out Notice, they shall use all 
reasonable endeavours to ensure that ORR is furnished with such amendment and 
sufficient information and evidence as it shall require to determine whether or not to 
approve the amendment. Any amendment pursuant to the Opt-out Notice shall apply 
only where ORR approval is granted under section 22 of the Act and with 
retrospective effect from the date of the Trigger Event. 

 

A1.3  Where an Opt-out Notice has been served and taken effect, the Train Operator may 
serve a subsequent notice, in the form set out in Appendix 4B, informing Network 
Rail that the whole of this Schedule 4 shall have effect (an “Opt-in Notice”). This 
Opt-in Notice may only be served on the occurrence of a further Trigger Event. 

 

A1.4  The Train Operator must serve an Opt-in Notice given pursuant to paragraph A1.3 
on Network Rail no later than two months after the date of the relevant Trigger Event. 
Promptly following the service of the notice the parties shall endeavour to agree the 
required amendment. As soon as reasonably practicable after the parties have 
agreed the required amendment pursuant to the Opt-in Notice, they shall use all 
reasonable endeavours to ensure that ORR is furnished with such amendment and 
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sufficient information and evidence as it shall require to determine whether or not to 
approve the amendment. Any amendment pursuant to the Opt-in Notice shall apply 
only where ORR approval is granted under section 22 of the Act and with 
retrospective effect from the date of the Trigger Event. 

 

1 Definitions110th 

1.1 Defined terms 

In this Part 3 and its Annexes, unless the context otherwise requires: 

“Applicable Timetable” means, in respect of any day, that part of the 

Working Timetable in respect of that day which is 

required to be drawn up in accordance with 

Condition D2.1.1 of the Network Code as at 

22:00 hours on the day prior to that day; 

“Bi-annual Timetable” means either of the following:  

 (a) the Corresponding Day Timetable for all 

days in the period from and including the 

Principal Change Date up to but 

excluding the immediately following 

Subsidiary Change Date; or 

(b) the Corresponding Day Timetable for all 

days from and including the Subsidiary 

Change Date up to but excluding the 

immediately following Subsidiary Change 

Date or Principal Change Date, as the 

case may be;  

“Cancellation Minutes” shall have the meaning ascribed to it in Schedule 

8; 

“Cap” shall have the meaning ascribed to it in Schedule 

8; 

“Corresponding Day” means, in respect of any day (the “first day”):  

 (a) a day which is contained in the same 

Timetable Period as the first day and on 

which the Services scheduled in the New 

Working Timetable are the same as would 

have been scheduled on the first day but for 

Restrictions of Use reflected in the New 

Working Timetable for the first day; or 

 (b) if no day is found under paragraph (a) 

above, then a day which is contained in the 
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equivalent Timetable Period for the time of 

year, in the year immediately preceding the 

Timetable Period which includes the first 

day and on which the Services scheduled in 

the New Working Timetable are the same 

as would have been scheduled on the first 

day but for Restrictions of Use reflected in 

the New Working Timetable for the first day; 

or 

 (c) if no day is found under paragraph (a) or (b) 

above, such other day as the parties may 

agree or as may be determined in 

accordance with paragraph 12.2;  

 

“Corresponding Day Timetable” 

 

 

“CPI” 

means, in relation to a Corresponding Day, the 

New Working Timetable or such other timetable 

as may be agreed between the parties or 

otherwise determined in accordance with 

paragraph 12.2; 

shall have the meaning ascribed to it in Schedule 

7; 

“Day 42 Statement” 

 

“Defined Service Group 

Revenue” 

  

shall have the meaning ascribed to it in paragraph 

13.1(a); 

shall have the relevant value as set out in Annex D 

to Part 3 of this Schedule 4; 

 

“Disrupted” means: 

(a) cancelled; 

(b) diverted off the Route over which it was 

scheduled to run in the Corresponding Day 

Timetable; and/or 

(c) starting or finishing short in comparison with 

the Service as timetabled in the 

Corresponding Day Timetable;  

  

“First Restriction” shall have the meaning ascribed to it in paragraph 

2.12(a)(i); 
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“First Restriction Period” shall have the meaning ascribed to it in paragraph 

2.12(a)(ii); 

“Further Restriction” shall have the meaning ascribed to it in paragraph 

2.12(a)(ii)(B); 

“High Speed Diversion” means a situation in which a Train is diverted 

between successive Monitoring Points such that it 

travels a longer distance at a higher average 

speed than that normally scheduled and arrives at 

its destination at a time later than that specified in 

the New Working Timetable; 

  

“Monitoring Point” shall have the meaning ascribed to it in Schedule 

8;  

“Network Rail Restriction of 

Use” 

means any Restriction of Use other than an 

Operator Restriction of Use; 

“Notification Factor” or “NF” shall have the meaning ascribed to it in paragraph 

9; 

“Off-Peak” where applicable, has the meaning ascribed to it 

in Schedule 5; 

“Operator Restriction of Use” means a Restriction of Use of the type referred to 

in paragraph 2.3; 

“Over-run” shall have the meaning ascribed to it in paragraph 

2.12(a); 

“Peak” 

 

“Performance Monitoring 

System” 

where applicable, has the meaning ascribed to it 

in Schedule 5; 

shall have the meaning ascribed to it in Schedule 

8;  

 

“Period” shall have the meaning ascribed to it in Schedule 

8; 

“Public Holiday” means any day other than Saturday or Sunday on 

which the banks in the City of London are not 

open for business; 

  

“Restriction of Use”  means, in respect of any day, any difference from 

the normal capability of all or any part of the 
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Routes (where the normal capability of the 

Routes is expressed in the Applicable Timetable 

Planning Rules relevant to that day notified to 

each Timetable Participant on or before D-26) 

which results in:  

(a) a difference between the Applicable 

Timetable on that day as compared with 

the New Working Timetable in respect of 

that day; and/or  

(b) a difference between the New Working 

Timetable on that day as compared with 

the Corresponding Day Timetable in 

respect of the Corresponding Day; 

 

“Restriction of Use Day” means a day on which a Network Rail Restriction 

of Use is taken or deemed to be taken; 

“RoU Claim Notice” means a notice issued by either party pursuant to 

paragraph 2.8; 

“RoU Direct Costs” means the aggregate amount of: 

 (a) bus and taxi hire costs;  

(b) publicity costs; 

(c) train planning and diagramming costs; and 

(d) other costs directly related to the 

organisation and management of the Train 

Operator’s response to a Type 2 Restriction of 

Use, 

 reasonably incurred by the Train Operator as a 

result of a Type 2 Restriction of Use, adjusted by:  

 (i) adding any increase in RoU Variable Costs; 

and 

(ii) deducting any decrease in RoU Variable 

Costs; 

“RoU Liability”
 
 means any costs, direct losses and expenses 

(including any loss of revenue) reasonably 

incurred or reasonably expected to be incurred by 
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the Train Operator (including any increase in RoU 

Variable Costs but net of any benefit arising from 

the taking of a Restriction of Use including any 

decrease in RoU Variable Costs) as a 

consequence of a Type 3 Restriction of Use or 

any Restriction(s) of Use covered by an SPD 

Claim; 

“RoU Losses” means any RoU Direct Costs or RoU Liability (as 

applicable); 

“RoU Trigger Date” means, in respect of any Period, the later to occur 

of the following: 

(a) the date on which Network Rail issues a 

Day 42 Statement; and 

(b) in the event of any dispute in respect of 

Network Rail’s Day 42 Statement, the date 

on which such dispute is agreed or 

determined; 

“RoU Variable Costs” means any Train Operator costs which vary as a 

result of a Restriction of Use or where applicable 

an Over-run arising directly from changes in train 

mileage including maintenance, fuel or the 

Traction Electricity Charge and the Variable 

Usage Charge and the VUC Default Charge (as 

such terms are defined in Schedule 7);   

 

“SPD Claim” has the meaning specified in paragraph 2.10(d); 

“SPD Notice” means a notice issued by either party pursuant to 

paragraph 2.10(a); 

“SPD Period” means the period of any 3 or 7 (as the case may 

be) consecutive Periods in which it is agreed or 

determined that Sustained Planned Disruption has 

occurred in respect of the Train Operator, together 

with any subsequent consecutive Period up to but 

excluding the first Period to occur in respect of 

which it is agreed or determined that the test for 

Sustained Planned Disruption is not satisfied in 

respect of the Train Operator;  

“SPD Cost Threshold No.1” means  £847,996; 

“SPD Cost Threshold No.2” means; £1,695,990; 
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“SPD Revenue Threshold No.1” means 20% of 1/13th of the relevant Defined 

Service Group Revenue over three consecutive 

Periods; 

“SPD Revenue Threshold No.2” means 15% of 1/13th of the relevant Defined 

Service Group Revenue over seven consecutive 

Periods; 

“SPD Termination Notice” has the meaning specified in paragraph 2.10(c); 

“Sustained Planned Disruption” 

or “SPD” 

means a circumstance where: 

(a) the aggregate of the compensation payable 

in respect of a Service Group calculated in 

accordance with paragraph 3 for any one or 

more Restrictions of Use during: 

(i) Three consecutive Periods is equal to 

or exceeds SPD Revenue Threshold 

No.1; or  

(ii) Seven consecutive Periods is equal 

to or exceeds SPD Revenue 

Threshold No.2, 

0and that the difference between the RoU 

Liability calculated in accordance with 

paragraph 8 and the compensation 

calculated in accordance with paragraph 3 

and paragraph 4 for such Restrictions of 

Use during that period would be more than 

£10,000; or 

(b) in respect of any one or more Restrictions 

of Use during: 

(i) Three consecutive Periods the 

difference between the Train 

Operator’s RoU Liability (excluding 

any loss of revenue) calculated in 

accordance with paragraph 8 and the 

Train Operator’s costs calculated 

under paragraph 4 would be more 

than SPD Cost Threshold No. 1; or 

(ii) Seven consecutive Periods the 

difference between the Train 

Operator’s RoU Liability (excluding 

any loss of revenue) calculated in 

accordance with paragraph 8 and the 

Train Operator’s costs calculated 
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under paragraph 4 would be more 

than SPD Cost Threshold No. 2; 

“Service Code” shall have the meaning ascribed to it in Schedule 

8; 

“Service Group” shall have the meaning ascribed to it in Schedule 

8; 

“Train” shall have the meaning ascribed to it in Schedule 

8; 

“Train–Bus–Train Pattern” means a situation where: 

 (a) a Restriction of Use occurs on any section 

of track between: 

(i) successive Monitoring Points; or 

(ii) the station of origin and the next 

Monitoring Point; and 

   (b) the Train Operator uses a substitute bus or 

other alternative road service between any 

pair of stations situated: 

(i) between or including such successive 

Monitoring Points; or 

(ii) at or between the station of origin and 

the next Monitoring Point; 

“Type 1 Restriction of Use” means any single Restriction of Use which does 

not fall within the definition of Type 2 Restriction of 

Use or Type 3 Restriction of Use; 

“Type 2 Restriction of Use” means:  

(a) a single Restriction of Use of more than 60 

consecutive hours (excluding any part of 

that Restriction of Use which occurs during 

a Public Holiday); and  

(b) which results in a Service being Disrupted 

but excluding any Restriction of Use which falls 

within the definition of Type 3 Restriction of Use;  

“Type 3 Liability Claim” has the meaning specified in paragraph 2.7(b); 

“Type 3 Restriction of Use” means a single Restriction of Use of more than 120 

consecutive hours (including any part of that 

Restriction of Use which occurs during a Public 

Holiday); 
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“Unplanned Over-run Period” shall have the meaning ascribed to it in paragraph 

2.12(a)(ii)(A); 

“Viable Transfer Point” a station normally served by the services operated 

by the Train Operator, and equipped to enable the 

efficient and safe transfer of trainloads of 

passengers to and from alternative modes of 

transport, and/or services operated by other Train 

Operators, and which the parties have agreed, 

and set out in Annex B, shall be used for the 

purpose of providing bus  substitution services, 

and for calculating the cost of bus substitution 

services in accordance with the provisions of 

paragraph 4 “Costs Compensation for Network 

Rail Restrictions of Use”;  

“Week” means a period commencing at 00:00:00 hours on 

any Saturday and ending at 23:59:59 hours on the 

next following Friday; and 

“White Period” means any period during which the taking of a 

Restriction of Use would not result in any 

compensation being payable in accordance with 

paragraph 3. 

  

1.2 Suspension Notices 

Wherever a Suspension Notice is in force, the effects of that Suspension Notice shall 

be the subject of Clause 3.6 and not of this Schedule 4. A Restriction of Use shall 

only be treated as a Restriction of Use to the extent that it involves a Restriction of 

Use of all or any part of the Routes which is not covered by the restriction under that 

Suspension Notice. 

1.3 Possession 

Any reference in this contract to the term “possession”, whether on its own or in 

composite, should be construed as “Restriction of Use” as defined in this Part 3. 

1.4 White Period 

 In respect of any Type 1 Restriction of Use, Type 2 Restriction of Use or Type 3 

Restriction of Use, where a Restriction of Use starts before and/or ends after a White 

Period, the entire length of the Restriction of Use shall be taken into account when 

counting the cumulative total hours.  

2 Application of this Part 

2.1 Entry into effect 

This Part 3 shall apply in respect of Restrictions of Use.  
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2.2 Applicable Engineering Access Statement and the Network Code 

The provisions of this Part 3 shall be without prejudice to: 

(a) Network Rail’s right to take Restrictions of Use under or pursuant to the 

Applicable Engineering Access Statement;  

(b) the establishment of any amended Working Timetable under Part H of the 

Network Code; and 

(c) any rights pursuant to the Network Code that the Train Operator may have to 

challenge any decision of Network Rail.  

2.3 Operator Restriction of Use 

Network Rail shall not be obliged to make any payments to the Train Operator for 

any one or more Restrictions of Use to the extent: 

(a) required as a result of any damage to the Network or Environmental Damage 

which in each case: 

(i) arises wholly or mainly from the operations of the Train Operator or its 

failure to comply with its obligations under this contract; and 

(ii) Network Rail demonstrates is in excess of fair wear and tear arising from 

use of the Network by the Train Operator;  

(b) requested by the Train Operator (other than for the purposes of inspection, 

maintenance, renewal or repair of the Network); or 

(c) required in connection with a Network Change proposed by the Train Operator 

under Condition G3. 

2.4 Network Rail payments 

Subject to paragraph 2.3, Network Rail shall make payments to the Train Operator 

(in accordance with the procedure in paragraph 13) in respect of a Network Rail 

Restriction of Use calculated in accordance with paragraphs 2.5 to 2.7 and 2.10 

where applicable. 

2.5 Type 1 Restriction of Use 

Network Rail shall make payments (in accordance with the procedure in paragraph 

13) calculated in accordance with paragraphs 3 and 4 to the Train Operator in respect 

of any Type 1 Restriction of Use. 

2.6 Type 2 Restriction of Use 

(a) Except where paragraph 2.6(c) applies, Network Rail shall make payments (in 

accordance with the procedure in paragraph 13) calculated in accordance with 

paragraphs 3 and 4 to the Train Operator in respect of any Type 2 Restriction 

of Use. 

(b) If either party reasonably believes or expects that the difference between RoU 

Direct Costs calculated in accordance with paragraph 6 and the costs 



44 

 

calculated under paragraph 4 would exceed £10,000 then that party will be 

entitled to require that the costs be calculated in accordance with paragraph 6 

by serving an RoU Claim Notice within the time periods set out in paragraph 

2.8. 

(c) Following a request in accordance with paragraph 2.6(b), if it is agreed or 

determined that the difference between RoU Direct Costs calculated in 

accordance with paragraph 6 and the costs calculated under paragraph 4 

exceeds £10,000 then the relevant party shall make payments to the other (in 

accordance with the procedure in paragraph 13) calculated in accordance with 

paragraphs 3 and 6. 

 

2.7 Type 3 Restriction of Use  

(a) Except where paragraph 2.7(c) applies, Network Rail shall make payments (in 

accordance with the procedure in paragraph 13) calculated in accordance with 

paragraphs 3 and 4 to the Train Operator in respect of any Type 3 Restriction 

of Use. 

(b) If either party reasonably believes or expects that the difference between RoU 

Liability calculated in accordance with paragraph 7 and the costs and losses 

calculated under paragraphs 3 and 4 would exceed £10,000 then that party 

will be entitled to require that the costs and losses be calculated in accordance 

with paragraph 7 instead by serving an RoU Claim Notice within the time 

periods set out in paragraph 2.8 (a “Type 3 Liability Claim”). 

(c) Following a request in accordance with paragraph 2.7(b), if it is agreed or 

determined that the difference between RoU Liability calculated in accordance 

with paragraph 7 and the costs and losses calculated under paragraphs 3 and 

4 exceeds £10,000 then the relevant party shall make payments to the other 

(in accordance with the procedure in paragraph 13) calculated in accordance 

with paragraph 7. 

 

2.8 RoU Claim Notice110th 

(a) Either party wishing to make a request pursuant to paragraph 2.6(b) or 

paragraph 2.7(b) must notify the other that a Restriction of Use is a Type 2 

Restriction of Use or a Type 3 Restriction of Use and that the circumstances 

in paragraph 2.6(b) or 2.7(b) (as applicable) apply within 56 days of the RoU 

Trigger Date relating to the Period in which that Restriction of Use commences.   

(b) The notice referred to in paragraph 2.8(a) must, if provided by the Train 

Operator, include details of the estimate of the RoU Direct Costs or RoU 

Liability (as applicable) which the Train Operator has incurred in respect of the 

relevant Restriction of Use. 
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2.9 Changes to Restrictions of Use 

(a) Where a single Restriction of Use falls within the definition of one type of Restriction 

of Use and there is a change which means that no Restriction of Use occurs or that 

the Restriction of Use occurs as another type of Restriction of Use, then that 

Restriction of Use shall be treated, for the purposes of the calculation and payment 

of compensation, as if it had always been the latter type of Restriction of Use (or, 

where applicable, as if it had not been a Restriction of Use).   

(b) For the purposes of paragraph 2.9(c), a Restriction of Use shall be deemed to be 

taken if and to the extent that it results in any difference between timetables of the 

type referred to in the definition of “Restriction of Use” when notified, whether or not 

the restriction giving rise to that Restriction of Use was subsequently cancelled in 

whole or in part. 

(c) Subject to paragraph 2.9(d), where a change to a Restriction of Use reduces the 

impact of the Restriction of Use and accordingly changes its type or means that 

there is no Restriction of Use in accordance with paragraph 2.9(a), the Train 

Operator may, within 28 days of the date on which the change to the Restriction of 

Use was notified to the Train Operator by Network Rail, serve a notice on Network 

Rail which sets out any costs to which the Train Operator is already committed or 

has already incurred and any costs associated with responding to the Restriction of 

Use (both before and after the change).  The Train Operator shall be entitled to 

recover such costs provided that such costs are reasonable and were properly 

committed or incurred in the circumstances. For the purposes of this paragraph 

2.9(c), references to “costs” shall mean those categories of costs which the Train 

Operator would have been entitled to recover under this Schedule 4 for that type of 

Restriction of Use which the Restriction of Use was classified as prior to its change.  

(d) Notwithstanding paragraph 2.9(c), where: 

(i) the notice served by the Train Operator under paragraph 2.9(c) is in respect 

of a cancellation of a Type 1 Restriction of Use that was notified to the Train 

Operator less than 12 weeks before the date on which that Type 1 Restriction 

of Use was scheduled to occur; and 

(ii) the costs to which the Train Operator is committed or which it has already 

incurred prior to the cancellation of the Type 1 Restriction of Use and any 

costs associated with responding to that cancellation, amount to £5000 or 

more, 

the Train Operator shall be entitled to recover those costs provided that such costs 

are reasonable and were properly committed or incurred in the circumstances. For the 

purposes of this paragraph 2.9(d), references to “costs” shall mean those categories 

of costs described in the definition of “RoU Direct Costs” (save that references in that 

definition to “Type 2 Restriction of Use” shall be deemed to refer to “Type 1 Restriction 

of Use”. 
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2.10 Sustained Planned Disruption 

(a) If either party reasonably believes that a Sustained Planned Disruption has occurred 

then that party will be entitled to require that the costs and losses for the Restrictions 

of Use for the relevant services during the relevant SPD Period be calculated in 

accordance with paragraph 8 by serving a notice on the other (an “SPD Notice”) in 

accordance with paragraph 2.10(b). 

(b) Unless otherwise agreed in writing, an SPD Notice must be served no later than the 

day falling 56 days after the issue of the Day 42 Statement which followed the end 

of the relevant SPD Period and must include a short explanation of why it reasonably 

believes a Sustained Planned Disruption has occurred and a statement of when the 

SPD Period commenced. 

(c) Following the issue of an SPD Notice, either party may serve a notice (an “SPD 

Termination Notice”) stating that it reasonably believes that the relevant Sustained 

Planned Disruption is no longer occurring, such notice to include a short explanation 

of why the party serving it reasonably believes that the Sustained Planned Disruption 

has ceased and stating the Period in which such cessation has occurred.  A party 

receiving an SPD Termination Notice shall within 30 days of its receipt by notice to 

the serving party either accept or reject the SPD Termination Notice and where it 

rejects the notice it shall include with its rejection notice a short explanation of why it 

reasonably believes the Sustained Planned Disruption is continuing. If the parties fail 

to reach agreement within 30 days after service of a rejection notice, or if prior to that 

date both parties agree that agreement is unlikely to be reached prior to that date, 

either party may notify the other that the dispute resolution procedure set out in 

paragraph 13.3 is to apply (save that references to paragraph 13.2 shall be 

construed as being references to this paragraph). 

(d) Following the issue of an SPD Notice the party that issued that notice must serve a 

claim (an “SPD Claim”):  

(i) no later than the day falling 112 days after the issue of the Day 42 Statement 

for the last Period in the relevant SPD Period; or  

(ii) where an SPD Period has exceeded 13 consecutive Periods in length or upon 

the termination or expiry of this contract, whichever comes first, unless 

otherwise agreed in writing, no later than the day falling 112 days after the 

issue of the Day 42 Statement which followed the 13th consecutive Period or 

the termination or expiry of this contract (as applicable), 

 whichever is the earlier. 

(e) Provided a party has issued an SPD Notice in accordance with paragraph 2.10(b), 

nothing in paragraph 2.10(d) shall prevent that party from issuing more than one 

SPD Claim in respect of the same Sustained Planned Disruption, provided that: 

(i) each such SPD Claim relates to a different period within the said SPD Period 

(so there is no double-counting); and 
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(ii) no SPD Claim can be issued after the last day for serving notice specified 

under paragraph 2.10(d). 

(f) An SPD Claim must include details of when and why that party reasonably believes 

that a Sustained Planned Disruption has occurred and in particular: 

(i) if the claim is made by the Train Operator, such details as may reasonably be 

available of the RoU Liability which the Train Operator has incurred or 

reasonably expects to incur in respect of the relevant Restrictions of Use 

during the SPD Period; or 

(ii) if the claim is made by Network Rail, the reasons why Network Rail reasonably 

believes that the Train Operator has been overcompensated or may be 

overcompensated by more than the relevant amount.  

(g) Following the service of an SPD Claim, if and to the extent it is agreed or determined 

that a Sustained Planned Disruption has occurred in the period covered by the claim 

then the relevant party shall make payments to the other (in accordance with the 

procedure in paragraph 13) calculated in accordance with paragraph 8 in respect of 

the SPD Period (or where applicable the part of the SPD Period) covered by the SPD 

Claim. 

2.11  Early notice of RoU Losses110th 

a) The parties may at any time engage in discussions on any matter likely to 

result in payments in respect of any RoU Losses and shall use reasonable 

endeavours to agree whether such RoU Losses calculated in accordance with 

paragraphs 6, 7 or 8 are likely to arise and/or what mitigating actions should 

be contemplated to reduce or avoid such RoU Losses. The party initiating 

such discussions shall provide to the other reasonable evidence in writing of 

why it thinks such RoU Losses will arise or mitigating actions should be 

contemplated. 

b) Following any agreement or determination that such RoU Losses are likely to 

arise in connection with one or more future Restrictions of Use or that 

mitigating actions should be contemplated, the parties shall where reasonably 

practicable engage in discussions on any options for mitigating costs, revenue 

loss and/or disruption. This may include any advance compensation for such 

Restriction(s) of Use to the extent such advance compensation would or 

would reasonably be expected to facilitate the mitigation of the contemplated 

disruption.  

c) Nothing in this contract shall prevent Network Rail and the Train Operator 

agreeing any options for mitigating costs and disruption in respect of any 

Restriction(s) of Use. 

d)  Unless otherwise agreed, the timescales for claiming RoU Losses shall still 

apply. 
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2.12 Over-runs 

(a) For the purposes of this paragraph 2.12, an over-run (“Over-run”) occurs where: 

(i) there is a Restriction of Use which is not an Operator Restriction of Use (the 

“First Restriction”); 

(ii) following the end of the relevant period of difference between timetables 

referred to in sub-paragraphs (a) and (b) of the definition of Restriction of 

Use which served to establish the existence of that Restriction of Use (the 

“First Restriction Period”), there is either: 

(A) a further period of at least one hour during which Services are 

Disrupted due to (1) any incident attributed under Schedule 8 to 

circumstances arising from any restriction of operation of the 

Network which are a consequence of the First Restriction or (2) any 

act or omission in connection with any activities planned or 

undertaken which are directly attributable to the First Restriction 

(including any failure to remove the First Restriction by the time 

scheduled for its removal in the Applicable Engineering Access 

Statement) but excluding any act or omission by the Train Operator 

for which it would be allocated responsibility under this contract (the 

“Unplanned Over-run Period”); and/or 

(B)     a further Restriction of Use is taken which is at the same location 

as all or part of the First Restriction and directly connected with or 

attributable to any activities undertaken or planned to be undertaken 

under the First Restriction (a “Further Restriction”),  

in each case without there being any intervening period between the First 

Restriction and the relevant Unplanned Over-Run Period or Further 

Restriction, which is not either a White Period, Unplanned Over-run Period 

or a Further Restriction. 

(b) Where a Restriction of Use is subject to one or more Over-runs, then the entire 

duration from the start of the First Restriction to the end of the last Over-run in respect 

of the Restriction of Use shall be treated as making up a single Restriction of Use.   

(c) Where there is an Over-run which results in a Service being Disrupted which: 

(i) is not part of either a Type 2 or Type 3 Restriction of Use; 

(ii) lasts for more than one hour; and 

(iii) results in the Train Operator incurring costs in the category of RoU Direct 

Costs in relation to the Over-run-in excess of £10,000, 

then the Unplanned Over-Run Period element of that Over-run (but not the relevant 

First Restriction Period or the period of any Further Restriction) shall for the purposes 

only of calculating RoU Direct Costs be deemed to constitute a Type 2 Restriction of 

Use.  
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(d) For the purposes of calculating RoU Liability under paragraph 7 (when it is agreed 

or determined that the requirements of paragraph 2.7(c) are satisfied) or paragraph 

8 when there is agreed or determined to be a Sustained Planned Disruption, the 

amount of the RoU Liability shall be calculated:  

(i) including costs, direct losses and expenses (including loss of revenue and 

any increase in RoU Variable Costs) reasonably incurred or reasonably 

expected to be incurred by the Train Operator as a consequence of any 

Unplanned Over-Run Period; and 

(ii) offsetting any benefit as a consequence of the Unplanned Over-Run Period 

including: 

(A) any reduction in RoU Variable Costs;  

(B) any payments made as result of paragraph 2.12(c); and 

(C) any payments received by the Train Operator under Schedule 

(e) This paragraph 2.12 shall not result in any Unplanned Over-Run Period being subject 

to either revenue loss compensation for Network Rail Restrictions of Use under 

paragraph 3 or costs compensation for Network Rail Restrictions of Use under 

paragraph 4. 

3 Revenue loss compensation for Network Rail Restrictions of Use 

3.1 Basis for calculations 

For each Period and for each Service Group, Network Rail shall calculate the 

compensation payable in respect of all Network Rail Restrictions of Use on each 

Restriction of Use Day in that Period by applying, in accordance with paragraphs 3.2 

and 3.3, the formulae in paragraphs 3.4, 3.5 and 3.6. For the purposes of determining 

for this paragraph 3 to which Service Group a particular Train is allocated, a Train (or 

portion of a Train) shall be treated as allocated to a particular Service Group by 

reference to its Service Code, provided that where a particular Train (or portion of a 

Train) is given a different Service Code in the New Working Timetable from the 

Service Code given to it in the Applicable Timetable or a different Service Code in 

the Corresponding Day Timetable from the Service Code given to it in the New 

Working Timetable it shall be treated as part of the Service Group in relation to 

whichever of those Service Codes most correctly applies to that Train or, where both 

Service Codes could equally apply to that Train, to the Service Code applied to that 

Train in the New Working Timetable. 

3.2 Separate calculations 

In applying the formula in paragraph 3.4, Network Rail shall calculate the 

compensation payable separately in respect of all:  

(a) Network Rail Restrictions of Use which are taken into account in the New Working 

Timetable; and 
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(b) Network Rail Restrictions of Use which are not so taken into account but are taken 

into account in the Applicable Timetable. 

3.3 Meaning of T1 and T2 

In paragraph 3.4: 

(a) where Network Rail is making the calculation for the purpose of paragraph 3.2(a), 

T1 shall mean the Corresponding Day Timetable and T2 shall mean the New 

Working Timetable for the Restriction of Use Day; and 

(b) where Network Rail is making the calculation for the purpose of paragraph 3.2(b), 

T1 shall mean the New Working Timetable for the Restriction of Use Day and T2 

shall mean the Applicable Timetable for the Restriction of Use Day. 

3.4 Formula 

The formula referred to in paragraph 3.1 is as follows: 

 

where: 

 NRP is the Network Rail Payment; 

(a)  is the sum across all Network Rail Restrictions of Use and all Restriction of 

Use Days in the Period;  

(b) WACM is the weighted average of Cancellation Minutes for the Service(s) (or 

part(s) thereof) in that Service Group as a result of a Network Rail Restriction 

of Use, calculated according to the following formula: 

 

where: 

CM  is the Cancellation Minutes for the Service Group in question specified 

in column F of Appendix 1 to Schedule 8; 

NRPP is the Network Rail performance point for the Service Group in question 

specified in column B of Appendix 1 to Schedule 8; 

        is the sum across all Monitoring Points in the Service Group; 

MPW is the weighting attributable to the Monitoring Point, as specified in 

column K of Appendix 1 to Schedule 8; 

CS is the number by which the number of stops at that Monitoring Point 

scheduled for that day in T2 is less than SS as a result of the Network 

Rail Restriction of Use; and 

SS is the number of stops at the Monitoring Point scheduled for that day in 

T1; 

( )
( )

SS

CSMPW
NRPPCMWACM

•
•−=
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(c) NREJT is the extended Journey Time as a result of a Network Rail Restriction 

of Use in respect of Services in that Service Group, for the Restriction of Use 

Day, being Services which are not cancelled, calculated according to the 

following formula: 

                              

where: 

, MPW, CS and SS have the meanings ascribed to them in paragraph 3.4(b) 

above; and 

EJT is the extended Journey Time as a result of a Network Rail Restriction 

of Use in respect of Services in that Service Group calculated 

according to the following formula: 

if no Train in that Service Group is scheduled in T2 for that day, then 

EJT shall equal 0; 

if otherwise, 

EJT is the lesser of: 

(i) the number of minutes specified as the Cap for the Service Group 

in column G of Appendix 1 to Schedule 8; and”  

(ii) AJT ● ((u-v)/v),  

provided always that if v equals or is greater than u, EJT shall equal 0; 

where: 

AJT  is the average Journey Time for Trains in the Service Group scheduled 

for that day in T1, and shall be equal to the aggregate of the Journey 

Times scheduled in T1 in respect of such Trains divided by the 

aggregate number of Journeys scheduled in T1 in respect of such 

Trains; 

u is the average speed of Trains in the Service Group scheduled for that 

day in T1, and shall be equal to the aggregate of the number of miles 

scheduled to be run in T1 by such Trains divided by the aggregate of 

the Journey Times scheduled in T1 in respect of such Trains; and 

v is the speed to which the average speed of Trains in the Service Group 

scheduled for that day in T2 is reduced as a result of the Network Rail 

Restrictions of Use (calculated by reference to the aggregate of the 

number of miles which such Trains are scheduled to run in T2 divided 

by the aggregate of the end to end Journey Times scheduled in T2 in 

respect of such Trains), 

and for the purposes of this paragraph 3.4: 

“Journey”  
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means the journey of the Train scheduled in the relevant timetable from its station of 

origin to its destination station; provided that if a Train crosses a Service Group 

boundary then in respect of each Service Group the Train’s station of origin and 

destination station shall respectively mean the station at which the Train commences 

that part of its journey in that Service Group and the station at which it ends that part 

of its journey in that Service Group; and that where any Train splits to become more 

than one Train then that part of the Train’s journey up to the station where it splits 

shall be treated as one journey and each Train into which the Train splits shall be 

treated as making a separate journey; and 

“Journey Time” 

shall be calculated in respect of each journey by reference to the difference in 

minutes between the time of departure from the station of origin and the time of 

arrival at the destination station;  

(d) BF is the busyness factor, as calculated for each Service Group according to the 

following formula: 

where: 

 

 

AS is the average number of stops at the Monitoring Point (being the Monitoring 

Point referred to in the definition of MPW) per day scheduled in the Bi-annual 

Timetable; and 

MPW and SS have the meanings ascribed to them in paragraph 3.4(b); and 

(e) NRPR is the Network Rail payment rate specified in column C of Appendix 1 to 

Schedule 8, as indexed according to the provisions of Schedule 8. 

 

3.5 High Speed Diversions 

Where there is a High-Speed Diversion and WACM, as defined in paragraph 3.4(b), 

has a value equal to or less than zero then the following formula shall apply: 

 

 

where: 

ANRP  is the additional Network Rail payment; 

TDRSG is, in respect of each Service Group and each Restriction of Use Day 

on which a High-Speed Diversion applies, the number of Trains in the 

Service Group scheduled in T2 to be subject to the High-Speed 

Diversion; 
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TDTSG  is the total number of Trains scheduled to be run in the Service Group 

in T1;  

T1 and T2 shall have the meanings ascribed to them in paragraph 3.3; and 

CM, NRPP, NRPR and BF shall have the meanings ascribed to them in paragraph 

3.4. 

In such a situation, the Train Operator shall provide Network Rail with evidence, 

either that the High Speed Diversion has been common for the Services in question 

in the past or that the High Speed Diversion would arise as a result of a change in 

circumstances. 

In default of agreement, in relation to the adequacy of such evidence, between the 

Train Operator and Network Rail within 28 days after the New Working Timetable is 

issued reflecting the relevant Network Rail Restriction of Use, the mechanism and 

procedure for dispute resolution set out in paragraphs 13.2, 13.3 and 13.4 shall 

apply. 

3.6 Train-Bus-Train Patterns 

If any Service Group on any day is subject to a Train-Bus-Train Pattern on account 

of a Network Rail Restriction of Use, and where WACM, as defined in paragraph 

3.4(b), has a value equal to or less than zero, then Network Rail shall pay to the 

Train Operator an additional payment calculated as follows: 

 

 

where:   

ANRP  is the additional Network Rail payment; 

TTSSG  is the total number of Trains scheduled in T2 to be run in the Service 

Group for that Restriction of Use Day to terminate at a destination other 

than that shown for those Trains due to a Train-Bus-Train Pattern in 

T1; 

TTRSG is the total number of Trains scheduled to be run in the Service Group 

in T1;  

T1 and T2 shall have the meanings ascribed to them in paragraph 3.3; 

CM, NRPP, NRPR and BF shall have the meanings ascribed to them in paragraph 

3.4; and 

DV shall have the value of 0.125, 

provided that if: 

TTRSG is less than TTSSG then  shall be deemed to have the value of one. 
SG

SG

TTR

TTS
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In such a situation, the Train Operator shall provide Network Rail with evidence, 

either that the Train-Bus-Train Pattern resulting from the Network Rail Restriction of 

Use is an arrangement that has been commonly used in the past by that Train 

Operator on the Services in question, or that it has arisen due to a change in 

circumstances. 

In default of agreement, in relation to the adequacy of such evidence, between the 

Train Operator and Network Rail within 28 days after the New Working Timetable is 

issued reflecting the relevant Network Rail Restriction of Use, the mechanism and 

procedure for dispute resolution set out in paragraphs 13.2, 13.3 and 13.4 shall 

apply. 

4 Costs compensation for Network Rail Restrictions of Use 

4.1 Basis for calculations 

For each Period and for each Service Group, Network Rail shall calculate the 

compensation payable in respect of all Network Rail Restrictions of Use on each 

Restriction of Use Day in that Period by applying the formulae in paragraph 4.2. For 

the purposes of determining for this paragraph 4 to which Service Group a particular 

Train is allocated, a Train (or portion of a Train) shall be treated as allocated to a 

particular Service Group by reference to its Service Code, provided that where a 

particular Train (or portion of a Train) is given a different Service Code in the New 

Working Timetable from the Service Code given to it in the Applicable Timetable or 

a different Service Code in the Corresponding Day Timetable from the Service Code 

given to it in the New Working Timetable it shall be treated as part of the Service 

Group in relation to whichever of those Service Codes most correctly applies to that 

Train or, where both Service Codes could equally apply to that Train, to the Service 

Code applied to that Train in the New Working Timetable. 

4.2 Cost compensation formula 

The formula referred to in paragraph 4.1 is as follows: 

Cost compensation = ∑ (RRBC + TMC) 

where: 

(a) ∑  is the sum across all applicable Network Rail Restrictions of Use and 

all Restriction of Use Days in the Period; 

(b) RRBC  is the rail replacement bus cost, for the Service(s) (or part(s) thereof) 

in that Service Group as a result of a Network Rail Restriction of Use, 

calculated according to the following formula: 

 
RRBC = EBM x EBMPR 

where: 

EBM is the number of estimated bus miles for the Train Operator; and 

EBMPR is the payment rate per EBM, which is £19.66. 
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If there is full bus replacement 

EBM = EBMW x FBRmiles 

If there is partial bus replacement  

EBM = EBMW x 0.5 x PBRmiles x ITS 

If there is no bus replacement (as set out in Annex B to this Part 3 of Schedule 4) 

EBM = EBMW x 0  

where:  

EBMW  is the weighting applicable to the affected section of route, as set out in 
Annex B to this Part 3 of Schedule 4; 

FBRmiles is the length of route, in miles, between the applicable pair of 
Viable Transfer Points over which train services are affected and for 
which full bus replacement is required as set out in Annex B to this Part 
3 of Schedule 4; 

FBRmiles  is the length of route, in miles, between the applicable pair of Viable 
Transfer Points over which train services are affected and for which 
partial bus replacement is required as set out in Annex B to this Part 3 
of Schedule 4; 

ITS is 1 or the percentage of trains stopping at intermediate stations for 
those cases where EBMW = 50%; and   

(c)    TMC is the cost or saving, expressed in pence per train mile and rounded to 

two decimal places, resulting from train mileage change, for the 

Service(s) (or part(s) thereof) in that Service Group as a result of a 

Network Rail Restriction of Use, calculated according to the following 

formula: TMC = TM x TMPR where:  

TM is the change in train mileage; and   

TMPR is the payment rate per train mile, as stipulated in Annex C to 

this Part 3 of Schedule 4. 

 

5 Estimated bus miles change mechanism 

5.1 Circumstances in which parties agree to amend Annex B 

Either party may by notice to the other propose that Annex B be amended in 

accordance with this paragraph 5. 

5.2 Procedure for amendments to Annex B 

The party who wishes to amend Annex B shall notify the other party of any such 

proposed change and the date from which it proposes that such change will have 

effect: 

(i) where such change relates to a forthcoming timetable change, on or before 

the first day of the month which falls 6 months before the relevant Principal 

Change Date or Subsidiary Change Date on which that timetable change is 

due to occur; and 
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(ii) in any other case prior to the date from which it proposes such change shall 

have effect. 

 Any notice under sub-paragraph 5.2(a) shall specify as far as possible that party’s 

proposed amendments to Annex B.  Promptly following the service of any such notice 

the parties shall endeavour to agree whether Annex B should be amended in 

accordance with this paragraph 5 and if so the amendments. 

 If the parties fail to reach agreement within 90 days after service of the relevant 

notice, or if prior to that date both parties agree that agreement is unlikely to be 

reached prior to that date, the matter may be referred for resolution in accordance 

with the ADRR.  In respect of any such dispute which is referred for resolution under 

the ADRR the parties shall agree in a Procedure Agreement, as defined in the ADRR, 

that the relevant ADRR Forum shall have regard to any relevant criteria and/or policy 

statement most recently issued by ORR.  

 Any amendment to Annex B shall take effect only when it has been approved by 

ORR under section 22 of the Act.  Accordingly, as soon as reasonably practicable 

after any such amendment is agreed or determined in accordance with this 

paragraph 5, the parties shall use all reasonable endeavours to ensure that ORR is 

furnished with such amendment and sufficient information and evidence as it shall 

require to determine whether or not to approve the amendment. 

 Any amendment to Annex B shall apply with effect from:  

(i) the relevant Principal Change Date or Subsidiary Change Date (where 

paragraph 5.2 (a) (i) applies); or 

(ii) subject to paragraph 5.2 (d) the date proposed by the party requesting the 

change in accordance with paragraph 5.2 (a) (ii) (unless otherwise agreed 

by the parties or determined by the expert in relation to the change). 

5.3 Costs of implementing amendment 

The party proposing the amendment to Annex B shall (subject to any determination 

of an expert as to costs, where a matter is referred to that expert under paragraph 

5.2(c) pay 90 percent of costs incurred by or on behalf of the other party in assessing 

and implementing the amendments to Annex B, provided that those costs shall be 

the minimum reasonably necessary to assess and implement that amendment. 

6 RoU Direct Costs compensation for Type 2 Restrictions of Use 

6.1 Compensation arrangements 

(a) Following receipt of an RoU Claim Notice in respect of a Type 2 Restriction of 

Use, Network Rail and the Train Operator shall (if they have not already done 

so) commence negotiations in respect of the RoU Direct Costs compensation 

to be paid by one party to the other in respect of such Type 2 Restriction of Use 

and, subject to paragraph 10, shall continue such negotiations in good faith until 

they are concluded. 
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(b) Once the compensation referred to in paragraph 6.1(a) has been agreed or 

determined (and has been compared against any amounts calculated under 

paragraph 4 together with any other amounts paid or due to the Train Operator 

from Network Rail in relation to such Restriction of Use) then, in the event of: 

(i) a shortfall for the Train Operator, the compensation to be paid by Network 

Rail to the Train Operator shall be the full amount of the RoU Direct Costs 

actually incurred by the Train Operator less any amounts calculated under 

paragraph 4 which have already been paid or are due for such Restriction of 

Use and any other amounts in respect of any RoU Direct Costs received by 

the Train Operator from Network Rail in respect of such Restriction of Use; 

or 

(ii) an overpayment by Network Rail to the Train Operator, the compensation to 

be paid by the Train Operator to Network Rail shall be the difference between 

the amount received by the Train Operator which was calculated under 

paragraph 4 and the RoU Direct Costs actually incurred by the Train 

Operator in respect of such Restriction of Use. 

(c) Network Rail shall include in the statement provided by it in respect of each 

Period under paragraph 13.1(a) details of the compensation agreed or 

determined under this paragraph 6 and paragraph 10 to be payable in respect 

of any Type 2 Restriction of Use taken in that Period and that compensation 

shall be due and payable by the relevant party to the other in accordance with 

paragraph 13.1. 

7 RoU Liability compensation for Type 3 Restrictions of Use 

7.1 Compensation arrangements 

(a) Following receipt of an RoU Claim Notice in respect of a Type 3 Restriction of 

Use, Network Rail and the Train Operator shall (if they have not already done 

so) commence negotiations in respect of the RoU Liability compensation to be 

paid by one party to the other in respect of the Type 3 Restriction of Use and, 

subject to paragraph 10, shall continue such negotiations in good faith until they 

are concluded. 

(b) Once the compensation referred to in paragraph 7.1(a) has been agreed or 

determined (and has been compared against the aggregate of any amounts 

calculated under paragraphs 3 and 4 together with any other amounts paid or 

due to the Train Operator from Network Rail in relation to such Restriction of 

Use) then, in the event of: 

(i) a shortfall for the Train Operator, the compensation to be paid by Network 

Rail to the Train Operator shall be the full amount of the RoU Liability actually 

incurred by the Train Operator less any amounts calculated under 

paragraphs 3 and 4 which have already been paid or are due for such 

Restriction of Use and any other amounts received by the Train Operator 

from Network Rail in respect of such Restriction of Use; or 
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(ii) an overpayment by Network Rail to the Train Operator, the compensation to 

be paid by the Train Operator to Network Rail shall be the difference between 

the amount received by the Train Operator which was calculated under 

paragraphs 3 and 4 and the RoU Liability actually incurred by the Train 

Operator in respect of such Restriction of Use. 

(c) Network Rail shall include in the statement provided by it in respect of each 

Period under paragraph 13.1(a) details of the compensation agreed or 

determined under this paragraph 7 and paragraph 10 to be payable in respect 

of any Type 3 Restriction of Use taken in that Period and that compensation 

shall be due and payable by the relevant party to the other in accordance with 

paragraph 13.1. 

8 Sustained Planned Disruption payments 

8.1 Payment arrangements 

(a) Following an agreement or determination that a Sustained Planned Disruption has 

occurred during an SPD Period, Network Rail and the Train Operator shall (if they 

have not already done so) commence negotiations in respect of the RoU Liability 

compensation to be paid by one party to the other in respect of the Restrictions of 

Use during the relevant SPD Period and, subject to paragraph 10, shall continue 

such negotiations in good faith until they are concluded. 

(b) Once the compensation referred to in paragraph 8.1(a) has been agreed or 

determined (and has been compared against the aggregate of any amounts 

calculated under paragraphs 3 and 4 together with any other amounts paid or due to 

the Train Operator from Network Rail in respect of such Restriction of Use) then, in 

the event of: 

(i) a shortfall for the Train Operator, the compensation to be paid by Network 

Rail to the Train Operator in respect of the Restrictions of Use during the 

relevant SPD Period shall be the full amount of the RoU Liability actually 

incurred by the Train Operator less any amounts calculated under 

paragraphs 3 and 4 which have already been paid or are due for Restrictions 

of Use during the relevant SPD Period and any other amounts received by 

the Train Operator from Network Rail in respect of such Restrictions of Use; 

or 

(ii) an overpayment by Network Rail to the Train Operator, the compensation to 

be paid by the Train Operator to Network Rail shall be the difference between 

the amount received by the Train Operator for Restrictions of Use during the 

relevant SPD Period and the RoU Liability actually incurred by the Train 

Operator during the same SPD Period. 

(c) Following any agreement or determination of an amount to be paid by one party to 

the other in respect of a Sustained Planned Disruption that amount shall (subject to 

the terms of any compensation arrangements agreed in writing between the parties) 

be due and payable by one party to the other in accordance with paragraph 13.1. 
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(d) Where a Sustained Planned Disruption applies due to a circumstance which it is 

agreed or determined affects a part only of the Train Operator’s services (including 

whether by reference to geographic location or Service Group), then in agreeing or 

determining the RoU Liability in respect of that SPD the RoU Liability in respect of 

the part of the Train Operator’s services not affected by that circumstance shall 

(unless otherwise proven) be presumed to be equal to the payments made under 

paragraphs 3 and 4 of this Schedule 4 in respect of those other services. 

9 Notification Factors 

9.1 Early notification 

The Notification Factor in respect of a Network Rail Restriction of Use in respect of 

any Service Group shall have the value specified for that Service Group in column C 

of Annex A to this Part 3 if and to the extent that: 

 the Network Rail Restriction of Use is reflected in the New Working Timetable; or 

(i) details of the Network Rail Restriction of Use are notified to the Train 

Operator on or before D-26 for the Timetable Period in respect of the 

Restriction of Use Day but, at the request of the Train Operator (as accepted 

by Network Rail), are not reflected in the New Working Timetable; and  

(ii) subject to paragraph 9.1(b)(iii), the Network Rail Restriction of Use is 

reflected in the Working Timetable as set out in the Performance Monitoring 

System at 22:00 hours on the day which is 12 Weeks before the Restriction 

of Use Day; or   

(iii) where paragraph 9.1(b)(ii) does not apply because the Train Operator has 

failed to give Network Rail a revised Access Proposal in accordance with 

Condition D3.4.9, the Network Rail Restriction of Use is reflected in the 

Applicable Timetable in respect of the Restriction of Use Day.  

9.2 Notification by TW-22 

The NF in respect of a Network Rail Restriction of Use in respect of any Service 

Group shall have the value specified for that Service Group in column D of Annex A 

to this Part 3 if and to the extent that paragraph 9.1 does not apply, and:  

(a) details of the Network Rail Restriction of Use are notified to the Train Operator by 

TW -22; and 

(b)  

(i) the Network Rail Restriction of Use is reflected in the Working Timetable as 

set out in the Performance Monitoring System at 22:00 hours on the day 

which is 12 Weeks before the Restriction of Use Day; or 

(ii) where paragraph 9.2(b)(i) does not apply because the Train Operator has 

failed to give Network Rail a revised Access Proposal in accordance with 



60 

 

Condition D3.4.9, the Network Rail Restriction of Use is reflected in the 

Applicable Timetable in respect of the Restriction of Use Day. 

9.3 Late Notification  

The NF in respect of a Network Rail Restriction of Use in respect of any Service 

Group shall have the value specified for that Service Group in column E of Annex A 

to this Part 3 if and to the extent paragraphs 9.1 and 9.2 do not apply but the Network 

Rail Restriction of Use is reflected in the Applicable Timetable, and includes where 

paragraph 9.1(b) or paragraph 9.2 would have been applicable but for a failure by 

Network Rail to fulfil the terms of paragraph 9.1(b)(ii) or paragraph 9.2(b)(i) 

respectively, notwithstanding the Train Operator having given a revised Access 

Proposal in accordance with Condition D3.4.9. 

10 Dispute resolution110th 

10.1  If the Train Operator and Network Rail fail to reach agreement as required under 

paragraph 2.6(c), 2.7(c), 2.10(g), 2.11, 6, 7, or 8, or fail to reach agreement on the 

amount of costs notified under paragraph 2.9(c): 

 (a)  within 6 months, or such other period as the parties may agree, of the issue of 

the relevant notice (as set out in paragraph 2.6(b), 2.7(b), 2.9(c), 2.10(d), 

6.1(a) or 7.1(a) or once discussions or negotiations have commenced (as 

required under 2.11 and 8.1(a)) (as applicable), the parties shall meet to 

discuss outstanding aspects of the claim, which may include but is not limited 

to the provision of information or points in dispute; 

 (b)  if no later than 28 days after the date of the meeting referred to in paragraph 

10.1(a) the claim is not resolved or withdrawn:  

(i)  the parties shall agree a timetable for a subsequent meeting; or 

(ii)  either party may refer the matter for resolution in accordance with the 

ADRR. 

10.2  Notwithstanding paragraph 10.1, either party may refer the matter for resolution in 

accordance with the ADRR at any time following the issue of the relevant notice(s) in 

accordance with paragraph 2.6(b), 2.7(b), 2.9(c), 2.10(d), 6.1(a) or 7.1(a) and/or once 

the discussions or negotiations have commenced in accordance with paragraph 2.11 

or 8.1(a). 

11 Schedule 8 application 

If and to the extent that a Network Rail Restriction of Use is not reflected in the 

Applicable Timetable for the Restriction of Use Day, the amount of compensation (if 

any) shall be calculated in accordance with Schedule 8 (to the exclusion of any 

compensation under this Schedule 4 except as provided in paragraph 2.12). 

12 Restriction of Use Day and Corresponding Day 

12.1 Information provision 
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In respect of any Restriction of Use Day for which compensation may be payable in 

a Period under paragraphs 3 and 4, Network Rail shall accurately record such 

information as it uses and as may properly and reasonably be required to make the 

calculations required under paragraphs 3 and 4 (including the determination of NF 

and the relevant version of the Working Timetable referred to in paragraph 9.1(b)(ii) 

or paragraph 9.2(b)(i)). Network Rail shall maintain that information until the 

compensation payable under paragraphs 3 and 4 in respect of that Period is finally 

agreed or determined and provide such information to the Train Operator at its 

reasonable request. 

12.2 Corresponding Day 

(a) If, for the purpose of identifying a Corresponding Day, no day is found under 

paragraph (a), (b) or (c) of the definition “Corresponding Day” and the parties have 

failed to reach agreement on the Corresponding Day by the date falling eight Weeks 

before the relevant Timetable Change Date then either party may require that the 

identification of the Corresponding Day be resolved as a dispute in accordance with 

the ADRR.  

(b) The parties shall agree in a Procedure Agreement, as defined in the ADRR, that the 

relevant ADRR Forum’s remit shall be to: 

(i) reach a decision which is fair and reasonable; and 

(ii) identify the day in either any version of the Working Timetable or any version 

of the New Working Timetable on or before D -26 in either case which has 

been produced in accordance with the Network Code as at the Restriction of 

Use Day and which most closely reflects the Services which would have 

been scheduled on the first day (as that term is used in the definition of 

Corresponding Day save that in respect of any Restriction of Use lasting 

more than two Timetable Periods, the first day may occur in any year 

preceding the Timetable Period) but for Restrictions of Use reflected in the 

New Working Timetable for the first day; or 

(iii) where a Corresponding Day cannot be identified in accordance with 

paragraph 12.2(b)(ii) above, determine a notional Corresponding Day.  The 

relevant ADRR Forum may have regard, where appropriate, to any pattern 

of services which may reasonably be expected to be operated during the 

relevant period when the Restriction of Use is being taken in the event of the 

permanent absence of any Corresponding Day. 

13 Payment procedures 

13.1 Network Rail Restrictions of Use 

(a) Within 14 days after the end of each Period, Network Rail shall provide to the 

Train Operator a statement (the “Day 42 Statement”) showing: 

(i)     all Network Rail Restrictions of Use taken during that Period;  
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(ii) any compensation calculated in accordance with paragraphs 3 and/or 4 

payable by Network Rail in respect of the Network Rail Restrictions of Use 

identified; and 

(iii) following any agreement or determination in the Period referred to in 

paragraph 13.1(a) of any RoU Losses in respect of a Type 2 Restriction of 

Use, a Type 3 Restriction of Use or a Sustained Planned Disruption (as 

applicable), any payment to be made by one party to the other,  

in sufficient detail to enable the Train Operator to make an informed assessment 

thereof.  

(b) The aggregate liabilities of Network Rail and the Train Operator, in respect of any 

and all compensation for which either is liable to the other under this Part 3 and 

under Part 5 in respect of each Period shall, to the extent that such compensation 

is not under dispute, be set off against each other and the balance (if any) shall 

be payable by Network Rail or the Train Operator, as the case may be, within 35 

days after the end of that Period. 

13.2 Disputes110th 

Within 15 days of receipt of a statement from Network Rail under paragraph 13.1, 

the Train Operator shall notify Network Rail of any aspects of the statement which it 

disputes, giving reasons for any dispute. Save to the extent that disputes are so 

notified, the Train Operator shall be deemed to have agreed the contents of the 

statement. 

13.3 Dispute resolution 

The procedure for resolving disputes notified under paragraph 13.2 shall be as 

follows: 

(a) within seven days of service of any notice under paragraph 13.2, the parties shall 

meet to discuss the disputed aspects of the statement with a view to resolving all 

disputes in good faith;  

(b) if, within seven days of that meeting (the “first meeting”), the parties are for any 

reason still unable to agree the disputed aspects of the statement, each party shall 

promptly (and in any event within seven days) prepare a written summary of the 

disputed aspects of the statement and the reasons for each such dispute and shall 

submit the summaries to the senior officer of each party; 

(c) within 28 days of the first meeting, the senior officers shall meet with a view to 

resolving all disputes; 

(d) if no resolution results within 14 days of that meeting, either party may refer the 

matter for resolution in accordance with the ADRR. 

13.4 Payments in the event of a dispute 

Where any amount under paragraph 13.1 is in dispute: 
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(a)     the undisputed amount shall be paid in accordance with paragraph 13.1; 

(b) the disputed amount shall be paid within 28 days after the dispute is resolved or 

determined to the extent that the amount in dispute is adjudged or resolved to be 

payable; and 

(c) the disputed amount shall carry interest (incurred daily and compounded monthly) 

at the Default Interest Rate from the date on which such amount would but for 

such dispute have been due to be paid until the date of payment. 

14 Indexation110th 

 

14.1  The indexation formula applicable to this paragraph 14 is:  

 

where:  

RIt is the relevant indexation value in the Relevant Year t;  

 

CPIt-1 means the CPI published or determined with respect to the month of 

November in Relevant Year t-1; and  

 

CPI2022 means the CPI published or determined with respect to the month of 

November 2022. 

 

14.2   Each of the values for EBMPR (defined and specified in paragraph 4.2), TMPR 

(defined in paragraph 4.2 and specified in Annex C to this Part 3 of Schedule 4) and 

Defined Service Group Revenues (specified in Annex D to this Part 3 of Schedule 4) 

shall be adjusted in respect of Periods in Relevant Year t by multiplying them by the 

relevant indexation value, as set out in paragraph 14.1. 

14.3 Each of the SPD Cost Threshold No.1 and SPD Cost Threshold No.2, as set out in 

paragraph 1.1 of this Schedule 4, shall be adjusted in respect of Periods in Relevant 

Year t by multiplying them by the relevant indexation value, as set out in paragraph 

14.1. 

 

15.  Circumstances in which ORR may amend Schedule 4 110th 

15.1  Where there has been a change in Appendix 1 to Schedule 8 arising as a result of a 

notice issued under paragraph 17.1A of Schedule 8 that ORR considers requires an 

amendment to any of the following:  
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(a)  the definition of “SPD Revenue Threshold 1” and “SPD Revenue Threshold 

2” in Part 3 of Schedule 4; 

(b)  Annex A to Part 3 of Schedule 4;  

(c)  Annex D to Part 3 of Schedule 4;  

(d)  Part 5 of Schedule 4; (e) any other part of Schedule 4 as a consequence of 

any amendments required under (a) – (d) above,  

it may amend the relevant part of Schedule 4.  

15.2  Where paragraph 15.1 applies, ORR may issue a notice to the parties setting out the 

amendments to be made and the date from which they shall take effect. 
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Annex A to Part 3 of Schedule 4 – Notification Factors110th 

 

SE Trains 

  A  B  C  D  E  

Service Group Description  Service 

Group Code  

Type  By  

D-26  

By   

TW-

22  

After  

TW-

22  

Kent Mainline (Off Peak)  HU01  All Trains  0.65  0.65  0.94  

Kent Metro (Off Peak)  HU02  All Trains  0.67  0.67  0.95  

Kent Rural  HU03  All Trains  0.57  0.57  0.93  

Kent Mainline (Peak)  HU04  All Trains  0.65  0.65  0.94  

Kent Metro (Peak)  HU05  All Trains  0.67  0.67  0.95  

Kent High Speed (Peak)  HU06  All Trains  0.65  0.65  0.94  

Kent High Speed (Off Peak)  HU07  All Trains  0.65  0.65  0.94  
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APPENDIX B 

ANNEX B TO PART 3 OF SCHEDULE 4 – LOOKUP TABLE FOR EBM WEIGHTS 38TH, 84TH, 126TH 

 

Viable Transfer 

Point [VTP] 

Viable Transfer 

Point [VTP] 

Applicable 

Infrastructure 

Rules 

Other 

Operating 

Rules 

S4CS 

Code 

Description of Possession 

Reponse  Comments 

Service 

Group 

% 

Applicable 

FULL Bus Replacement (100%) PARTIAL Bus Replacement (50% x X%)  

EBM 

Rate  

 

EBMs 

Total  From To Miles Trains From To Miles Trains 

% 

Trains 

Ramsgate 

(RAM) 

Margate 

(MAR) 
Always   SE001 

Full Bus replacement 

between VTPs 
  

HU01 100% RAM MAR 5.50               
 £              

-    

HU04 100% RAM MAR 5.50               
 £                

-    

HU06 100% RAM MAR 5.50               
 £                

-    

HU07 100% RAM MAR 5.50               
 £                

-    

Margate 

(MAR) 

Herne Bay 

(HNB) 
Always   SE002 

Full Bus replacement 

between Margate - 

Faversham 

Same response as 

Margate - 

Faversham 

HU01 100% MAR HNB 9.00               
 £                

-    

HU01 100% HNB WHI 3.75               
 £                

-    

HU01 100% WHI FAV 7.00               
 £                

-    

HU04 100% MAR HNB 9.00               
 £                

-    

HU04 100% HNB WHI 3.75               
 £                

-    

HU04 100% WHI FAV 7.00               
 £                

-    

HU06 100% MAR HNB 9.00               
 £                

-    

HU06 100% HNB WHI 3.75               
 £                

-    

HU06 100% WHI FAV 7.00               
 £                

-    

HU07 100% MAR HNB 9.00               
 £                

-    

HU07 100% HNB WHI 3.75               
 £                

-    

HU07 100% WHI FAV 7.00               
 £                

-    

Herne Bay 

(HNB) 

Whitstable 

(WHI) 
Always   SE003 

Full Bus replacement 

between Herne Bay - 

Faversham 

Same response as 

Herne Bay - 

Faversham 

HU01 100% HNB WHI 3.75               
 £                

-    

HU01 100% WHI FAV 7.00               
 £                

-    

HU04 100% HNB WHI 3.75               
 £                

-    

HU04 100% WHI FAV 7.00               
 £                

-    

HU06 100% HNB WHI 3.75               
 £                

-    

HU06 100% WHI FAV 7.00               
 £                

-    

HU07 100% HNB WHI 3.75               
 £                

-    

HU07 100% WHI FAV 7.00               
 £                

-    

Whitstable 

(WHI) 

Faversham 

(FAV) 
Always   SE004 

Full Bus replacement 

between VTPs 
  

HU01 100% WHI FAV 7.00               
 £                

-    

HU04 100% WHI FAV 7.00               
 £                

-    

HU06 100% WHI FAV 7.00               
 £                

-    



67 

 

HU07 100% WHI FAV 7.00               
 £                

-    

Faversham 

(FAV) 

Sittingbourne 

(SIT) 
Always   SE005 

Full Bus replacement 

between VTPs 
  

HU01 100% FAV SIT 7.25               
 £                

-    

HU04 100% FAV SIT 7.25               
 £                

-    

HU06 100% FAV SIT 7.25               
 £                

-    

HU07 100% FAV SIT 7.25               
 £                

-    

Sittingbourne 

(SIT) 

Rainham 

(RAI) 
Always   SE006 

Full Bus replacement 

between VTPs 
  

HU01 100% SIT RAI 8.00               
 £                

-    

HU04 100% SIT RAI 8.00               
 £                

-    

HU06 100% SIT RAI 8.00               
 £                

-    

HU07 100% SIT RAI 8.00               
 £                

-    

Rainham 

(RAI) 

Gillingham 

(GLM) 
Always   SE007 

Full Bus replacement 

between VTPs 
  

HU01 100% RAI GLM 3.00               
 £                

-    

HU04 100% RAI GLM 3.00               
 £                

-    

HU06 100% RAI GLM 3.00               
 £                

-    

HU07 100% RAI GLM 3.00               
 £                

-    

Gillingham 

(GLM) 

Rochester 

(RTR) 
Always 

Mainline SE008 
Full Bus replacement 

between VTPs 
  

HU01 100% GLM RTR 2.25               
 £                

-    

HU04 100% GLM RTR 2.25               
 £                

-    

                          

Metro/HS SE009 

Full Bus replacement 

between Gillingham - 

Strood 

Same response as 

Gillingham - Strood 

HU02 100% GLM RTR 2.25               
 £                

-    

HU02 100% RTR SOO 1.00               
 £                

-    

HU05 100% GLM RTR 2.25               
 £                

-    

HU05 100% RTR SOO 1.00               
 £                

-    

HU06 100% GLM RTR 2.25               
 £                

-    

HU06 100% RTR SOO 1.00               
 £                

-    

HU07 100% GLM RTR 2.25               
 £                

-    

HU07 100% RTR SOO 1.00               
 £                

-    

Rochester 

(RTR) 

Sole Street 

(SOR) 
Always   SE010 

Full Bus replacement 

between VTPs 
  

HU01 100% RTR SOR 6.75               
 £                

-    

HU04 100% RTR SOR 6.75               
 £                

-    

Sole Street 

(SOR) 

Meopham 

(MEP) 

If Dartford 

diversion 

available 

  SE011 

Partial bus replacement 

between Rochester - 

Swanley + diversion 

Same response as 

 Rochester - 

Swanley 

HU01 100%         RTR SOR 6.75   100%   
 £                

-    

HU01 100%         SOR MEP 1   100%   
 £                

-    

HU01 100%         MEP SAY 8.5   100%   
 £                

-    

HU04 100%         RTR SOR 6.75   100%   
 £                

-    

HU04 100%         SOR MEP 1   100%   
 £                

-    

HU04 100%         MEP SAY 8.5   100%   
 £                

-    
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If Dartford 

diversion 

NOT 

available 

  SE012 

Full bus replacement 

between  Rochester - 

Swanley 

  HU01 100% RTR SOR 6.75               
 £                

-    

    HU01 100% SOR MEP 1.00               
 £                

-    

    HU01 100% MEP SAY 8.50               
 £                

-    

    HU04 100% RTR SOR 6.75               
 £                

-    

    HU04 100% SOR MEP 1.00               
 £                

-    

    HU04 100% MEP SAY 8.50               
 £                

-    

Meopham 

(MEP) 

Swanley 

(SAY) 

If Dartford 

diversion 

available 

  SE013 

Partial bus replacement 

between Swanley - 

Rochester + diversion 

Same response as 

Swanley - 

Rochester 

HU01 100%         RTR SOR 6.75 104 100%   
 £                

-    

HU01 100%         SOR MEP 1 104 100%   
 £                

-    

HU01 100%         MEP SAY 8.5 104 100%   
 £                

-    

HU04 100%         RTR SOR 6.75   100%   
 £                

-    

HU04 100%         SOR MEP 1   100%   
 £                

-    

HU04 100%         MEP SAY 8.5   100%   
 £                

-    

If Dartford 

diversion 

NOT 

available 

  SE014 

Full bus replacement 

between  Swanley - 

Rochester 

HU04 100% RTR SOR 6.75               
 £                

-    

HU04 100% SOR MEP 1.00               
 £                

-    

HU04 100% MEP SAY 8.50               
 £                

-    

HU01 100% RTR SOR 6.75               
 £                

-    

HU01 100% SOR MEP 1.00               
 £                

-    

HU01 100% MEP SAY 8.50               
 £                

-    

Swanley 

(SAY) 

St Mary Cray 

(SMY) 

Bickley 

trains 
  SE015 

Full Bus replacement 

between Swanley - Bickley 

Same response as 

Swanley - Bickley 

HU01 100% SAY SMY 2.75               
 £                

-    

HU01 100% SMY BKL 2.25               
 £                

-    

HU02 100% SAY SMY 2.75               
 £                

-    

HU02 100% SMY BKL 2.25               
 £                

-    

HU04 100% SAY SMY 2.75               
 £                

-    

HU04 100% SMY BKL 2.25               
 £                

-    

HU05 100% SAY SMY 2.75               
 £                

-    

HU05 100% SMY BKL 2.25               
 £                

-    

Bromley 

South 

Services 

  SE016 

Full Bus replacement 

between Swanley - Bromley 

South 

Same response as 

Swanley - Bromley 

South 

HU01 100% SAY SMY 2.75               
 £                

-    

HU01 100% SMY BKL 2.25               
 £                

-    

HU01 100% BKL BMS 1.00               
 £                

-    

HU02 100% SAY SMY 2.75               
 £                

-    

HU02 100% SMY BKL 2.25               
 £                

-    
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HU02 100% BKL BMS 1.00               
 £                

-    

HU04 100% SAY SMY 2.75               
 £                

-    

HU04 100% SMY BKL 2.25               
 £                

-    

HU04 100% BKL BMS 1.00               
 £                

-    

HU05 100% SAY SMY 2.75               
 £                

-    

HU05 100% SMY BKL 2.25               
 £                

-    

HU05 100% BKL BMS 1.00               
 £                

-    

If Dartford 

Diversion 

Available 

  SE017 

Partial Bus replacement 

Rochester - Bromley South 

+ Diversion 

Same response as 

Rochester - 

Bromley South 

HU01 100%         RTR SOR 6.75   100%   
 £                

-    

HU01 100%         SOR MEP 1.00   100%   
 £                

-    

HU01 100%         MEP SAY 8.50   100%   
 £                

-    

HU01 100%         SAY SMY 2.75   100%   
 £                

-    

HU01 100%         SMY BKL 2.25   100%   
 £                

-    

HU01 100%         BKL BMS 1.00   100%   
 £                

-    

HU02 100%         RTR SOR 6.75   100%   
 £                

-    

HU02 100%         SOR MEP 1.00   100%   
 £                

-    

HU02 100%         MEP SAY 8.50   100%   
 £                

-    

HU02 100%         SAY SMY 2.75   100%   
 £                

-    

HU02 100%         SMY BKL 2.25   100%   
 £                

-    

HU02 100%         BKL BMS 1.00   100%   
 £                

-    

HU04 100%         RTR SOR 6.75   100%   
 £                

-    

HU04 100%         SOR MEP 1.00   100%   
 £                

-    

HU04 100%         MEP SAY 8.50   100%   
 £                

-    

HU04 100%         SAY SMY 2.75   100%   
 £                

-    

HU04 100%         SMY BKL 2.25   100%   
 £                

-    

HU04 100%         BKL BMS 1.00   100%   
 £                

-    

HU05 100%         RTR SOR 6.75   100%   
 £                

-    

HU05 100%         SOR MEP 1.00   100%   
 £                

-    

HU05 100%         MEP SAY 8.50   100%   
 £                

-    

HU05 100%         SAY SMY 2.75   100%   
 £                

-    

HU05 100%         SMY BKL 2.25   100%   
 £                

-    

HU05 100%         BKL BMS 1.00   100%   
 £                

-    

If Dartford 

Diversion 
  SE018 HU01 100% RTR SOR 6.75               

 £                

-    
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NOT 

Available 

Full Bus replacement 

between Rochester - 

Bromley South 

Same response as 

Rochester - 

Bromley South 

HU01 100% SOR MEP 1.00               
 £                

-    

HU01 100% MEP SAY 8.50               
 £                

-    

HU01 100% SAY SMY 2.75               
 £                

-    

HU01 100% SMY BKL 2.25               
 £                

-    

HU01 100% BKL BMS 1.00               
 £                

-    

HU02 100% RTR SOR 6.75               
 £                

-    

HU02 100% SOR MEP 1.00               
 £                

-    

HU02 100% MEP SAY 8.50               
 £                

-    

HU02 100% SAY SMY 2.75               
 £                

-    

HU02 100% SMY BKL 2.25               
 £                

-    

HU02 100% BKL BMS 1.00               
 £                

-    

HU04 100% RTR SOR 6.75               
 £                

-    

HU04 100% SOR MEP 1.00               
 £                

-    

HU04 100% MEP SAY 8.50               
 £                

-    

HU04 100% SAY SMY 2.75               
 £                

-    

HU04 100% SMY BKL 2.25               
 £                

-    

HU04 100% BKL BMS 1.00               
 £                

-    

HU05 100% RTR SOR 6.75               
 £                

-    

HU05 100% SOR MEP 1.00               
 £                

-    

HU05 100% MEP SAY 8.50               
 £                

-    

HU05 100% SAY SMY 2.75               
 £                

-    

HU05 100% SMY BKL 2.25               
 £                

-    

HU05 100% BKL BMS 1.00               
 £                

-    

St Mary 

Cray(SMY) 
Bickley(BKL) Always   SE019 

Full Bus replacement 

between VTPs 
  

HU01 100% SMY BKL 2.25               
 £                

-    

HU02 100% SMY BKL 2.25               
 £                

-    

HU04 100% SMY BKL 2.25               
 £                

-    

HU05 100% SMY BKL 2.25               
 £                

-    

Bickley 

(BKL) 

Bromley South 

(BMS) 
Always 

Mainline SE020 
Partial Bus replacement + 

Diversion 
  

HU01 100%         BKL BMS 1.00   100%   
 £                

-    

HU04 100%         BKL BMS 1.00   100%   
 £                

-    

                          

Metro SE021 

Full Bus replacement 

between Orpington / 

Swanley - Bromley South 

Same response as  

Orpington / 

Swanley - Bromley 

South 

HU02 100% SAY SMY 2.75               
 £                

-    

HU02 100% SMY BKL 2.25               
 £                

-    
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HU02 100% ORP BKL 4.00               
 £                

-    

HU02 100% BKL BMS 1.00               
 £                

-    

HU05 100% SAY SMY 2.75               
 £                

-    

HU05 100% SMY BKL 2.25               
 £                

-    

HU05 100% ORP BKL 4.00               
 £                

-    

HU05 100% BKL BMS 1.00               
 £                

-    

Bromley South 

(BMS) 

Herne Hill 

(HNH) 

If Catford 

Diversion 

Available  

Mainline SE022 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

Metro SE023 
Full Bus replacement 

between VTPs 
  

HU02 100%         BMS HNH 7.00   100%   
 £                

-    

HU05 100%         BMS HNH 7.00   100%   
 £                

-    

                          

If Catford 

Diversion 

NOT 

Available  

Mainline SE024 
Partial Bus replacement 

between VTPs 
  

HU01 100%         BMS HNH 7.00   100%   
 £                

-    

HU04 100%         BMS HNH 7.00   100%   
 £                

-    

                          

Metro SE025 
Full Bus replacement 

between VTPs 
  

HU02 100% BMS HNH 7.00               
 £                

-    

HU05 100% BMS HNH 7.00               
 £                

-    

                          

Herne Hill 

(HNH) 

London Victoria 

(VIC) 

If Catford 

Diversion 

Available  

Mainline 

Always 
SE026 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

                          

Metro 

LUL 

Running 

SE027 No Bus replacement   

HU02 100%                     
 £                

-    

HU05 100%                     
 £                

-    

                          

                          

Metro 

LUL 

NOT 

Running 

SE028 
Full Bus replacement 

between VTPs 
  

HU02 100% HNH VIC 4.00               
 £                

-    

HU05 100% HNH VIC 4.00               
 £                

-    

                          

                          

If Catford 

Diversion 

NOT 

Available 

LUL 

Running 
SE029 No Bus replacement   

HU01 100%                     
 £                

-    

HU02 100%                     
 £                

-    

HU04 100%                     
 £                

-    

HU05 100%                     
 £                

-    
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LUL 

NOT 

Running 

SE030 
Full Bus replacement 

between VTPs 
  

HU01 100% HNH VIC 4.00               
 £                

-    

HU02 100% HNH VIC 4.00               
 £                

-    

HU04 100% HNH VIC 4.00               
 £                

-    

HU05 100% HNH VIC 4.00               
 £                

-    

Dover Priory 

(DVP) 

Folkestone 

Central 

(FKC) 

Always   SE031 
Full Bus replacement 

between VTPs 
  

HU01 100% DVP FKC 7.25               
 £                

-    

HU04 100% DVP FKC 7.25               
 £                

-    

HU06 100% DVP FKC 7.25               
 £                

-    

HU07 100% DVP FKC 7.25               
 £                

-    

Folkestone 

Central 

(FKC) 

Ashford 

International 

(AFK) 

Always   SE032 

Full Bus replacement 

between Dover Priory - 

Ashford International 

Same response as 

Dover Priory - 

Ashford 

International 

HU01 100% DVP FKC 7.25               
 £                

-    

HU01 100% FKC AFK 4.00               
 £                

-    

HU04 100% DVP FKC 7.25               
 £                

-    

HU04 100% FKC AFK 4.00               
 £                

-    

HU06 100% DVP FKC 7.25               
 £                

-    

HU06 100% FKC AFK 4.00               
 £                

-    

HU07 100% DVP FKC 7.25               
 £                

-    

HU07 100% FKC AFK 4.00               
 £                

-    

Ashford 

International 

(AFK) 

Headcorn 

(HCN) 

If Maidstone 

East 

available 

  SE034 
Partial bus replacement 

between VTPs 
  

HU01 50%         AFK HCN 10.75       
 £                

-    

HU04 50%         AFK HCN 10.75       
 £                

-    

Headcorn 

(HCN) 

Paddock Wood 

(PDW) 

If Maidstone 

East 

available 

  SE035 
Partial bus replacement 

between VTPs 
  

HU01 50%         HCN PDW 10.5     
 £             

-    
  

HU04 50%         HCN PDW 10.5     
 £             

-    
  

Ashford 

International 

(AFK) 

Paddock Wood 

(PDW) 

If Maidstone 

East 

Available 

  SE036 
Partial Bus replacement 

between VTPs 
  

HU01 100%         AFK HCN 21.25   100%   
 £                

-    

HU04 100%         AFK HCN 21.25   100%   
 £                

-    

                          

If Maidstone 

East NOT 

Available 

  SE037 
Full Bus replacement 

between VTPs 
  

HU01 100% AFK HCN 21.25               
 £                

-    

HU04 100% AFK HCN 21.25               
 £                

-    

                          

Paddock Wood 

(PDW) 

Tonbridge 

(TON) 

If Maidstone 

East 

Available 

  SE038 
Partial Bus replacement 

between VTPs 
  

HU01 100%         PDW TON 5.25   100%   
 £                

-    

HU04 100%         PDW TON 5.25   100%   
 £                

-    

                          

If Maidstone 

East NOT 

Available 

  SE039 
Full Bus replacement 

between VTPs 
  

HU03 100% PDW TON 5.25               
 £                

-    

                          

                          

Tonbridge 

(TON) 

Sevenoaks 

(SEV) 

If Maidstone 

East and 
  SE040 

Partial Bus replacement 

between VTPs 
  HU01 100%         TON SEV 7.50   100%   

 £                

-    
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Redhill 

Available 
HU04 100%         TON SEV 7.50   100%   

 £                

-    

                          

If Maidstone 

East and 

Redhill NOT 

Available 

  SE041 
Full Bus replacement 

between VTPs 
  

HU01 100% TON SEV 7.50               
 £                

-    

HU04 100% TON SEV 7.50               
 £                

-    

                          

Sevenoaks 

(SEV) 

Orpington 

(ORP) 
Always 

Mainline SE042 
Partial Bus replacement 

between VTPs 
  

HU01 100%         SEV ORP £8.25   100%   
 £                

-    

HU04 100%         SEV ORP £8.25   100%   
 £                

-    

                          

                          

Metro SE043 
Full Bus replacement 

between VTPs 
  

HU02 100% SEV ORP £8.25               
 £                

-    

HU05 100% SEV ORP £8.25               
 £                

-    

                          

                          

Orpington 

(ORP) 

Bickley 

(BKL) 

If Bickley 

Junction to 

Swanley 

Available 

  SE044 
Full Bus replacement 

between VTPs 
  

HU01 100% ORP BKL 4.00               
 £                

-    

HU02 100% ORP BKL 4.00               
 £                

-    

HU04 100% ORP BKL 4.00               
 £                

-    

HU05 100% ORP BKL 4.00               
 £                

-    

If Bickley 

Junction to 

Swanley 

NOT 

Available 

  SE045 

Full Bus replacement 

between Orpington -  

Bromley South 

Same response as  

Orpington -  

Bromley South 

HU01 100% ORP BKL 4.00               
 £                

-    

HU01 100% BKL BMS 1.00               
 £                

-    

HU02 100% ORP BKL 4.00               
 £                

-    

HU02 100% BKL BMS 1.00               
 £                

-    

HU04 100% ORP BKL 4.00               
 £                

-    

HU04 100% BKL BMS 1.00               
 £                

-    

HU05 100% ORP BKL 4.00               
 £                

-    

HU05 100% BKL BMS 1.00               
 £                

-    

Orpington(ORP) Chislehurst(CIT) Always 

Mainline SE046 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

                          

Metro SE047 
Full Bus replacement 

between VTPs 
  

HU02 100% ORP CIT 2.25               
 £                

-    

HU05 100% ORP CIT 2.25               
 £                

-    

                          

                          

St Mary Cray 

(SMY) 

Chislehurst 

(CIT) 
Always   SE048 No Bus replacement   HU01 100%                     

 £                

-    
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HU02 100%                     
 £                

-    

HU04 100%                     
 £                

-    

HU05 100%                     
 £                

-    

Chislehurst 

(CIT) 

Grove Park 

(GRP) 
Always 

Mainline SE049 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

                          

Metro SE050 

Full Bus replacement 

between Orpington - Grove 

Park 

Same response as 

Orpington - Grove 

Park 

HU02 100% ORP CIT 2.25               
 £                

-    

HU02 100% CIT GRP 2.25               
 £                

-    

HU05 100% ORP CIT 2.25               
 £                

-    

HU05 100% CIT GRP 2.25               
 £                

-    

Grove Park 

(GRP) 

Hither Green 

(HGR) 
Always 

Mainline SE051 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

Metro SE052 
Full Bus replacement 

between VTPs 
  

HU02 100% GRP HGR 1.75               
 £                

-    

HU05 100% GRP HGR 1.75               
 £                

-    

                          

Hither Green 

(HGR) 

Lewisham 

(LEW) 
Always 

Mainline SE053 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

Metro SE054 

Full Bus replacement 

between Grove Park/Sidcup 

- Lewisham 

Same response as  

Grove Park/Sidcup - 

Lewisham 

HU02 100% SID HGR 4.75               
 £                

-    

HU02 100% GRP HGR 1.75               
 £                

-    

HU02 100% HGR LEW 1.25               
 £                

-    

HU05 100% SID HGR 4.75               
 £                

-    

HU05 100% GRP HGR 1.75               
 £                

-    

HU05 100% HGR LEW 1.25               
 £                

-    

Ladywell 

(LAD) 

Lewisham 

(LEW) 

If Ladywell 

Junction 

Available 

  SE055 No Bus replacement   

HU02 100%                     
 £                

-    

HU05 100%                     
 £                

-    

                          

If Ladywell 

Junction 

NOT 

Available 

  SE056 
Full Bus replacement 

between  Hayes - Lewisham 

Same response as 

 Hayes - Lewisham 

HU02 100% HYS NBC 5.00               
 £                

-    

HU02 100% NBC LAD 2.75               
 £                

-    

HU02 100% LAD LEW 0.75               
 £                

-    

HU05 100% HYS NBC 5.00               
 £                

-    



75 

 

HU05 100% NBC LAD 2.75               
 £                

-    

HU05 100% LAD LEW 0.75               
 £                

-    

Lewisham 

(LEW) 

New Cross 

(NWX) 
Always 

Mainline SE057 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

Metro SE058 
Full Bus replacement 

between VTPs 
  

HU02 100% LEW NWX 1.25               
 £                

-    

HU05 100% LEW NWX 1.25               
 £                

-    

                          

Ladywell 

(LAD) 

New Cross 

(NWX) 
Always   SE059 

Full Bus replacement 

between VTPs 
  

HU02 100% LAD NWX 1.75               
 £                

-    

HU05 100% LAD NWX 1.75               
 £                

-    

                          

New Cross 

(NWX) 

London Bridge 

(LBG) 
Always 

Mainline SE060 No Bus replacement   

HU01 100%                     
 £                

-    

HU04 100%                     
 £                

-    

                          

                          

Metro, If 

North 

Kent East 

Junction 

Available, 

SE061 

 

Partial Bus replacement 

between Lewisham - 

London Bridge 

Same response as  

Lewisham - London 

Bridge 

HU02 100%         LEW NWX 1.25   100%   
 £                

-    

HU02 100%         NWX LBG 3.00   100%   
 £                

-    

HU05 100%         LEW NWX 1.25   100%   
 £                

-    

HU05 100%         NWX LBG 3.00   100%   
 £                

-    

Metro, If 

North 

Kent East 

Junction 

NOT 

Available, 

SE062 

Full Bus replacement 

between Lewisham - 

London Bridge 

Same response as  

Lewisham - London 

Bridge 

HU02 100% LEW NWX 1.25               
 £                

-    

HU02 100% NWX LBG 3.00               
 £                

-    

HU05 100% LEW NWX 1.25               
 £                

-    

HU05 100% NWX LBG 3.00               
 £                

-    

London Bridge 

(LBG) 

London Charing 

Cross 

(CHX) 

LUL 

Running 
  SE063 No Bus replacement   

HU01 100%                     
 £                

-    

HU02 100%                     
 £                

-    

HU04 100%                     
 £                

-    

HU05 100%                     
 £                

-    

LUL NOT 

Running 
  SE064 

Full Bus replacement 

between VTPs 
  

HU01 100% LBG CHX 1.75               
 £                

-    

HU02 100% LBG CHX 1.75               
 £                

-    

HU04 100% LBG CHX 1.75               
 £                

-    

HU05 100% LBG CHX 1.75               
 £                

-    

London Bridge 

(LBG) 

Cannon Street 

(CST) 

LUL 

Running 
  SE065 No Bus replacement   

HU01 100%                     
 £                

-    

HU02 100%                     
 £                

-    
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HU04 100%                     
 £                

-    

HU05 100%                     
 £                

-    

LUL NOT 

Running 
  SE066 

Full Bus replacement 

between VTPs 
  

HU01 100% LBG CST 0.75               
 £                

-    

HU02 100% LBG CST 0.75               
 £                

-    

HU04 100% LBG CST 0.75               
 £                

-    

HU05 100% LBG CST 0.75               
 £                

-    

Ashford 

International 

(AFK) 

Lenham 

(LEN) 
Always   SE067 

Full Bus replacement 

between VTPs 
  

HU01 100% AFK LEN 10.00               
 £                

-    

HU04 100% AFK LEN 10.00               
 £                

-    

                          

Lenham 

(LEN) 

Maidstone East 

(MDE) 
Always   SE068 

Full Bus replacement 

between Ashford 

International -  Maidstone 

East 

Same response as 

Ashford 

International -  

Maidstone East 

HU01 100% AFK LEN 10.00               
 £                

-    

HU01 100% LEN MDE 9.25               
 £                

-    

HU04 100% AFK LEN 10.00               
 £                

-    

HU04 100% LEN MDE 9.25               
 £                

-    

Maidstone East 

(MDE) 

Borough Green 

& Wrotham 

(BRG) 

Always   SE069 

Full Bus replacement 

between Maidstone East - 

Otford 

Same response as 

Maidstone East - 

Otford 

HU01 100% MDE BRG 10.50               
 £                

-    

HU01 100% BRG OTF 5.50               
 £                

-    

HU04 100% MDE BRG 10.50               
 £                

-    

HU04 100% BRG OTF 5.50               
 £                

-    

Borough Green 

& Wrotham 

(BRG) 

Otford 

(OTF) 
Always   SE070 

Full bus replacement 

between VTPs 
  

HU01 100% BRG OTF 5.50               
 £                

-    

HU04 100% BRG OTF 5.50               
 £                

-    

Otford 

(OTF) 

Swanley 

(SAY) 
Always 

Mainline SE072 
Full bus replacement 

between VTPs 
  

HU01 100% OTF SEV 3.00               
 £                

-    

HU01 100% OTF SAY 6.50               
 £                

-    

HU04 100% OTF SEV 3.00               
 £                

-    

HU04 100% OTF SAY 6.50               
 £                

-    

                          

                          

                          

                          

Metro SE073 

Full bus replacement 

between Swanley - 

Sevenoaks 

Same response as 

Swanley - 

Sevenoaks 

HU02 100% OTF SEV 3.00               
 £                

-    

HU02 100% OTF SAY 6.50               
 £                

-    

HU05 100% OTF SEV 3.00               
 £                

-    

HU05 100% OTF SAY 6.50               
 £                

-    
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Sevenoaks 

(SEV) 

Swanley 

(SAY) 
Via Otford   SE074 

Full Bus replacement 

between VTPs 
  

HU02 100% SEV SAY 9.50               
 £                

-    

HU05 100% SEV SAY 9.50               
 £                

-    

                          

Sheerness-on-

Sea 

(SSS) 

Sittingbourne 

(SIT) 
Always   SE075 

Full Bus replacement 

between VTPs 
  

HU03 100% SSS SIT 8.00               
 £                

-    

                          

                          

Sheerness-on-

Sea 

(SSS) 

Rainham 

(RAI) 
Always   SE076 

Full Bus replacement 

between VTPs 
  

HU01 100% SSS RAI 12.00               
 £                

-    

HU03 100% SSS RAI 13.00               
 £                

-    

HU04 100% SSS RAI 13.00               
 £                

-    

Dover Priory 

(DVP) 

Shepherds Well 

(SPH) 
Always   SE077 

Full bus replacement 

between VTPs 
  

HU01 100% DVP SPH 5.5               
 £                

-    

HU04 100% DVP SPH 5.5               
 £                

-    

                        
 £                

-    

Shepherds Well 

(SPH) 

Canterbury East 

(CBE) 
Always 

  

SE078 
Full bus replacement 

between VTPs 

  HU01 100% SPH CBE 10               
 £                

-    

    HU04 100% SPH CBE 10               
 £                

-    

                            
 £                

-    

Canterbury East 

(CBE) 

Faversham 

(FAV) 
Always   SE079 

Full Bus replacement 

between VTPs 
  

HU01 100% CBE FAV 9.75               
 £                

-    

HU04 100% CBE FAV 9.75               
 £                

-    

                          

Ore 

(ORE) 

Hasting 

(HGS) 
Always   SE080 

Full Bus replacement 

between VTPs 
  

HU01 100% ORE HGS 1.00               
 £                

-    

HU04 100% ORE HGS 1.00               
 £                

-    

                          

Hasting 

(HGS) 

Battle 

(BAT) 
Always   SE081 

Full bus replacement 

between VTPs 
  

HU01 100% HGS BAT 7               
 £                

-    

HU04 100% HGS BAT 7               
 £                

-    

                          

Battle 

(BAT) 

Robertsbridge 

(RBR) 
Always   SE082 

Full bus replacement 

between VTPs 
  

HU01 100% BAT RBR 6.25               
 £                

-    

HU04 100% BAT RBR 6.25               
 £                

-    

                          

Robertsbridge 

(RBR) 

Wadhurst 

(WAD) 
Always   SE083 

Full Bus replacement 

between VTPs 
  

HU01 100% RBR WAD 10.00               
 £                

-    

HU04 100% RBR WAD 10.00               
 £                

-    

                          

Wadhurst 

(WAD) 

Tunbridge Well 

(TBW) 
Always   SE084 

Full Bus replacement 

between VTPs 
  

HU01 100% WAD TBW 4.75               
 £                

-    

HU04 100% WAD TBW 4.75               
 £                

-    
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Tunbridge Well 

(TBW) 

Tonbridge 

(TON) 
Always   SE085 

Full Bus replacement 

between VTPs 
  

HU01 100% TBW TON 5.00               
 £                

-    

HU04 100% TBW TON 5.00               
 £                

-    

                          

Paddock Wood 

(PDW) 

Maidstone West 

(MDW) 
Always   SE086 

Full Bus replacement 

between VTPs 
  

HU03 100% PDW MDW 10.00               
 £                

-    

                          

                          

Maidstone West 

(MDW) 

Strood 

(SOO) 
Always   SE087 

Full Bus replacement 

between VTPs 
  

HU03 100% MDW SOO 11.25               
 £                

-    

HU06 100% MDW SOO 11.25               
 £                

-    

HU07 100% MDW SOO 11.25               
 £                

-    

Ashford 

International 

(AFK) 

Canterbury West 

(CBW) 
Always   SE088 

Full Bus replacement 

between VTPs 
  

HU01 100% AFK CBW 14.25               
 £                

-    

HU04 100% AFK CBW 14.25               
 £                

-    

HU06 100% AFK CBW 14.25               
 £                

-    

HU07 100% AFK CBW 14.25               
 £                

-    

Canterbury West 

(CBW) 

Minster 

(MSR) 
Always   SE089 

Full Bus replacement 

between VTPs 
  

HU01 100% CBW MSR 11.25               
 £                

-    

HU04 100% CBW MSR 11.25               
 £                

-    

HU06 100% CBW MSR 11.25               
 £                

-    

HU07 100% CBW MSR 11.25               
 £                

-    

Minster 

(MSR) 

Ramsgate 

(RAM) 
Always   SE090 

Full Bus replacement 

between VTPs 
  

HU01 100% MSR RAM 4.00               
 £                

-    

HU04 100% MSR RAM 4.00               
 £                

-    

HU06 100% MSR RAM 4.00               
 £                

-    

HU07 100% MSR RAM 4.00               
 £                

-    

Dover Priory 

(DVP) 

Deal 

(DEA) 
Always   SE091 

Full Bus replacement 

between VTPs 
  

HU01 100% DVP DEA 9.25               
 £                

-    

HU04 100% DVP DEA 9.25               
 £                

-    

HU06 100% DVP DEA 9.25               
 £                

-    

HU07 100% DVP DEA 9.25               
 £                

-    

Deal 

(DEA) 

Ramsgate 

(RAM) 
Always   SE092 

Full Bus replacement 

between VTPs 
  

HU01 100% DEA RAM 12.50               
 £                

-    

HU04 100% DEA RAM 12.50               
 £                

-    

HU06 100% DEA RAM 12.50               
 £                

-    

HU07 100% DEA RAM 12.50               
 £                

-    

Bromley South 

(BMS) 

Nunhead 

(NHD) 

If Nunhead 

Junction 

Available 

  SE093 
Full Bus replacement 

between VTPs 
  

HU02 100% BMS NHD 6.25               
 £                

-    

HU05 100% BMS NHD 6.25               
 £                

-    
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If Nunhead 

Junction 

NOT 

Available 

  SE094 

Full Bus replacement 

between Bromley South - 

Denmark Hill 

Same response as 

Bromley South - 

Denmark Hill 

HU02 100% BMS NHD 6.25               
 £                

-    

HU02 100% NHD DMK 1.50               
 £                

-    

HU05 100% BMS NHD 6.25               
 £                

-    

HU05 100% NHD DMK 1.50               
 £                

-    

Nunhead 

(NHD) 

Denmark Hill 

(DMK) 

Bromley 

Services 
  SE095 

Full Bus replacement 

between Bromley South - 

Denmark Hill 

  

HU02 100% BMS NHD 6.25               
 £                

-    

HU02 100% NHD DMK 1.50               
 £                

-    

HU05 100% BMS NHD 6.25               
 £                

-    

HU05 100% NHD DMK 1.50               
 £                

-    

                          

Lewisham 

Services 
  SE096 

Full Bus replacement 

between Lewisham - 

Denmark Hill 

  

HU02 100% LEW NHD 1.75               
 £                

-    

HU02 100% NHD DMK 1.50               
 £                

-    

HU05 100% LEW NHD 1.75               
 £                

-    

HU05 100% NHD DMK 1.50               
 £                

-    

                          

Denmark Hill 

(DMK) 

London  Victoria 

(VIC) 

LUL 

Running 
  SE097 No Bus replacement   

HU02 100%                     
 £                

-    

HU05 100%                     
 £                

-    

                          

LUL NOT 

Running 
  SE098 

Full Bus replacement 

between VTPs 
  

HU02 100% DMK VIC 4.25               
 £                

-    

HU05 100% DMK VIC 4.25               
 £                

-    

                          

Lewisham 

(LEW) 

Nunhead 

(NHD) 

If Nunhead 

Junction 

Available 

  SE099 
Full Bus replacement 

between VTPs 
  

HU02 100% LEW NHD 1.75               
 £                

-    

HU05 100% LEW NHD 1.75               
 £                

-    

                          

                          

If Nunhead 

Junction 

NOT 

Available 

  SE100 

Full Bus replacement 

between Lewisham - 

Denmark Hill 

Same response as 

Lewisham - 

Denmark Hill 

HU02 100% DMK NHD 1.50               
 £                

-    

HU02 100% NHD LEW 1.75               
 £                

-    

HU05 100% DMK NHD 1.50               
 £                

-    

HU05 100% NHD LEW 1.75               
 £                

-    

Denmark 

Hill(DMK) 

London  

Blackfriars(BFR) 
Always   SE101 

Partial Bus replacement 

between VTPs + Diversion 
  

HU02 100%         DMK BFR 3.75   100%   
 £                

-    

HU05 100%         DMK BFR 3.75   100%   
 £                

-    

                          

Herne Hill 

(HNH) 

London  

Blackfriars 

(BFR) 

LUL 

Running 
  SE102 No Bus replacement   

HU02 100%                     
 £                

-    

HU05 100%                     
 £                

-    
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LUL NOT 

Running 
  SE103 

Full Bus replacement 

between VTPs 
  

HU02 100% HNH BFR 4.00               
 £                

-    

HU05 100% HNH BFR 4.00               
 £                

-    

                          

London  

Blackfriars 

(BFR) 

City Thameslink 

(CTK) 
Always   SE104 No Bus replacement   

HU02 100%                     
 £                

-    

                          

                          

Dartford 

(DFD) 

Slade Green 

(SGR) 
Always   SE105 

Full Bus replacement 

between VTPs 
  

HU02 100% DFD SGR 2.00                 

HU05 100% DFD SGR 2.00                 

                          

Slade Green 

(SGR) 

Plumstead 

(PLU) 
Always   SE106 

Full Bus replacement 

between VTPs 
  

HU02 100% SGR PLU 5.50                 

HU05 100% SGR PLU 5.50                 

                          

Plumstead 

(PLU) 

Charlton 

(CTN) 
Always   SE107 

Full Bus replacement 

between VTPs 
  

HU02 100% PLU CTN 2.25               
 £                

-    

HU05 100% PLU CTN 2.25               
 £                

-    

                          

Charlton 

(CTN) 

London Bridge 

(LBG) 

If North Kent 

East Junction 

Available 

  SE108 
Partial Bus replacement 

between VTPs 
  

HU02 100%         CTN LBG 7.25   100%   
 £                

-    

HU05 100%         CTN LBG 7.25   100%   
 £                

-    

                          

If North Kent 

East Junction 

NOT 

Available 

  SE109 
Full Bus replacement 

between VTPs 
  

HU02 100% CTN LBG 7.25               
 £                

-    

HU05 100% CTN LBG 7.25               
 £                

-    

                          

Dartford 

(DFD) 

Barnehurst 

(BNH) 
Always   SE110 

Full Bus replacement 

between VTPs 
  

HU02 100% DFD BNH 3.00               
 £                

-    

HU05 100% DFD BNH 3.00               
 £                

-    

                          

Barnehurst 

(BNH) 

Slade Green 

(SGR) 
Always   SE111 

Full Bus replacement 

between VTPs 

  HU02 100% BNH SGR 2.00               
 £                

-    

  HU05 100% BNH SGR 2.00               
 £                

-    

                            

Barnehurst 

(BNH) 

Lewisham 

(LEW) 
Always   SE112 

Full Bus replacement 

between Dartford - 

Lewisham 

Same response as 

Dartford - 

Lewisham 

HU02 100% BNH LEW 8.00               
 £                

-    

HU05 100% BNH LEW 8.00               
 £                

-    

                          

Lewisham 

(LEW) 

Charlton 

(CTN) 
Always   SE113 

Partial Bus replacement + 

Diversion 
  

HU02 100%         LEW CTN 3.00   100%   
 £                

-    

HU05 100%         LEW CTN 3.00   100%   
 £                

-    

                          

Rochester 

(RTR) 

Strood 

(SOO) 
Always   SE114 

Full Bus replacement 

between VTPs 
  

HU02 100% RTR SOO 1.00               
 £                

-    

HU05 100% RTR SOO 1.00               
 £                

-    

HU06 100% RTR SOO 1.00               
 £                

-    

HU07 100% RTR SOO 1.00               
 £                

-    
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Strood 

(SOO) 

Gravesend 

(GRV) 
Always   SE115 

Full Bus replacement 

between VTPs 
  

HU02 100% SOO GRV 7.25               
 £                

-    

HU05 100% SOO GRV 7.25               
 £                

-    

HU06 100% SOO GRV 7.25               
 £                

-    

HU07 100% SOO GRV 7.25               
 £                

-    

Gravesend 

(GRV) 

Dartford 

(DFD) 
Always   SE116 

Full Bus replacement 

between VTPs 
  

HU02 100% GRV DFD 6.75               
 £                

-    

HU05 100% GRV DFD 6.75               
 £                

-    

                          

Gravesend 

(GRV) 

Ebbsfleet 

International 

(EBD) 

Always   SE117 
Full Bus replacement 

between VTPs 
  

HU06 100% GRV EBD 2.00               
 £                

-    

HU07 100% GRV EBD 2.00               
 £                

-    

                          

Dartford 

(DFD) 

Crayford 

(CRY) 
Always   SE118 

Full Bus replacement 

between VTPs 
  

HU02 100% DFD CRY 1.75               
 £                

-    

HU05 100% DFD CRY 1.75               
 £                

-    

                          

Crayford 

(CRY) 

Slade Green 

(SGR) 
Always   SE119 

Full Bus replacement 

between VTPs 
  

HU02 100% CRY SGR 1.75               
 £                

-    

HU05 100% CRY SGR 1.75               
 £                

-    

                          

Crayford 

(CRY) 

Sidcup 

(SID) 
Always   SE120 

Full Bus replacement 

between Dartford - Sidcup 

Same response as 

Dartford - Sidcup 

HU02 100% DFD CRY 1.75               
 £                

-    

HU02 100% CRY SID 3.50               
 £                

-    

HU05 100% DFD CRY 1.75               
 £                

-    

HU05 100% CRY SID 3.50               
 £                

-    

Sidcup 

(SID) 

Hither Green 

(HGR) 
Always   SE121 

Full Bus replacement 

between VTPs 
  

HU02 100% SID HGR 4.75               
 £                

-    

HU05 100% SID HGR 4.75               
 £                

-    

                          

Hayes 

(HYS) 

New Beckenham 

(NBC) 
Always   SE122 

Full Bus replacement 

between VTPs 
  

HU02 100% HYS NBC 5.00               
 £                

-    

HU05 100% HYS NBC 5.00               
 £                

-    

                          

New 

Beckenham 

(NBC) 

Ladywell 

(LAD) 
Always   SE123 

Full Bus replacement 

between  Hayes - Lewisham 

Same response as 

Hayes - Lewisham 

HU02 100% NBC LAD 2.75               
 £                

-    

HU02 100% LAD LEW 0.75               
 £                

-    

HU05 100% NBC LAD 2.75               
 £                

-    

HU05 100% LAD LEW 0.75               
 £                

-    

Bromley North 

(BMN) 

Grove Park 

(GRP) 
Always   SE124 

Full Bus replacement 

between VTPs 
  

HU02 100% BMN GRP 1.75               
 £                

-    

HU05 100% BMN GRP 1.75               
 £                

-    
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London/024/017769-03654/JVR/SAXS  84 L_LIVE_EMEA1:2440508v4 

 

Annex C to Part 3 of Schedule 4 – Payment Rate per train mile110th 

 

Service Group Description 
Compensation 

Rate 

Total Train 

Cost per Mile 

(Pence) 

HU01 All Trains Kent Mainline (Off Peak) LSE  

HU02 All Trains Kent Metro (Off Peak) 
LSE 

 

HU03 All Trains Kent Rural 
LSE 

 

HU04 All Trains Kent Mainline (Peak) 
LSE 

 

HU05 All Trains Kent Metro (Peak) 
LSE 

 

HU06 All Trains Kent High Speed (Peak) 
LSE 

 

HU07 All Trains Kent High Speed (Off Peak) 
LSE 
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London/024/017769-03654/JVR/SAXS  85 L_LIVE_EMEA1:2440508v4 

 

Annex D to Part 3 of Schedule 4 – Defined Service Group Revenue110th 

SE Trains Limited 

 

 

Service Group Description 
Defined Service Group 

Revenue 

HU01 All Trains Kent Mainline (Off Peak)  

HU02 All Trains Kent Metro (Off Peak)  

HU03 All Trains Kent Rural  

HU04 All Trains Kent Mainline (Peak)  

HU05 All Trains Kent Metro (Peak)  

HU06 All Trains Kent High Speed (Peak)  

HU07 All Trains Kent High Speed (Off Peak)  
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PART 4: NOT USED 

 

Part 5 110th 

 (Access Charge Supplement for Restrictions of Use)  

  

1 The Train Operator shall pay or procure the payment to Network Rail of an Access 

Charge Supplement for Restrictions of Use (ACSRU) in respect of each Period equal to 

1/13 of the amount specified below (as indexed in accordance with paragraph 2) in 

respect of the Relevant Year commencing 1 April in which the first day of the relevant 

Period falls:  

  

Year             £ 

2024-25        

2025-26        

2026-27    

2027-28    

2028-29    

 

     Each such payment shall be made within 35 days after the end of the relevant Period.  

2.  Each such amount specified in paragraph 1 shall be adjusted in respect of 

payments made relating to Periods in the Relevant Year t in accordance with 

the following formula: 

  

where:  

ACSRUpt is the actual amount, expressed in pounds sterling and rounded to 

zero decimal places, payable in the Relevant Year t;  

ACSRUt is the relevant amount specified in paragraph 1 of this Part 5 for the 

Relevant Year t (before indexation);  



87 

 

 

CPIt-1 has the meaning set out in paragraph 14.1 of Part 3 of this Schedule 4; 

and  

CPI2022 means the CPI published or determined with respect to the month of 

November 2022. 
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Appendix 4A 

Opt-out Notice 

 

[Name of train operator representative] 

[Position] 

Telephone: [xxx]  

E-mail: [xxx] 

 

[Date]  

 

[Enter name of person specified in paragraph 1 of Schedule 1 to the contract] 

Network Rail Infrastructure Limited  

[Enter address specified in paragraph 1 of Schedule 1 to the contract] 

Dear [Enter name of person specified in paragraph 1 of Schedule 1 to the 

contract]  

Opt-out from the Schedule 4 Restrictions of Use provisions  

This is an Opt-out Notice in respect of Schedule 4 of the track access contract 

between Network Rail Infrastructure Limited and [Enter train operator name 

here], dated [insert date of track access contract] (“the contract”).  

[Enter train operator name here] hereby exercises its right to opt out of the 

provisions of Schedule 4, pursuant to paragraph A1.1 of Part 3 to Schedule 4 

to the contract.  

This notice does not apply to paragraphs A1 and 1.1 of Part 3 of Schedule 4, 

and any further paragraphs of Part 3 necessary to give effect to paragraph 1.1 

of Part 3.  

{I have sent a copy of this notice to [any other person at Network Rail entitled 

to a copy as set out in paragraph 1 of Schedule 1 to the contract].}  

Yours faithfully  

[Name of train operator representative] 
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b)  after Appendix 4A of Schedule 4 insert Appendix 4B as follows: 

 

 

Appendix 4B   

Opt-in Notice 

[Name of train operator representative] 

[Position] 

Telephone: [xxx]  

E-mail: [xxx] 

 

[Date]  

 

[Enter name of person specified in paragraph 1 of Schedule 1 to the contract] 

Network Rail Infrastructure Limited  

[Enter address specified in paragraph 1 of Schedule 1 to the contract] 

Dear [Enter name of person specified in paragraph 1 of Schedule 1 to the 

contract]  

Opt-in to the Schedule 4 Restrictions of Use provisions  

This is an Opt-in Notice in respect of Schedule 4 of the track access contract 

between Network Rail Infrastructure Limited and [Enter train operator name 

here], dated [insert date of track access contract] (“the contract”).  

[Enter train operator name here] hereby exercises its right to opt in to all of the 

Schedule 4 provisions, pursuant to paragraph A1.3 of Part 3 to Schedule 4 to 

the contract.  

{I have sent a copy of this notice to [any other person at Network Rail entitled 

to a copy as set out in paragraph 1 of Schedule 1 to the contract].}  

Yours faithfully  

[Name of train operator representative] 
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SCHEDULE 5:  THE SERVICES AND THE SPECIFIED EQUIPMENT 

1 Definitions 33rd 

1.1 In this Schedule unless the context otherwise requires: 

“Calling Pattern” means a list of stations related to one or more Passenger 
Train Slots, at which stops are to be Scheduled in the 
Working Timetable; 

“Contingent 
Right” 

means a right under this Schedule 5 which is not a Firm 
Right and which is subject to the fulfilment of all competing 
Exercised Firm Rights and any additional contingency 
specified in this Schedule 5; 

“Day” means any period of 24 hours beginning at 0200 hours and 
ending immediately before the next succeeding 0200 hours, 
and any reference in this Schedule to any named day of the 
week shall be to such period commencing on that named 
day; 

“Exercised” Has the meaning ascribed to it in Part D of the Network Code 

“Eurostar Train 
Slot” 

means a Passenger Train Slot in respect of which Eurostar 
(U.K.) Limited has Firm Rights under its Access Agreement 
(as amended from time to time) with Network Rail dated 06 
October 1998 or under a successor Access Agreement and 
which is on one or both of the following sections of Route: 

(i) between Fawkham Junction and London Waterloo 
International; and/or 

(ii) between Ashford East Junction and Ashford West 
 Junction via Ashford International; 

“Firm Right” has the meaning ascribed to it in Part D of the Network 
Code; 

“International 
Freight Train 
Slot” 

means a Train Slot between Wembley European Freight 
Operating Centre and Dollands Moor in either direction 
which derives out of Network Rail’s obligations to provide 
infrastructure pursuant to obligations under the Back-to-
Back Agreement Relating to Channel Tunnel Usage 
Contract dated 10 May 1994; 

“London 
Terminus 
Station” 

means any one of the following stations: London Cannon 
Street, London Charing Cross, City Thameslink, London 
Blackfriars, London Victoria and London Bridge;  

“Network 
Change” 

has the meaning ascribed to it in Part G of the Network 
Code; 

“Off-Peak 
Services” 

means Services Scheduled on any part of a Weekday which 
are not “Peak Services”, and “Off-Peak” shall be construed 
accordingly; 
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“Passenger Train 
Slot” 

means a Train Slot intended by the Train Operator to be 
used for the provision of a Service; 

“Peak Services” means Services Scheduled on any part of a Weekday 
(excluding Public Holidays) (i) to arrive at a London 
Terminus Station between 0700 hours and 0959 hours or (ii) 
to depart from a London Terminus Station between 1600 
hours and 1859 hours, and “Peak” shall be construed 
accordingly; 

“Public Holiday” means any day other than Saturday or Sunday on which the 
banks in the City of London are not open for business; 

“Regular Calling 
Pattern” 

has the meaning ascribed to it in paragraph 4.1; 

“Scheduled” means, in relation to the quantum, timing or any other 
characteristic of a train movement, that quantum, timing or 
other characteristic as included in the applicable Working 
Timetable; 

“Service Group” means any one or more (as the context may require) of the 
service groups described in this Schedule; 

“Timetable 
Period” 

means the period of time between (and including) one 
Timetable Change Date and (but excluding) the immediately 
succeeding Timetable Change Date; 

“Timing Load” means, in relation to a Service, the timing reference code as 
defined from time to time in the Working Timetable; 

“Train Service 
Code” or “TSC” 

means the eight-character code applied in the Performance 
Monitoring System and used to identify Services; 

“Weekday” means any day (including, except for the purposes of 
paragraphs 6 and 7, a Public Holiday) which is not a 
Saturday or Sunday; and 

“xx20” means, as an example of this notation, 20 minutes past the 
hour. 

1.2 Unless otherwise stated, where in this Schedule a period is expressed to be 
between two specific times that period shall be inclusive of both such times. 

1.3 The Train Operator’s rights under this Schedule as to numbers of Passenger 
Train Slots per Day are calculated by reference to departures from the 
Scheduled start point on the Day in question, notwithstanding that a Passenger 
Train Slot may not be Scheduled to arrive at its end point until the immediately 
succeeding Day. 
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1 Passenger Train Slots  

Table 2.1: Passenger Train Slots 34th, 37th, 40th, 44th, 49th, 52nd, 54th, 55th, 62nd, 65th, 74th ,77th, 82nd, 88th, 89th, 91st ,92nd ,95th ,98th ,99th,102nd ,104th ,106th ,108th , 111th , 

113th ,115th ,117th,118th,121st, 122nd,126th 

 

1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Charing Cross Tunbridge Wells Orpington  24602000 465 0  6 0 6 0 0 

London Charing Cross Tunbridge Wells Orpington  24602004 465 0 0 18 18  6 0 

London Cannon Street Tunbridge Wells Orpington  24602004 465 0 0 2 2 0 0 

London Charing Cross Tonbridge Orpington  24602004 465 0 0 0 0 0 1 

London Charing Cross Hastings Orpington  24602000 375 0 6 0 6 0 0 

London Charing Cross Hastings Orpington  24602004 375 0 0 28 28 35 28  

London Cannon Street Hastings Orpington  24602000 375 0 3 

 

0 3  0 0 

London Cannon Street Hastings Orpington  24602004 375 0 0 1 1 0 0 

Tonbridge Tunbridge Wells Direct  24602004 375 0 0 4 4 1 0 

Tonbridge Hastings Tunbridge Wells  24602004 375 0 0 1 1 1 2  

Tunbridge Wells London Charing 

Cross 

Orpington  24602000 465 5 0 0 5 0 0 

Tunbridge Wells London Charing 

Cross 
Orpington  24602004 465 0 0 19 19 8 0 
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1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Hastings London Charing 

Cross 

Orpington  24602000 375 5 0 0 5 0 0 

Hastings London Charing 

Cross 

Orpington  24602004 375 0 0 26 26 34 29 

Hastings London Cannon 

Street 

Orpington  24602000 375 3 0 0 3 0 0 

Hastings London Cannon 

Street 

Orpington  24602004 375 0 0 1 1 0 0 

Ore London Charing 

Cross 

Orpington  24602000 375 1  0 0 1   0 0 

Tunbridge Wells London Cannon 

Street 

Orpington  24602004 465 0 0 2 2 0 0 

Hastings Tonbridge Tunbridge Wells  24602004 375 0 0 1 1 2 1 

Tunbridge Wells Tonbridge Direct  24602004 375 0 0 1 1 0     0 

London Victoria Gillingham (Kent) Sole Street  24604000 465 0 6 0 6 0 0 

London Victoria Gillingham (Kent) Sole Street   24604004 465 0 0 18 18 19 2 

London Victoria Faversham Sole Street  24604004 375 0 0 1 1 1 2 

London Victoria Ramsgate Sole Street  24604000 375 0 3 0 3 0 0 

London Victoria Ramsgate Sole Street  24604004 375 0 0 13 13 19 16 

London Victoria Dover Priory Sole Street  24604000 375 0 3 0 3 0 0 



94 

 

 

1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Victoria Dover Priory Sole Street  24604004 375 0 0 16 16 17 

 

14 

London Cannon Street Dover Priory Sole Street  24604000 375 0 

 

3 

 

0 3 

 

0 0 

London Cannon Street Ramsgate Sole Street  24604000 375 0 2 0 2 0 0 

Faversham Ramsgate Direct  24604004 375 0 

 

0 7 7 2 0 

Faversham Dover Priory Canterbury East  24604004 375 0 0 2 2 0 2 

Ramsgate Faversham Direct  24604004 375 0 0 4 

 

4 

 

0 1 

Ramsgate Gillingham (Kent) Direct  24604004 375 0 0 1 1 1 1 

Ramsgate London Victoria Sole Street  24604000 375 4 0 0 4 0 0 

Ramsgate London Victoria Sole Street   24604004 375 0 0 15  15  19 15 

Ramsgate Rochester Direct  24604004 375 0 0 1 1 1 0 

Ramsgate London Cannon 

Street 

Sole Street  24604000 375 2 0 0 2 0 0 

Dover Priory London Victoria Sole Street  24604000 375 2 0 0 2 0 0 

Dover Priory London Victoria Sole Street  24604004 375 0 0 15 15 17 16 

Broadstairs London Cannon 

Streer 

Sole Street  24604000 375 1 0 0 1 0 0 
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1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Dover Priory Faversham Canterbury East  24604004 375 0 0 10 

 

10 

 

2 1 

Faversham London Victoria Sole Street  24604004 465 0 0 0 0 0 1 

Faversham London Cannon 

Street 

Sole Street  24604000 465 2 0 0 2 0 0 

Gillingham (Kent) London Victoria Sole Street  24604000 465 6 0 0 6 0 0 

Gillingham (Kent) London Victoria 

 

Sole Street  24604004 465 0 0 17 17 18 1 

Gillingham (Kent) London Cannon 

Street 

Sole Street  24604000 465 1 0 0 1 0 0 

Gillingham (Kent) London Cannon 

Street 
Sole Street  24604004 465 0 0 1 1 0 0 

Gillingham (Kent) Dover Priory Canterbury East  24604004 375 0 0 1 1 1 0 

Gillingham (Kent) Ramsgate Direct  24604004 375 0 0 0 0  0 1 

London Cannon Street Ashford Intl. Orpington  24605000 375 0 1 0 1 0 0 

London Cannon Street Ramsgate Orpington/Canterbury 

West 

 24605000 375 0 1 0 1 0 0 

London Charing Cross Ashford Intl. Orpington  24605004 375 0 0 0 

 

0 

 

0 

 

1 

 

London Charing Cross Ramsgate Orpington/Canterbury 

West 

 24605004 375 0 0 13 

 

13 

 

16 

 

15 
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1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Charing Cross Ramsgate Orpington/Canterbury 

West 

 24605000 375 0 3 0 3 0 0 

Tonbridge Ramsgate Canterbury West  24605004 375 0 0 0 0 1 1 

Tonbridge Ramsgate Folkestone Central  24605004 375 0 0 1 1 0 0 

Ramsgate London Charing 

Cross 

Folkestone Central/ 

Orpington 

 24605004 375 0 0 1 1 0 0 

Ashford Intl. London Cannon 

Street 

Orpington  24605000 375 3 

 

0 0 3 

 

0 0 

Ashford Intl. London Charing 

Cross 

Orpington  24605000 375 1 0 0 1 0 0 

Ashford Intl. Canterbury West Direct  24605004 375 0 0 3 

 

3 

 

0 0 

London Charing Cross Ramsgate Orpington/Folkestone 

Central 
 24605000 375 0 3 

 

0 3 

 

0 0 

London Charing Cross Ramsgate Orpington/Folkestone 

Central 

 24605004 375 0 0 2 

 

2 

 

1 

 

0 

 

London Charing Cross Dover Priory Orpington  24605004 375 0 0 12 

 

12 

 

16 

 

13 

 

London Cannon Cross Tonbridge Orpington  24605000 375 0 1 0 1 0 0 

London Cannon Street Dover Priory Orpington/Folkestone 

Central 

 24605000 375 0 1 

 

0 1 

 

0 0 
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1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Cannon Street Dover Priory Orpington/Folkestone 

Central 

 24605004 375 0 0 1 1 0 0 

London Cannon Street Ramsgate Orpington/Folkestone 

Central 

 24605004 375 0 0 1 1 0 0 

Ashford Intl. Margate Canterbury West  24605004 375 0 0 0 

 

0 

 

1 

 

1 

Ashford Intl. Ramsgate Folkestone Central  24605004 375 0 0 1 1 3 

 

2 

 

Ashford Intl. Dover Priory Folkestone Central  24605004 375 0 0 2 2 

 

2 3 

 

Ramsgate Tonbridge Canterbury West  24605004 375 0 0 2 

 

2 

 

2 1 

 

Ramsgate Ashford Intl. Canterbury West  24605004 375 0 0 3 

 

3 

 

0 

 

1 

Ramsgate London Charing 

Cross 

Canterbury West/  

Orpington 

 24605000 375 3 0 0 3 0 0 

Ramsgate London Charing 

Cross 

Canterbury West/ 

Orpington 

 24605004 375 0 0 13 

 

13 

 

16 

 

13 

 

Ramsgate London Charing 

Cross  

Folkestone Central/ 

Orpington 
 24605000 375 1 0 0 1 0 0 

Ramsgate London Charing 

Cross 

Folkestone Central/ 

Orpington 
 24605004 375 0 0 1 

 

1 

 

0 

 

0 
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1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Ramsgate Ashford Intl. Folkestone Central  24605004 375 0 0 7 7 0 1 

Dover Priory London Charing 

Cross 

Folkestone Central/ 

Orpington 

 24605004 375 0 0 10 10 

 

18 

 

14 

 

Dover Priory London Cannon 

Street 

Folkestone Central/ 

Orpington 

 24605000 375 1 0 0 1 0 0 

Dover Priory London Cannon 

Street 

Folkestone 

Central/Orpington 

 24605004 375 0 0 1 1 0 0 

Dover Priory Ramsgate Sandwich  24605004 375 0 0 1 1 0 0 

Dover Priory Ashford Intl. Folkestone Central  24605004 375 0 0 1 

 

1 

 

1 1 

 

Ashford Intl. London Charing 

Cross 
Orpington  24605004 375 0 0 1 

 

1 

 

0 

 

2 

 

Canterbury West London Charing 

Cross 

Orpington  24605004 375 0 0 2 2 0 0 

London Charing Cross Canterbury West Orpington  24605004 375 0 0 1 1 1 0 

London Cannon Street Canterbury West Orpington  24605004 375 0 0 1 1 0 0 

Tonbridge London Charing 

Cross 
Orpington  24605004 375 0 0 2 2 1 0 

Tonbridge London Charing 

Cross 

Orpington  24605000 375 1 0 0 1 0 0 

Tonbridge London Cannon 

Street 
Orpington  24605000 375 1 0 0 1 0 0 
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1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Tonbridge Dover Priory Folkestone Central  24605004 375 0 0 0 0 1 

 

0 

Canterbury West Ashford Intl. Direct  24605004 375 0 0 1 1 0 0 

Dover Priory London Charing 

Cross 

Folkestone Central/ 

Orpington 

 24605000 375  2 

 

0 0 2 

 

0 0 

London Victoria Ashford Intl. Maidstone East  24606000 465 0 5 

 

0 5 

 

0 0 

London Victoria Ashford Intl. Maidstone East  

 

24606004 465 0 0 22 

 

22 

 

20 

 

16 

 

London Victoria Ramsgate Maidstone East  2506000 375 0 1 0 1 0 0 

London Victoria Ramsgate Maidstone East  24606004 375 0 0 1 1 0 0 

Maidstone East Ashford Intl. Direct  24606004 375 0 0 1 1 1 1 

Ashford Intl. Maidstone East Direct  24606004 375 0 0 0 0 0 1 

Ashford Intl. London Victoria Maidstone East  24606000 465 4 

 

0 0 4 

 

0 0 

Minster London Victoria Maidstone East  24606000 465 1 0 0 1 0 0 

Ashford Intl. London Victoria Maidstone East  24606004 465 0 0 22 

 

22 

 

19 

 

15 

 

Folkestone Central London Victoria Maidstone East  24606000 375 1 0 0 1 0 0 

London Charing Cross Maidstone East Swanley  24606004 375 0 0 11 11 14 0 
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1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 

Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Charing Cross Maidstone East Swanley  24606000 375 0 3 0 3 0 0 

Maidstone East London Charing 

Cross 
Swanley  24606004 375 0 0 15 15 14 0 

Maidstone East London Charing 

Cross 

Swanley  24606000 375 2 0 0 2  0 0 

Ashford Intl. London Charing 

Cross 
Maidstone East  24606004 375 0 0 0 0 3 0 

Ashford Intl. London Charing 

Cross 

Maidstone East  24606000 375 4 0 0 4 0 0 

London Cannon Street Ashford Intl Maidstone East  24606004 375 0 0 1 1 0 0 

Maidstone East London Cannon 

Street 
Swanley  24606004 375 0 0 1 1 0 0 

London Charing Cross Ashford Intl Swanley  24606004 375 0 0 4 4 3 0 

London Charing Cross Ashford Intl Swanley  24606000 375 0 3 0 3 0 0 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Charing Cross Dartford Bexleyheath  24650000 465 0 6 

 

0 6 

 

0 0 

London Cannon Street Gravesend Bexleyheath  24650000 465 0 1 0 1 0 0 

London Cannon Street Slade Green Bexleyheath  24650000 465 0 6 0 6 0 0 

New Cross Slade Green Bexleyheath  24650005 465 0 0 1 1 0 0 

London Cannon Street Slade Green Bexleyheath  24650005 465 0 0 26 

 

26 

 

32 

 

30 

 

London Cannon Street Rochester Bexleyheath  24650000 465 0 1 0 1 0 0 

London Charing Cross Dartford Bexleyheath  24650005 465 0 0 28 

 

28 

 

21 

 

0 

 

London Victoria Dartford Bexleyheath  24650000 465 0 1 0 1 0 0 

London Victoria Gravesend Bexleyheath  24650000 465 0 5 0 5 0 0 

London Victoria Dartford Bexleyheath  24650005 465 0 0 2 2 2 34 

 

London Victoria Gravesend Bexleyheath  24650005 465 0 0 29 29 35 0 

Dartford London Charing Cross Bexleyheath  24650000 465 6 0 0 6 0 0 

Dartford London Charing Cross Bexleyheath  24650005 465 0 0 26 

 

 26 

 

18 0 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Dartford London Victoria Bexleyheath  24650000 465 2 

 

0 0 2 

 

0 0 

Gravesend London Victoria Bexleyheath  24650000 465 4 0 0 4 0 0 

Dartford London Victoria Bexleyheath  24650005 465 0 0 2 

 

2 

 

3 33 

Gravesend London Victoria Bexleyheath  24650005 465 0 0 28 28 34 0 

Barnehurst London Charing Cross Bexleyheath  24650005 465 0 0 0 0 2 0 

Barnehurst London Victoria Bexleyheath  24650005 465 0 0 0 0 0 1 

Barnehurst London Cannon Street Bexleyheath  24650000 465 8 

 

0 0 8 

 

0 0 

Barnehurst London Cannon Street Bexleyheath  24650005 465 0 0 28 28 

 

33 33 

 

London Victoria Orpington Herne Hill  24652000 465 0 12 

 

0 12 

 

0 0 

London Victoria Orpington Herne Hill  24652005 465 0 0 62 

 

62 

 

39 

 

34 

Orpington London Victoria Herne Hill  24652000 465 12 

 

0 0 12 

 

0 0 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Orpington London Victoria Herne Hill  24652005 465 0 0 63 

 

63 

 

38 34 

Swanley London Victoria Herne Hill  24652005 465 0 0 1 1 1 0 

Beckenham Jct. London Blackfriars Herne Hill  24652000 465 5  0 0 5 0 0 

Beckenham Jct. London Blackfriars Herne Hill  24652005 465 0 0  1 

 

1 

 

0 0 

London Blackfriars Beckenham Jct. Herne Hill  24652000 465 0 2 

 

0 2 

 

0 0 

London Blackfriars Beckenham Jct. Herne Hill  24652005 465 0 0 3 

 

3 

 

0 0 

Beckenham Jn London Victoria Herne Hill  24652005 465 0 0 1 1 0 0 

London Charing Cross Hayes Ladywell  24653000 465 0 12 

 

0 12 

 

0 0 

London Charing Cross Hayes Ladywell  24653005 465 0 0 59 

 

59 

 

73 

 

33 

 

Hayes Lewisham Ladywell  24653005 465 0 0  4 4 7 

 

3 

 

Hayes New Cross Ladywell  24653005  0 0 1 1 0 0 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Cannon Street Hayes Ladywell  24653005 465 0 0 1 

 

1 

 

0 

 

0 

 

Hayes London Charing Cross Ladywell  24653000 465 13 

 

0 0 13 

 

0 0 

Hayes London Charing Cross Ladywell  24653005 465 0 0 61 

 

61 

 

71 

 

33 

 

Hayes London Cannon Street Ladywell  24653005 465 0 0 3 

 

3 

 

0 

 

0 

 

London Charing Cross Orpington Grove Park  24655005 465 0 0 4 

 

4 

 

2 

 

2 

London Charing Cross Orpington Grove Park  24655000 465 0 2 0 2 0 0 

London Charing Cross Sevenoaks Orpington  24655000 465 0 6 0 6 0 0 

London Cannon Street Orpington Grove Park  24655000 465 0 6 0 6 0 0 

London Cannon Street Orpington Grove Park  24655005 465 0 0 31 

 

31 

 

33 

 

0 

London Cannon Street Sevenoaks Orpington  24655005 465 0 0 1 1 0 0 

London Charing Cross Sevenoaks Grove Park  24655005 465 0 0 31 31 37 33 

London Bridge Sevenoaks Grove Park  24655005 465 0 0 1 1 0 0 

Sevenoaks London Charing Cross Orpington  24655000 465 6 0 0 6 0 0 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Sevenoaks London Charing Cross Orpington  24655005 465 0 0 31 31 37  33 

Sevenoaks London Cannon Street Orpington  24655005 465 0 0 3 3 0 0 

Orpington London Charing Cross Grove Park  24655000 465 3 

 

0 0 3 

 

0 0 

Orpington London Charing Cross Grove Park  24655005 465 0 0 2 

 

2 

 

1 1 

Orpington London Cannon Street Grove Park  24655000 465 6 

 

0 0 6 

 

0 0 

Orpington London Cannon Street Grove Park  24655005 465 0 0 28 

 

28 

 

33 

 

0 

Hither Green  London Cannon Street Direct  24655005 465 0 0 0 0 1 

 

0 

Grove Park Bromley North Direct  24655005 465 0 0 42 42 

 

39 

 

0 

 

Bromley North Grove Park Direct  24655005 465 0 0 42 

 

42 

 

38 

 

0 

  

London Charing Cross Dartford Sidcup  24657000 465 0 6 

 

0 6 

 

0 0 

London Charing Cross Dartford Sidcup  24657005 465 0 0 28 28 36 29 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
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 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Cannon Street Slade Green Sidcup  24657005 465 0 0 4 4 0 0 

London Cannon Street Slade Green Sidcup  24657000 465 0 6 0 6 0 0 

London Charing Cross Slade Green Sidcup  24657005 465 0 0 1 1 0 0 

Lee Slade Green Sidcup  24657005 465 0 0 2 2 0 0 

London Charing Cross Gravesend Sidcup  24657000 465 0 6 

 

0 6 

 

0 0 

London Charing Cross Gravesend Sidcup  24657005 465 0 0 33 

 

33 

 

39 

 

33 

 

Gravesend London Charing Cross Sidcup  24657000 465 6 0 0 6 

 

0 0 

Gravesend London Charing Cross Sidcup  24657005 465 0 0 33  33 

 

39 32 

Gravesend London Cannon Street Sidcup  24657005 465 0 0 3 3 0 0 

Dartford London Charing Cross Sidcup  24657000 465 6 

 

0 0 6 

 

0 0 

Dartford London Charing Cross Sidcup  24657005 465 0 0 28 

 

28 

 

36 30 

 

Crayford London Charing Cross Sidcup  24657000 465 2 0 0 2 0 0 

Crayford London Cannon Street Sidcup  24657005 465 0 0 9 9 0 0 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im
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g

 L
o
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 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Charing Cross Gillingham (Kent) Sidcup  24657000 465 0 1 0 1 0 0 

Strood London Charing Cross Sidcup  24657000 465 2 0 0 2 0 0 

Crayford London Blackfriars Sidcup  24657000 465 1 0 0 1 0 0 

Crayford London Cannon Street Sidcup  24657000 465 6 

 

0 0 6 

 

0 0 

London Charing Cross Dartford  Lewisham/ Abbey 

Wood 

 24658005 465 0 0 2 

 

2 

 

0 

 

 0 

 

London Cannon Street Dartford Lewisham/ Abbey 

Wood 

 24658005 465 0 0 29 29 36 0 

Gravesend London Cannon Street Lewisham/ Abbey 

Wood 

 24658000 465 1 0 0 1 0 0 

London Cannon Street Dartford Lewisham/ Abbey 

Wood 

 24658000 465 0 6 0 6 0 0 

Dartford London Cannon Street Lewisham/ Abbey 

Wood 

 24658005 465 0 0 29 29 35 0 

Dartford London Cannon Street Lewisham/ Abbey 

Wood 

 24658000 465 4 0 0 4 0 0 

Gillingham London Cannon Street Lewisham/ Abbey 

Wood 

 24658000 465 1 0 0 1 0 0 

Dartford London Charing Cross Lewisham/ Abbey 

Wood 

 24658005 465 0 0 3 

 

3 

 

0 

 

0 
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Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro Peak 

Service description 

From 

 

To 

 

Via 

 

D
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o
n
 

TSC 

 

T
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o
ad

 Peak Times 

Off Peak 

times 

 

Total Week day 

 

Saturday 

 

Sunday 

 

AM Peak  

 

PM Peak 

 

London Cannon Street Barnehurst Greenwich  24659000 465 0 6 0 6 0 0 

London Cannon Street Barnehurst Greenwich  24659005 465 0 0 26 

 

26 

 

33 

 

30 

 

London Cannon Street Dartford Greenwich  24659005 465 0 0 7 7 6 

 

3 

 

London Cannon Street Crayford Greenwich  24659005 465 0 0 5 5 0 0 

London Cannon Street Crayford Greenwich  24659000 465 0 6 0 6 0 0 

London Bridge Dartford Greenwich  24659005 465 0 0 1 1 0 0 

Dartford London Cannon Street Greenwich  24659005 465 0 0 2 2 2 

 

0 

Dartford London Bridge Greenwich  24659005 465 0 0 1 1 1 0 

Slade Green London Cannon Street Greenwich  24659005 465 0 0 41 

 

41 

 

35 

 

34 

 

Slade Green London Cannon Street Greenwich  24659000 465 11 

 

0 0 11 

 

0 0 
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Passenger Train Slots 

Service Group HU03 Kent Rural 

Service description 

From 

  

To  

  

Via 

  

D
es

cr
ip

ti
o
n
 

TSC 

  

T
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g
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o
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 Peak Times 

Off Peak 

times 

 

Total Weekday 

 

Saturday  

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Gillingham (Kent) Sheerness-on-Sea Direct  24607006 465 0 0 1 

 

1 

 

0 0 

Sittingbourne Sheerness-on-Sea Direct  24607006 465 0 0 28 

 

28 

 

19 

 

16 

Sheerness-on-Sea Sittingbourne Direct  24607006 465 0 0 28 28 19 

 

17 

 

Tonbridge Strood Maidstone West  24608006 375 0 0 6 

 

6 

 

1 

 

3 

 

Paddock Wood Strood Maidstone West  24608006 375 0 0 28 

 

28 

 

31 

 

14 

 

Maidstone West Strood Direct  24608006 375 0 0 1 

 

1 

 

1 

 

0 

Strood Maidstone West Direct  24608006 375 0 0 2 

 

2 

 

1 

 

0 

Strood Paddock Wood Maidstone West  24608006 375 0 0 27 

 

27 

 

31 

 

14 

 

Strood Tonbridge Maidstone West  24608006 375 0 0 6 

 

6 

 

2 

 

3 

 

Gillingham (Kent) Paddock Wood Maidstone Wet  24608006 375 0 0 1 1 0 0 
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Service Group HU03 Kent Rural 
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From 

  

To  

  

Via 

  

D
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o
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T
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g
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Off Peak 

times 

 

Total Weekday 

 

Saturday  

 

Sunday 

 

AM Peak  

 

PM Peak 

 

Gillingham 

(Kent) 

Tonbridge Maidstone West  24608006 375 0 0 1 1 0 0 

Tonbridge Gillingham (Kent) Maidstone West  24608006 375 0 0 1 1 1 0 
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Passenger Train Slots 

 Service Group HU06 Kent High Speed Peak / HU07 Kent High Speed Off Peak (including Saturday and 

Sunday) 

Service description 

From 

 

To 

 

Via 

 

D
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ip

ti
o
n
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T
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g

 L
o
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Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM 

Peak  

 

PM Peak 

 

Ashford Western Jct. Margate Canterbury West  24647001 395 0 3 0  3 0 0 

Ashford Intl. Margate Canterbury West  24647005 395 0 0 1 1 0 0 
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Passenger Train Slots 

 Service Group HU06 Kent High Speed Peak / HU07 Kent High Speed Off Peak (including Saturday and 

Sunday) 

Service description 

From 

 

To 

 

Via 

 

D
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cr
ip

ti
o
n
 

TSC 

 

T
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g
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o
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 Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM 

Peak  

 

PM Peak 

 

Ashford Western Jct. Margate Canterbury West  24647005  0 0 16 16 18 15 

Ashford Western Jct. Ramsgate Canterbury West  24647005 395 0 0 2 2 0 0 

Ashford Western Jct. Ramsgate Folkestone 

Central 

 24647001 395 0  2 0  2 0 0 

Ashford Western Jct. Dover Priory Folkestone 

Central 

 24647005 395 0 0 4 4 0 1 

Ashford Western Jct. Dover Priory Folkestone 

Central 
 24647001 395 0 1 0 1 0 0 

Ashford Western Jct. Ramsgate Folkestone 

Central 

 24647005 395 0 0 11 

 

11 16 14 

Margate Ashford Western 

Jct. 
Canterbury West  24647001 395 4 0 0 4 0 0 

Margate Ashford Western 

Jct. 

Canterbury West  24647005 395 0 0 15 15 17 15 

Margate Ashford Intl. Canterbury West  24647005 395 0 0 1 1 2 1 

Margate Ashford Intl. Folkestone 

Central 

 24647005 395 0 0 1 1 1 0 
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Passenger Train Slots 

 Service Group HU06 Kent High Speed Peak / HU07 Kent High Speed Off Peak (including Saturday and 

Sunday) 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM 

Peak  

 

PM Peak 

 

Ramsgate Ashford Western 

Jct. 

Canterbury West  24647005 395 0 0 1  1 1 1 

Ramsgate Ashford Intl. Folkestone 

Central 

 24647005 395 0 0 1 1 0 0 

Ramsgate Ashford Western 

Jct. 

Folkestone 

Central 
 24647001 395 2 0 0 2 0 0 

Ramsgate Ashford Western 

Jct. 

Folkestone 

Central 

 24647005 395 0 0 10 10 17 15 

Sandwich Ashford Western 

Jct. 

Folkestone 

Central 
 24647001 395 2 0 0 2 0 0 

Dover Priory Ashford Western 

Jct. 

Direct  24647005 395 0 0 6 6 0 0 

Springhead Road Jct. Ramsgate Chatham  24648001 395 0 2 0 2 0 0 

Springhead Road Jct. Maidstone West Gravesend  24648001 395 0 2 0 2 0 0 

Springhead Road Jct. Faversham Chatham  24648001 395 0 1 0 1 0 0 

Springhead Road Jct. Faversham Chatham  24648005 395 0 0 19 19 4 2 

Springhead Road Jct. Margate Chatham  24648001 395 0 1 0 1 0 0 

Broadstairs Springhead Road 

Jct. 

Chatham  24648001 395 3 0 0 3 0 0 

Faversham Ramsgate Margate  24648005 395 0 0 1 1 0 0 
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Passenger Train Slots 

 Service Group HU06 Kent High Speed Peak / HU07 Kent High Speed Off Peak (including Saturday and 

Sunday) 

Service description 

From 

 

To 

 

Via 

 

D
es

cr
ip

ti
o
n
 

TSC 

 

T
im

in
g

 L
o
ad

 Peak Times 

Off Peak 

times 

 

Total 

Weekday 

 

Saturday 

 

Sunday 

 

AM 

Peak  

 

PM Peak 

 

Faversham Springhead Road 

Jct. 

Chatham  24648001 395 1 0 0 1 0 0 

Faversham Springhead Road 

Jct. 

Chatham  24648005 395 0 0 19 19  4 2 

Maidstone West Springhead Road 

Jct. 
Gravesend  24648001 395 2 0 0 2 0 0 

Ramsgate Springhead Road 

Jct. 

Chatham  24648005 395 0 0 11 11 16 14 

Springhead Road Jct. Ramsgate Chatham  24648005 395 0 0 11 11 16 14 

Gravesend Maidstone West Direct  24648005 395 0 0 1 1 0 0 
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2.1 The Train Operator has Firm Rights to the number of Passenger Train Slots 

in the Working Timetable in respect of a Service Group as listed against each 
Service specified in Table 2.1 on the Days and within the Peak and Off-Peak 
times so listed using Specified Equipment that is capable of achieving the 
Timing Load shown. If the Train Operator makes an Access Proposal, or relies 
on a Rolled Over Access Proposal, to operate any of the Services specified in 
Table 2.1 using Specified Equipment that is not capable of achieving the 
Timing Load shown, then the rights will be treated as Contingent Rights for 
the purposes of Part D of the Network Code P29th. 

 
 

2.2 Not used. 

 

2.3 In order to provide through Services the Train Operator has: 

(a) Firm Rights to 

(i) combine Passenger Train Slots at Crayford and Slade Green; 

(ii) uncouple and couple trains at Faversham, Ashford International, 
Tunbridge Wells and Tonbridge; and 

(iii) uncouple trains at Dover Priory. 

(b)       Not used. 
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Table 2.2  Additional Passenger Train Slots 114th,115th,116th, 117th,118th,123rd,122nd, 125th, 126th
 

 

Not Used 
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Additional Passenger Train Slots  

2.4 The Train Operator has Contingent Rights to additional Passenger Train Slots 
in the Working Timetable in respect of a Service Group up to the number listed 
against each Service specified in Table 2.2 and on the Days so listed. 

 
2.5 A Contingent Right for an additional Passenger Train Slot under paragraph 2.4 

includes: 
(a) a Contingent right to call at any station listed in Table 4.1; 
(b) a Contingent Right to have Scheduled part only of the Passenger Train Slot in 

question; and 
(c) a Contingent Right to combine Passenger Train Slots to provide a through 

Service. 
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Ancillary Movements 33rd 

2.6 The Train Operator has Firm Rights to make Ancillary Movements of Specified 
Equipment to the extent necessary or reasonably required to give full effect to 
the other Firm Rights of the Train Operator, including: 

(a) movements for the purpose of maintenance of rolling stock to and from 

maintenance depots; 

(b) movements for driver training purposes; and 

(c) empty stock movements. 

 

2.7 For the purpose of paragraph 2.6, Ancillary Movements shall not include 
movements of rolling stock for the purpose of testing or driver training to the 
extent that: 

(a) the rolling stock concerned has not achieved vehicle and route 
acceptance necessary for its use in the carriage of passengers on the 
Route in question; or 

(b) where the route in question is not used by the Train Operator for carriage 
of passengers, the rolling stock concerned has not achieved vehicle and 
route acceptance necessary to operate on the Route without passengers 
on board. 

Relief Passenger Train Slots 34th 

2.8 The Train Operator has Contingent Rights to relief Passenger Train Slots for 
special or seasonal events, whenever the Train Operator believes (acting in a 
reasonable and proper manner) that a relief Passenger Train Slot is necessary 
to accommodate anticipated customer demand. These Contingent Rights are 
subject to: 

(a)  the relief Passenger Train Slot being additional to a Service for which the 
Train Operator has access rights in table 2.1 or 2.2; and 

(b) each relief Passenger Train Slot being allocated the relevant Train 
Service Code as shown in Schedule 7, Appendix 7C. 

2.8.1 In respect of any Passenger Train Slot obtained pursuant to Paragraph 2.8.1 
above which is scheduled to operate between 0000 and 0600 hours on New 
Year’s Day, neither Network Rail nor the Train Operator shall incur any liability 
to the other under Schedule 8 in relation to any cancellation of or interruption 
or delay to the operation of that Passenger Train Slot. 

2.9  Save with the prior consent of Network Rail and subject to such conditions as 
Network Rail may reasonably impose, the Train Operator shall not be entitled 
to operate Services on the Routes on 25 December in any year. On 26 
December, the Train Operator shall not be entitled to operate any Services on 
the Routes with the exception of those that the Train Operator has Firm Rights 
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to the number of Passenger Train Slots in the Working Timetable in respect of 
the Services listed in Table 2.3. 

.
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Table 2.3 Passenger Train Slots on 26 December 

1 2 

Service description Passenger 
Train Slots 

From To Calling Pattern TSC Total 

London Charing 
Cross 

Ashford International Waterloo East, London Bridge, Grove Park, Orpington, Sevenoaks, 
Tonbridge, Paddock Wood, Staplehurst and Headcorn 

24605004 13 

Ashford International London Charing Cross Headcorn, Staplehurst, Paddock Wood, Sevenoaks, Orpington, Grove 
Park, London Bridge and Waterloo East 

24605004 13 

London Victoria Orpington Herne Hill, Penge East, Beckenham Junction and Bromley South 24652000 13 

Orpington London Victoria Bromley South, Beckenham Junction, Penge East and Herne Hill 24652000 13 

London Victoria Gillingham (Kent) Herne Hill, Penge East, Beckenham Junction, Bromley South, Swanley, 
Longfield, Meopham, Rochester and Chatham 

24604004 12 

Gillingham (Kent) London Victoria Chatham, Rochester, Meopham, Longfield, Swanley, Bromley South, 
Beckenham Junction, Penge East and Herne Hill 

24604004 12 

Slade Green London Charing Cross Abbey Wood, Woolwich Arsenal, Charlton, Blackheath, Lewisham, London 
Bridge and Waterloo East 

24658005 12 

London Charing 
Cross 

Slade Green Waterloo East, London Bridge, Lewisham, Blackheath, Charlton, 
Woolwich Arsenal and Abbey Wood 

24658005 12 

Slade Green London Charing Cross Bexleyheath, Welling, Eltham, Blackheath, Lewisham, London Bridge and 
Waterloo East 

24657000 12 

London Charing 
Cross 

Slade Green Waterloo East, London Bridge, Lewisham, Blackheath, Eltham, Welling 
and Bexleyheath 

24657000 12 
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2.10 On Public Holidays (other than those falling on 25 and 26 December) the Train 
Operator has Firm Rights to operate Services in any Service Group up to the 
quantum to which it is entitled on a Saturday for that Service Group. On 24 
December and each of 27 to 31 December, the Train Operator has Firm Rights 
to operate Services in any Service Group up to the quantum to which it is 
entitled on a Saturday for that Service Group, save where such date(s) fall(s) 
on a Sunday, in which case the Train Operator has Firm Rights to operate 
Services in any Service Group up to the quantum to which it is entitled on a 
Sunday for that Service Group. 

2.11 The exercise of a Stabling right shall not count against the number of Passenger 
Train Slots listed in Table 2.1. 

 
2.12 Additional contingencies 
 
2.12.1 Notwithstanding any other provision of this Schedule 5, but subject  to 

paragraph 2.12.2, the Train Operator shall not in making any Access Proposal 
(“Train Operator Access Proposal”) seek to exercise any Firm Right under this 
Schedule 5 (except as to quantum of Passenger Train Slots) in respect of any 
aspect of any Passenger Train Slot to the extent that the exercise of that Firm 
Right would cause that Passenger Train Slot to be shown in the Working 
Timetable on the same section of Route as, and either:- 

International Freight Train Slots 

(a) at the same time as any International Freight Train Slot (up to a 
maximum of thirty-five International Freight Train Slots per day in each 
direction); or 

(b) at a time which allows for less than the minimum headway 
applicable under the Applicable Timetable Planning Rules between that 
Passenger Train Slot and any International Freight Train Slot (up to a 
maximum of thirty-five International Freight Train Slots per day in each 
direction); or 

Eurostar Train Slots 

(c) (in respect of: (i) the Train Operator’s Firm Rights to 17 
Weekday and 24 Saturday Passenger Train Slots from Orpington to 
Victoria and Victoria to Orpington; and (ii) the Train Operator’s Firm 
Rights to Passenger Train Slots between Ashford East Junction and 
Ashford West Junction) at the same time as any Eurostar Train Slot; or  

(d) at a time which allows for less than the minimum headway 
applicable under the Applicable Timetable Planning Rules between that 
Passenger Train Slot and any Eurostar Train Slot; 

in any case, to the extent only that such International Freight Train Slot 
or Eurostar Train Slots (as the case may be) is the subject of a Access 
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Proposal made by a Timetable Participant other than the Train Operator 
at any time on or prior to the Priority Date for the Timetable Development 
Period (in the case of the provision of railway passenger services) or at 
any time during the Timetable Development Period (in the case of the 
provision of services for the carriage of goods by railway) applicable (in 
each case) to that Train Operator Access Proposal. 

2.12.2 Nothing in this paragraph 2.12 shall prevent the Train Operator from exercising 
its Firm Rights as to the quantum of Passenger Train Slots. 
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3 Intervals  

Table 3.1: Service Intervals 

NOT USED 

Table 3.1a: Morning Peak Service Intervals and frequency 

NOT USED 

Table 3.1b: Evening Peak Service Intervals and frequency 

NOT USED 

3.1 NOT USED 

3.2 NOT USED 

3.3 NOT USED 

3.4 NOT USED 
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4 Calling Patterns  

Table 4.1: Calling Patterns 34th,49th, 52nd, 96th, 126th  

1 2 3 

Service Group HU01 Kent Mainline Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

London Charing Cross Tunbridge Wells Orpington  24602004 London Waterloo East, London Bridge, Orpington, Sevenoaks, 

Hildenborough, Tonbridge, High Brooms. 

Chelsfield, Knockholt 

London Charing Cross Hastings Orpington  24602004 London Waterloo East, London Bridge, Orpington, Sevenoaks, 
Tonbridge, High Brooms, Tunbridge Wells, Frant, Wadhurst, 

Stonegate, Etchingham, Robertsbridge, Battle, Crowhurst, West 

St Leonards, St Leonards Warrior Sq. 

Chelsfield 

London Cannon Street Hastings Orpington  24602004 Orpington, Sevenoaks, Tonbridge, High Brooms, Tunbridge 

Wells, Frant, Wadhurst, Stonegate, Etchingham, Robertsbridge, 

Battle,  St Leonards Warrior Sq. 

Crowhurst, West St Leonards, 

Hildenborough, London Bridge 

Tonbridge Tunbridge Wells Direct  24602004 High Brooms N/A 

Tonbridge Hastings Direct  24602004 All Stations N/A 

Tonbridge Ore Tunbridge Wells  24602004 All Stations N/A 

Hastings London Charing Cross Orpington  24602004 St Leonards Warrior Sq., West St Leonards, Crowhurst, Battle, 

Robertsbridge, Etchingham, Stonegate, Wadhurst, Frant, 

Tunbridge Wells, High Brooms, Tonbridge, Sevenoaks, 

Orpington, London Bridge, London Waterloo East 

Hildenborough, Chelsfield 

Hastings London Cannon Street Orpington  24602004 St Leonards Warrior Sq., West St Leonards, Crowhurst, Battle, 

Robertsbridge, Etchingham, Stonegate, Wadhurst, Frant, 

Tunbridge Wells, High Brooms, Tonbridge, Sevenoaks, 

Orpington 

London Bridge 

Hastings Tonbridge Direct  24602004 All Stations N/A 

Tunbridge Wells London Charing Cross Orpington  24602004 High Brooms, Tonbridge, Hildenborough, Sevenoaks, Orpington, 

London Bridge, London Waterloo East 

Chelsfield 

Tunbridge Wells London Cannon Street Orpington  24602004 High Brooms, Tonbridge, Hildenborough, Sevenoaks, Orpington New Cross, London Bridge 

Tunbridge Wells Tonbridge Direct  24602004 High Brooms N/A 

London Victoria Rochester Sole Street  24604004 Denmark Hill, Bromley South, St Mary Cray, Swanley, 

Farningham Road, Longfield, Meopham, Sole Street 

N/A 



124 

 

 

 

1 2 3 

Service Group HU01 Kent Mainline Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

London Victoria Gillingham (Kent) Sole Street  24604004 Denmark Hill Bromley South, St Mary Cray, Swanley, 
Farningham Road, Longfield, Meopham, Sole Street, Rochester, 

Chatham 

Herne Hill, Penge East, 

Beckenham Junction 

London Victoria Faversham Sole Street  24604004 Bromley South, St Mary Cray, Swanley, Farningham Road, 
Longfield, Meopham, Sole Street, Rochester, Chatham, 

Gillingham (Kent), Rainham (Kent), Newington, Sittingbourne, 

Teynham 

N/A 

London Victoria Ramsgate Sole Street  24604004 Bromley South, Longfield, Meopham, Rochester, Chatham, 
Gillingham (Kent), Rainham (Kent), Sittingbourne, Faversham, 

Whitstable, Chestfield & Swalecliffe, Herne Bay, Birchington-

on-Sea, Westgate-on-Sea, Margate, Broadstairs, Dumpton Park 

St Mary Cray, Swanley, 
Farningham Road, Sole Street, 

Newington, Teynham 

London Victoria Canterbury East Sole Street  24604004 Bromley South, St Mary Cray, Swanley, Farningham Road, 

Longfield, Meopham, Sole Street, Rochester, Chatham, 

Gillingham (Kent), Rainham (Kent), Newington, Sittingbourne, 

Teynham, Faversham 

N/A 

London Victoria Dover Priory Sole Street  24604004 Bromley South, St Mary Cray, Swanley, Farningham Road, 

Longfield, Meopham, Sole Street, Rochester, Chatham, 

Gillingham (Kent), Rainham (Kent), Newington, Sittingbourne, 
Teynham, Faversham, Selling, Canterbury East, Bekesbourne, 

Adisham, Aylesham, Snowdown, Shepherds Well, Kearsney 

Denmark Hill 

Faversham Ramsgate Direct  24604004 All Stations N/A 

Gillingham (Kent) Dover Priory Direct  24604004 All Stations N/A 

Faversham Dover Priory Direct  24604004 Canterbury East, Bekesbourne, Aylesham, Snowdown Selling, Adisham, Shepherd’s 

Well, Kearsney 

Faversham Dover Priory Direct  24604004 All Stations N/A 

Ramsgate London Victoria Sole Street  24604004 Dumpton Park, Broadstairs, Margate, Westgate-on-Sea, 

Birchington-on-Sea, Herne Bay, Chestfield & Swalecliffe, 

Whitstable, Faversham, Sittingbourne, Rainham (Kent), 

Gillingham (Kent), Chatham, Bromley South 

Teynham, Newington, Rochester, 

Sole Street, Meopham, Longfield, 

Farningham Road, Swanley, St 

Mary Cray 

Ramsgate Faversham Direct  24604004 All Stations N/A 

Ramsgate Gillingham (Kent) Direct  24604004 All Stations N/A 

Dover Priory Faversham Sole Street  24604004 All Stations N/A 
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1 2 3 

Service Group HU01 Kent Mainline Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

Dover Priory London Victoria Sole Street  24604004 Kearsney, Shepherds Well, Snowdown, Aylesham, Adisham, 
Bekesbourne, Canterbury East, Selling, Faversham, 

Sittingbourne, Rainham (Kent), Gillingham (Kent), Chatham, 

Rochester, Meopham, Longfield, Bromley South 

Teynham, Newington, Sole Street, 
Farningham Road, Swanley, St 

Mary Cray, Denmark Hill 

Canterbury East London Victoria Sole Street  24604004 Faversham, Teynham, Sittingbourne, Newington, Rainham 

(Kent), Gillingham (Kent), Chatham, Rochester, Sole Street, 

Meopham, Longfield, Farningham Road, Swanley, St Mary Cray, 

Bromley South 

N/A 

Faversham London Victoria Sole Street  24604004 Teynham, Sittingbourne, Newington, Rainham (Kent), 

Gillingham (Kent), Chatham, Rochester, Sole Street, Meopham, 

Longfield, Farningham Road, Swanley, St Mary Cray, Bromley 

South 

N/A 

Gillingham (Kent) London Victoria Sole Street  24604004 Chatham, Rochester, Sole Street, Meopham, Longfield, 

Farningham Road, Swanley, St Mary Cray, Bromley South, 

Denmark Hill 

N/A 

Gillingham (Kent) London Cannon Street Sole Street  24604004 Chatham, Rochester London Bridge 

Rochester London Victoria Sole Street  24604004 Sole Street, Meopham, Longfield, Farningham Road, Swanley, St 

Mary Cray, Bromley South, Denmark Hill 
 

London Charing Cross Ashford International Orpington  24605004 London Waterloo East, London Bridge, Tonbridge,  Orpington, Sevenoaks, 

Hildenborough, Paddock Wood, 
Marden, Staplehurst, Headcorn, 

Pluckley 

London Charing Cross Ramsgate Orpington 

Canterbury West 

 24605004 London Waterloo East, London Bridge, Orpington,  Sevenoaks, 
Hildenborough, Tonbridge, Paddock Wood, Marden, Staplehurst, 

Headcorn, Pluckley, Ashford International, Wye, Chilham, 

Chartham Canterbury West, Sturry, Minster 

Thanet Parkway 

London Charing Cross Dover Priory Orpington 

Folkestone Central 

 24605004 London Waterloo East, London Bridge, Sevenoaks, Tonbridge, 
Paddock Wood, Marden, Staplehurst, Headcorn, Pluckley, 

Ashford International, Westenhanger, Sandling, Folkestone West, 

Folkestone Central 

Orpington 



126 

 

 

 

1 2 3 

Service Group HU01 Kent Mainline Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

London Charing Cross Ramsgate Orpington 

Folkestone Central 

 24605004 London Waterloo East, London Bridge, Sevenoaks, Tonbridge, 
Paddock Wood, Marden, Staplehurst, Headcorn, Pluckley, 

Ashford International, Westenhanger, Sandling, Folkestone West, 

Folkestone Central, Dover Priory, Martin Mill, Walmer, Deal, 

Sandwich 

Orpington, Chelsfield, 
Hildenborough, Minster, Thanet 

Parkway 

Tonbridge Ramsgate Canterbury West  24605004 Paddock Wood, Marden, Staplehurst, Headcorn, Pluckley, 

Ashford International, Wye, Canterbury West, Sturry, Minster 

Thanet Parkway 

Tonbridge Ramsgate Folkestone Central  24605004 All Stations N/A 

Ashford International Canterbury West Direct  24605004 All Stations N/A 

Ashford International Ramsgate Canterbury West  24605004 Wye, Canterbury West, Sturry, Minster Chilham, Chartham, Thanet 

Parkway 

Ashford International Dover Priory Folkestone Central  24605004 All Stations N/A 

Ashford International Ramsgate Folkestone Central  24605004 All Stations N/A  

Ramsgate Ashford International Canterbury West  24605004 Canterbury West, Chartham, Chilham, Wye Thanet Parkway, Minster, Sturry 

Ramsgate London Charing Cross Canterbury West   

Orpington 

 

 24605004 Minster, Sturry, Canterbury West, Chartham, Chilham, Wye, 
Ashford International, Pluckley, Headcorn, Staplehurst, Marden, 

Paddock Wood, Tonbridge, Sevenoaks, Orpington,  London 

Bridge, London Waterloo East 

Hildenborough, Thanet Parkway 

Canterbury West  Ashford International Direct  24605004 All Stations N/A 

Canterbury West London Charing Cross Orpington  24605000 Canterbury West, Chartham, Chilham, Wye, Ashford 

International, Pluckley, Headcorn, Staplehurst, Marden, Paddock 
Wood, Tonbridge, Sevenoaks, London Bridge, London Waterloo 

East 

N/A 

Ramsgate Ashford International Folkestone Central  24605004 Sandwich, Deal, Walmer, Martin Mill, Dover Priory, Folkestone 

Central, Folkestone West, Sandling, Westenhanger 

Thanet Parkway, Minster 

Ramsgate London Charing Cross Folkestone Central   

Orpington 

 

 24605004 Sandwich, Deal, Walmer, Martin Mill, Dover Priory, Folkestone 

Central, Folkestone West, Sandling, Westenhanger, Ashford 

International, Pluckley, Headcorn, Staplehurst, Marden, Paddock 
Wood, Tonbridge, Sevenoaks, London Bridge, London Waterloo 

East 

Thanet Parkway, Minster, 

Hildenborough, Orpington 

Dover Priory Ashford International Direct  24605004 All Stations N/A 
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1 2 3 

Service Group HU01 Kent Mainline Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

Dover Priory London Charing Cross Folkestone Central   

Orpington 

 

 24605004 Folkestone Central, Folkestone West, Sandling, Westenhanger, 
Ashford International, Pluckley, Headcorn, Staplehurst, Marden, 

Paddock Wood, Tonbridge, Sevenoaks, London Bridge, London 

Waterloo East 

Hildenborough, Orpington 

Ashford International London Charing Cross Orpington  24605004 Pluckley, Headcorn, Staplehurst, Marden, Paddock Wood, 
Tonbridge, Sevenoaks, Orpington, London Bridge, London 

Waterloo East 

N/A 

Tonbridge London Charing Cross Orpington  24605004 Hildenborough, Sevenoaks, Orpington, London Bridge, London 

Waterloo East 

Chelsfield 

London Victoria Ashford International Maidstone East  24606004 Bromley South, St Mary Cray, Swanley, Otford, Borough Green 
& Wrotham, West Malling, East Malling, Barming, Maidstone 

East, Bearsted, Hollingbourne, Harrietsham, Lenham, Charing 

Kemsing 

Maidstone East Ashford International Direct  24606004 All Stations N/A 

Maidstone East Canterbury West  Direct  24606004 All Stations N/A 

Dover Priory  Ashford International Direct  24606004 Folkestone Central, Folkestone West, Sandling, Westernhanger N/A 

Ashford International London Victoria Maidstone East  24606004 Charing, Lenham, Harrietsham, Hollingbourne, Bearsted, 
Maidstone East, Barming, East Malling, West Malling, Borough 

Green & Wrotham, Otford, Swanley, St Mary Cray, Bromley 

South 

Kemsing, Herne Hill 

Maidstone East London Victoria Direct  24606004 West Malling, Borough Green & Wrotham, Otford, Swanley, 

Bromley South 

N/A 

1 2 3 
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1 2 3 

Service Group HU02 Kent Metro Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

London Cannon Street Barnehurst Bexleyheath  24650005 New Cross, St Johns, Lewisham, Blackheath, Kidbrooke, 
Eltham, Falconwood, Welling, Bexleyheath 

London Bridge 

London Cannon Street Crayford Bexleyheath  24650005 New Cross, St Johns, Lewisham, Blackheath, Kidbrooke, 
Eltham, Falconwood, Welling, Bexleyheath, Barnehurst 

London Bridge 

London Cannon Street Slade Green Bexleyheath  24650005 New Cross, St Johns, Lewisham, Blackheath, Kidbrooke, 
Eltham, Falconwood, Welling, Bexleyheath, Barnehurst 

London Bridge 

London Charing Cross Dartford Bexleyheath  24650005 London Waterloo East, London Bridge, Lewisham, 
Blackheath, Kidbrooke, Eltham, Falconwood, Welling, 
Bexleyheath, Barnehurst 

New Cross 

London Cannon Street Dartford Bexleyheath  24650005 Lewisham, Blackheath, Kidbrooke, Eltham, Falconwood, 
Welling, Bexleyheath, Barnehurst 

London Bridge 

London Charing Cross Slade Green Bexleyheath  24650005 London Waterloo East, London Bridge, New Cross,  
Lewisham, Blackheath, Kidbrooke, Eltham, Falconwood, 
Welling, Bexleyheath, Barnehurst 

St Johns 

London Victoria Dartford Bexleyheath  24650005 Denmark Hill, Peckham Rye, Nunhead, Lewisham, 
Blackheath, Kidbrooke, Eltham, Falconwood, Welling, 
Bexleyheath, Barnehurst 

N/A 

Dartford London Charing Cross Bexleyheath  24650005 Barnehurst, Bexleyheath, Welling, Falconwood, Eltham, 
Kidbrooke, Blackheath, Lewisham, London Bridge, London 
Waterloo East 

New Cross 

Dartford London Cannon Street Bexleyheath  24650005 Barnehurst, Bexleyheath, Welling, Falconwood, Eltham, 
Kidbrooke, Blackheath, Lewisham 

London Bridge 

Barnehurst London Cannon Street Bexleyheath  24650005 Bexleyheath, Welling, Falconwood, Eltham, Kidbrooke, 
Blackheath, Lewisham, St Johns, New Cross 

London Bridge 

Dartford London Victoria Bexleyheath  24650005 Barnehurst, Bexleyheath, Welling, Falconwood, Eltham, 
Kidbrooke, Blackheath, Lewisham, Nunhead, Peckham 
Rye, Denmark Hill 

N/A 

London Victoria Orpington Herne Hill  24652005 All Stations N/A 

London BlackfriarsPB Beckenham Junction Herne Hill  24652005 Elephant & Castle N/A 

Beckenham Junction London BlackfriarsPB Herne Hill  24652005 All Stations N/A 
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1 2 3 

Service Group HU02 Kent Metro Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

Bromley South London Victoria Herne Hill  24652005 All Stations N/A 

Orpington London Victoria Herne Hill  24652005 All Stations N/A 

Swanley London Victoria Herne Hill  24652005 All Stations N/A 

London Charing Cross Hayes (Kent) Mid Kent  24653005 London Waterloo East, London Bridge, Ladywell, Catford 
Bridge, Lower Sydenham, New Beckenham, Clock House, 
Elmers End, Eden Park, West Wickham 

New Cross, St John’s, 
Lewisham 

London Cannon Street Hayes (Kent) Mid Kent  24653005 New Cross, St John’s, Lewisham, Ladywell, Catford Bridge, 
Lower Sydenham, New Beckenham, Clock House, Elmers 
End, Eden Park, West Wickham 

London Bridge 

Hayes (Kent) London Charing Cross Mid Kent  24653005 West Wickham, Eden Park, Elmers End, Clock House. New 
Beckenham, Lower Sydenham, Catford Bridge, Ladywell, 
London Waterloo East 

Lewisham, St John’s, New 
Cross 

Hayes (Kent) London Cannon Street Mid Kent  24653005 West Wickham, Eden Park, Elmers End, Clock House. New 
Beckenham, Lower Sydenham, Catford Bridge, Ladywell, 
Lewisham, St Johns, New Cross 

London Bridge 

London Charing Cross Orpington Grove Park  24655005 London Waterloo East, Hither Green, Grove Park, Elmstead 
Woods, Chislehurst, Petts Wood 

New Cross, Lewisham, London 
Bridge 

London Cannon Street Orpington Grove Park  24655005 New Cross, St Johns, Lewisham, Hither Green, Grove Park, 
Elmstead Woods, Chislehurst, Petts Wood 

London Bridge 

London Charing Cross Sevenoaks Orpington  24655005 London Waterloo East, London Bridge, Hither Green, Grove 
Park, Elmstead Woods, Chislehurst, Petts Wood, 
Orpington, Chelsfield, Knockholt, Dunton Green 

Lewisham 

Grove Park Bromley North Direct  24655005 All stations N/A 

Sevenoaks London Charing Cross Orpington  24655005 Dunton Green, Knockholt, Chelsfield, Orpington, Petts 
Wood, Chislehurst, Elmstead Woods, Grove Park, Hither 
Green, Lewisham, London Bridge, London Waterloo East 

N/A 

Orpington London Charing Cross Grove Park  24655005 Petts Wood, Chislehurst, Elmstead Woods, Grove Park, 
Hither Green, London Bridge, London Waterloo East 

Lewisham, St Johns, New 
Cross 

Hither Green London Charing Cross Direct  24655005 London Bridge, London Waterloo East N/A 
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Orpington London Cannon Street Grove Park  24655005 Petts Wood, Chislehurst, Elmstead Woods, Grove Park, 
Hither Green, Lewisham, St John’s, New Cross 

London Bridge 

Hither Green London Cannon Street Direct  24655005 Lewisham, New Cross London Bridge 

Bromley North Grove Park Direct  24655005 All stations N/A 

London Charing Cross Dartford Sidcup  24657005 London Waterloo East, London Bridge, New Cross, 
Lewisham, Hither Green, Lee, Mottingham, New Eltham, 
Sidcup, Albany Park, Bexley, Crayford 

N/A 

London Charing Cross Gravesend Sidcup  24657005 London Waterloo East, London Bridge, Hither Green, Lee, 
Mottingham, New Eltham, Sidcup, Albany Park, Bexley, 
Crayford, Dartford, Stone Crossing, Greenhithe, 
Swanscombe, Northfleet 

New Cross, Lewisham 

London Cannon Street Crayford Sidcup  24657005 All stations except London Bridge London Bridge 

London Cannon Street Slade Green Sidcup  24657005 All stations except London Bridge London Bridge 

London Cannon Street Dartford Sidcup  24657005 All stations except London Bridge London Bridge 

Gravesend London Charing Cross Sidcup  24657005 Northfleet, Swanscombe, Greenhithe, Stone Crossing, 
Dartford, Crayford, Bexley, Albany Park, Sidcup, New 
Eltham, Mottingham, Lee, Hither Green, London Bridge, 
London Waterloo East 

Lewisham, New Cross 

Dartford London Charing Cross Sidcup  24657005 Crayford, Bexley, Albany Park, Sidcup, New Eltham, 
Mottingham, Lee, Hither Green, London Bridge, London 
Waterloo East 

Lewisham, St Johns, New 
Cross 

Slade Green London Cannon Street Sidcup  24657005 All stations except London Bridge London Bridge 

Crayford London Cannon Street Sidcup  24657005 All stations except London Bridge London Bridge 

London Cannon Street Slade Green Greenwich  24659005 All Stations except London Bridge London Bridge 

London Cannon Street Barnehurst Greenwich  24659005 Greenwich, Charlton, Woolwich Arsenal, Abbey Wood, 
Slade Green 

Deptford, Maze Hill, 
Westcombe Park, Woolwich 
Dockyard, Plumstead, 
Belvedere, Erith, London 
Bridge 

London Cannon Street Dartford Greenwich  24659005 All Stations except London Bridge London Bridge 
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Dartford London Cannon Street Greenwich  24659005 All Stations except London Bridge London Bridge 

Slade Green London Cannon Street Greenwich  24659005 All Stations except London Bridge London Bridge 

Crayford London Cannon Street Greenwich  24659005 All Stations except London Bridge London Bridge 
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Gillingham (Kent) Sheerness on Sea Direct  24607006 All Stations N/A 

Sittingbourne Sheerness on Sea Direct  24607006 All Stations N/A 

Sheerness on Sea Sittingbourne Direct  24607006 All Stations N/A 

Tonbridge Strood Maidstone West  24608006 All Stations N/A 

Paddock Wood Strood Maidstone West  24608006 All Stations N/A 

Maidstone West Strood Direct  24608006 All Stations N/A 

Strood Maidstone West Direct  24608006 All Stations N/A 

Strood Paddock Wood Maidstone West  24608006 All Stations N/A 

Strood Tonbridge Maidstone West  24608006 All Stations N/A 
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London Charing Cross Tunbridge Wells Orpington  24602000 London Waterloo East, London Bridge, Sevenoaks, 

Hildenborough, Tonbridge, High Brooms. 

Orpington, Chelsfield 

London Charing Cross Hastings Orpington  24602000 London Waterloo East, London Bridge, Sevenoaks, Tonbridge, 

High Brooms, Tunbridge Wells, Frant, Wadhurst, Stonegate, 
Etchingham, Robertsbridge, Battle, Crowhurst, West St Leonards, 

St Leonards Warrior Sq. 

N/A 

London Cannon Street Hastings Orpington  24602000 Sevenoaks, Tonbridge, High Brooms, Tunbridge Wells, Frant, 

Wadhurst, Stonegate, Etchingham, Robertsbridge, Battle, 

Crowhurst, West St Leonards, St Leonards Warrior Sq. 

London Bridge 

Tunbridge Wells Hastings Direct  24602000 All Stations N/A 

Ore London Charing Cross Orpington  24602000 Hastings, St Leonards Warrior Sq., West St Leonards, Crowhurst, 

Battle, Robertsbridge, Etchingham, Stonegate, Wadhurst, Frant, 

Tunbridge Wells, High Brooms, London Waterloo East 

Tonbridge, Hildenborough, 

Sevenoaks, Orpington, London 

Bridge 

Ore London Cannon Street Orpington  24602000 Hastings, St Leonards Warrior Sq., West St Leonards, Crowhurst, 

Battle, Robertsbridge, Etchingham, Stonegate, Wadhurst, Frant, 

Tunbridge Wells, High Brooms 

London Bridge 

Hastings London Charing Cross Orpington  24602000 St Leonards Warrior Sq., West St Leonards, Crowhurst, Battle, 
Robertsbridge, Etchingham, Stonegate, Wadhurst, Frant, 

Tunbridge Wells, High Brooms, London Waterloo East 

Tonbridge, Hildenborough, 
Sevenoaks, Orpington, London 

Bridge 

Hastings London Cannon Street Orpington  24602000 St Leonards Warrior Sq., West St Leonards, Crowhurst, Battle, 
Robertsbridge, Etchingham, Stonegate, Wadhurst, Frant, 

Tunbridge Wells, High Brooms 

Tonbridge, Sevenoaks, Orpington, 

London Bridge 

London Cannon Street Ore Orpington  24602000 Sevenoaks, Tonbridge, High Brooms, Tunbridge Wells, Frant, 

Wadhurst, Stonegate, Etchingham, Robertsbridge, Battle, 

Crowhurst, West St Leonards, St Leonards Warrior Sq, Hastings 

London Bridge 

Hastings Tunbridge Wells Direct  24602000 St Leonards Warrior Sq., Battle, Etchingham, Wadhurst,  West St Leonards, Crowhurst 

Tunbridge Wells London Charing Cross Orpington  24602000 High Brooms, Tonbridge, Hildenborough, Sevenoaks, London 

Bridge, London Waterloo East 
Chelsfield, Orpington 

London Victoria Rochester Sole Street  24604000 Denmark Hill, Bromley South, St Mary Cray, Swanley, 

Farningham Road, Longfield, Meopham, Sole Street 

N/A 

London Victoria Gillingham (Kent) Sole Street  24604000 Bromley South, St Mary Cray, Swanley, Farningham Road, 

Longfield, Meopham, Sole Street, Rochester, Chatham 
N/A 
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London Victoria Ramsgate Sole Street  24604000 Bromley South, Rochester, Chatham, Gillingham (Kent), 
Rainham (Kent), Sittingbourne, Faversham, Whitstable, 

Chestfield & Swalecliffe, Herne Bay, Birchington-on-Sea, 

Westgate-on-Sea, Margate, Broadstairs, Dumpton Park 

Longfield, Meopham, Newington, 

Teynham 

London Victoria Margate Sole Street  24604000 Bromley South, Longfield,  Rochester, Chatham, Gillingham 

(Kent), Rainham (Kent), Newington, Sittingbourne, Teynham, 

Faversham, Whitstable, Chestfield & Swalecliffe, Herne Bay, 

Birchington-on-Sea, Westgate-on-Sea 

 

London Cannon Street Ramsgate Sole Street  24604000 Rochester, Chatham, Gillingham (Kent), Rainham (Kent), 

Sittingbourne, Faversham, Whitstable, Chestfield & Swalecliffe, 

Herne Bay, Birchington-on-Sea, Westgate-on-Sea, Margate, 

Broadstairs, Dumpton Park 

Newington, Teynham, London 

Bridge 

London Cannon Street Broadstairs Sole Street  24604000 Rochester, Chatham, Gillingham (Kent), Rainham (Kent), 

Sittingbourne, Faversham, Whitstable, Herne Bay, Birchington-

on-Sea, Margate 

Newington, Teynham, 

Chesterfield & Swalecliffe and 

Westgate-on-Sea, London Bridge 

London BlackfriarsPB Rochester Sole Street  24604000 Elephant & Castle, Herne Hill, Bromley South, St Mary Cray, 

Swanley, Farningham Road, Longfield, Meopham, Sole Street 
Bickley 

Ramsgate London Victoria Sole Street  24604000 Dumpton Park, Broadstairs, Margate, Westgate-on-Sea, 

Birchington-on-Sea, Herne Bay, Chestfield & Swalecliffe, 
Whitstable, Faversham, Sittingbourne, Rainham (Kent), 

Gillingham (Kent), Chatham,  Rochester, Bromley South 

Teynham, Newington  

Ramsgate London Cannon Street Sole Street  24604000 Dumpton Park, Broadstairs, Margate, Westgate-on-Sea, 

Birchington-on-Sea, Herne Bay, Chestfield & Swalecliffe, 
Whitstable, Faversham, Sittingbourne, Rainham (Kent), 

Gillingham (Kent), Chatham, Rochester 

Newington, London Bridge 

Broadstairs London Cannon Street Sole Street  24604000 Margate, Birchington-on-Sea, Herne Bay, Whitstable, 
Faversham, Sittingbourne, Rainham (Kent), Gillingham (Kent), 

Chatham 

Westgate-on-Sea, Chestfield & 

Swalecliffe, London Bridge 

Dover Priory London Victoria Sole Street  24604000 Kearsney, Shepherds Well, Snowdown, Aylesham, Adisham, 

Bekesbourne, Canterbury East, Selling, Faversham, Teynham, 
Sittingbourne, Newington, Rainham (Kent), Gillingham (Kent), 

Chatham, Rochester, Meopham, Longfield, Bromley South 

Sole Street, Farningham Road, 

Swanley, St Mary Cray 

Faversham London Cannon Street Sole Street  24604000 Teynham, Sittingbourne, Newington, Rainham (Kent), 

Gillingham (Kent), Chatham, Rochester 

London Bridge 



134 

 

 

 

1 2 3 

Service Group HU04 Kent Mainline Peak   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

Gillingham London Victoria Sole Street  24604000 Chatham, Rochester, Sole Street, Meopham, Longfield, 

Farningham Road, Swanley, St Mary Cray, Bromley South 

Denmark Hill 

Rochester London Victoria Sole Street  24604000 Sole Street, Meopham, Longfield, Farningham Road, Swanley, St 

Mary Cray, Bromley South 

Denmark Hill 

Sole Street London BlackfriarsPB Sole Street  24604000 Meopham, Longfield, Farningham Road, Swanley, St Mary Cray, 

Bromley South, Elephant & Castle 

N/A 

London Charing Cross Ashford International Orpington  24605000 London Waterloo East, Sevenoaks, Tonbridge, Paddock Wood, 

Marden, Staplehurst, Headcorn, Pluckley 
N/A 

London Charing Cross Folkestone Central Orpington  24605000 London Waterloo East, Sevenoaks, Tonbridge, Paddock Wood, 
Marden, Staplehurst, Headcorn, Pluckley, Ashford International, 

Westenhanger, Sandling, Folkestone West 

N/A 

London Charing Cross  Ramsgate Orpington 

Canterbury West 

 24650000 London Waterloo East, Sevenoaks, Tonbridge, Paddock Wood, 

Marden Staplehurst, Headcorn, Ashford International, Wye, 

Chilham, Chartham, Canterbury West, Sturry , Minster 

Thanet Parkway 

London Cannon Street Ashford International Orpington  24605000 Sevenoaks, Tonbridge, Paddock Wood, Marden, Staplehurst, 

Headcorn, Pluckley 
London Bridge 

London Cannon Street Ramsgate Orpington 

Canterbury West 

 24605000 Sevenoaks, Tonbridge, Paddock Wood, Marden, Staplehurst, 

Headcorn, Pluckley, Ashford International, Wye, Chilham, 

Chartham, Canterbury West, Sturry, Minster 

London Bridge, Thanet Parkway 

London Charing Cross Ramsgate Orpington 

Folkestone Central 

 24605000 London Waterloo East, Sevenoaks, Tonbridge, Paddock Wood, 

Marden, Staplehurst, Headcorn, Pluckley, Ashford International, 
Westenhanger, Sandling, Folkestone West, Folkestone Central, 

Dover Priory, Martin Mill, Walmer, Deal, Sandwich 

London Bridge, Orpington, Thanet 

Parkway 

London Cannon Street Ramsgate Orpington 

Folkestone Central 

 24605000 London Waterloo East, Hildenborough, Sevenoaks, Tonbridge, 

Paddock Wood, Marden, Staplehurst, Headcorn, Pluckley, 
Ashford International, Westenhanger, Sandling, Folkestone West, 

Folkestone Central, Dover Priory, Martin Mill, Walmer, Deal, 

Sandwich 

N/A Thanet Parkway 

Ramsgate London Charing Cross Canterbury West 

Orpington 

 24605000 Minster, Sturry, Canterbury West, Chartham, Chilham, Wye, 
Ashford International, Headcorn, Staplehurst, Marden, Paddock 

Wood, Tonbridge, Sevenoaks, London Waterloo East 

Pluckley, Thanet Parkway London 

Bridge 
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Ramsgate London Cannon Street Canterbury West 

Orpington 

 24605000 Minster, Sturry, Canterbury West, Chartham, Chilham, Wye, 
Ashford International, Pluckley, Headcorn, Staplehurst, Marden, 

Paddock Wood, Tonbridge, Hildenborough, Sevenoaks 

Thanet Parkway London Bridge,  

Ramsgate London Charing Cross Folkestone Central 

Orpington 

 

 24605000 Sandwich, Deal, Walmer, Martin Mill, Dover Priory, Folkestone 
Central, Folkestone West, Sandling, Westenhanger, Ashford 

International, Headcorn, Staplehurst, Paddock Wood, Tonbridge, 

Sevenoaks, London Bridge, London Waterloo East 

Thanet Parkway, Pluckley, 

Marden 

Ramsgate London Cannon Street Folkestone Central 

Orpington 

 24605000 Sandwich, Deal, Walmer, Martin Mill, Dover Priory, Folkestone 

Central, Folkestone West, Sandling, Westenhanger, Ashford 
International, Pluckley, Headcorn, Staplehurst, Marden, Paddock 

Wood, Tonbridge, Hildenborough, Sevenoaks 

Thanet Parkway, London Bridge 

Dover Priory London Charing Cross Folkestone Central 

Orpington 

 24605000 Folkestone Central, Folkestone West, Sandling, Westenhanger, 

Ashford International, Pluckley, Headcorn, Staplehurst, Marden, 

Paddock Wood, Tonbridge, Sevenoaks, London Waterloo East 

N/A 

Ashford International London Charing Cross Orpington 

 

 24605000 Ashford International, Headcorn, Staplehurst, Paddock Wood, 

Tonbridge, Sevenoaks, London Waterloo East 

N/A 

Tonbridge London Cannon Street Orpington  24605000 Tonbridge, Hildenborough, Sevenoaks, Orpington London Bridge 

Folkestone Central London Cannon Street Orpington  24605000 Folkestone West, Sandling, Westenhanger, Ashford International, 
Pluckley, Headcorn, Staplehurst, Marden, Paddock Wood, 

Tonbridge, Hildenborough, Sevenoaks 

London Bridge 

London Victoria Ashford International Maidstone East  24606000 Bromley South, Swanley, Otford, Borough Green & Wrotham, 
West Malling, Maidstone East, Bearsted, Hollingbourne, 

Harrietsham, Lenham, Charing 

St Mary Cray, Kemsing, East 

Malling, Barming 

London Victoria Maidstone East Direct  24606000 Bromley South, St Mary Cray, Swanley, Otford, Borough Green 

& Wrotham, West Malling 

N/A 

London BlackfriarsPB Ashford International Maidstone East  24606000 Elephant & Castle, Bromley South, St Mary Cray, Swanley, 
Otford, Kemsing, Borough Green & Wrotham, West Malling, 

East Malling, Barming, Maidstone East, Bearsted, Hollingbourne, 

Harrietsham, Lenham, Charing 

N/A 
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Canterbury West London Victoria Maidstone East  24606000 Chartham, Chilham, Wye, Ashford International, Charing, 
Lenham, Harrietsham, Hollingbourne, Bearsted, Maidstone East, 

Barming, East Malling, West Malling, Borough Green & 

Wrotham, Kemsing, Otford, Swanley, Bromley South 

N/A 

Ashford International London Victoria Maidstone East  24606000 Charing, Lenham, Harrietsham, Hollingbourne, Bearsted, 

Maidstone East, Barming, East Malling, West Malling, Borough 

Green & Wrotham, Kemsing, Otford, Swanley, Bromley South 

St Mary Cray 

Ashford International London BlackfriarsPB Maidstone East  24606000 Charing, Lenham, Harrietsham, Hollingbourne, Bearsted, 
Maidstone East, Barming, East Malling, West Malling, Borough 

Green & Wrotham, Kemsing, Otford, Swanley, Bromley South, 

Elephant & Castle 

N/A 
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London Charing Cross Barnehurst Bexleyheath  24650000 London Waterloo East, London Bridge, Lewisham, 
Blackheath, Kidbrooke, Eltham, Falconwood, Welling, 
Bexleyheath 

New Cross 

London Charing Cross Slade Green Bexleyheath  24650000 London Waterloo East, London Bridge, Lewisham, 
Blackheath, Kidbrooke, Eltham, Falconwood, Welling, 
Bexleyheath, Barnehurst 

N/A 

London Charing Cross Dartford Bexleyheath  24650000 London Waterloo East, London Bridge, Lewisham, 
Blackheath, Kidbrooke, Eltham, Falconwood, Welling, 
Bexleyheath, Barnehurst 

N/A 

London Cannon Street Barnehurst Bexleyheath  24650000 New Cross, Lewisham, Blackheath, Kidbrooke, Eltham, 
Falconwood, Welling, Bexleyheath 

St Johns, London Bridge 

London Cannon Street Crayford Bexleyheath  24650000 New Cross, Lewisham, Blackheath, Kidbrooke, Eltham, 
Falconwood, Welling, Bexleyheath, Barnehurst 

London Bridge 
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London Cannon Street Slade Green Bexleyheath  24650000 New Cross, St Johns, Lewisham, Blackheath, Kidbrooke, 
Eltham, Falconwood, Welling, Bexleyheath, Barnehurst 

London Bridge 

London Victoria Dartford Bexleyheath  24650000 Denmark Hill, Peckham Rye, Nunhead, Lewisham, 
Blackheath, Kidbrooke, Eltham, Falconwood, Welling, 
Bexleyheath, Barnehurst 

N/A 

Dartford London Charing Cross Bexleyheath  24650000 Barnehurst, Bexleyheath, Welling, Falconwood, Eltham, 
Kidbrooke, Blackheath, Lewisham, London Bridge, London 
Waterloo East 

N/A 

Barnehurst London Charing Cross Bexleyheath  24650000 Bexleyheath, Welling, Falconwood, Eltham, Kidbrooke, 
Blackheath, London Waterloo East 

N/A 

Barnehurst London Cannon Street Bexleyheath  24650000 Bexleyheath, Welling, Falconwood, Eltham, Kidbrooke, 
Blackheath, Lewisham, St John’s, New Cross 

London Bridge 

Dartford London Victoria Bexleyheath  24650000 Barnehurst, Bexleyheath, Welling, Falconwood, Eltham, 
Kidbrooke, Blackheath, Lewisham, Nunhead, Peckham 
Rye, Denmark Hill 

N/A 

Barnehurst London Victoria Bexleyheath  24650000 Bexleyheath, Welling, Falconwood, Eltham, Kidbrooke, 
Blackheath, Lewisham, Nunhead, Peckham Rye, Denmark 
Hill 

N/A 

London Victoria Orpington Herne Hill  24652000 All Stations N/A 

London BlackfriarsPB Beckenham Junction Herne Hill  24652000 All Stations N/A 

Orpington London Victoria Herne Hill  24652000 All Stations N/A 

Bromley South London Victoria Herne Hill  24652000 All Stations N/A 

Beckenham Junction London Victoria Herne Hill  24652000 All Stations N/A 

Beckenham Junction London BlackfriarsPB Herne Hill  24652000 All Stations N/A 

London Charing Cross Hayes (Kent) Mid Kent  24653000 London Waterloo East, London Bridge, Ladywell, Catford 
Bridge, Lower Sydenham, New Beckenham, Clock House, 
Elmers End, Eden Park, West Wickham 

N/A 

London Cannon Street Hayes (Kent) Mid Kent  24653000 New Cross, St Johns, Ladywell, Catford Bridge, Lower 
Sydenham, New Beckenham, Clock House, Elmers End, 
Eden Park, West Wickham 

London Bridge 
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Hayes (Kent) London Charing Cross Mid Kent  24653000 West Wickham, Eden Park, Elmers End, Clock House. New 
Beckenham, Lower Sydenham, Catford Bridge, Ladywell, 
London Waterloo East 

London Bridge 

Hayes (Kent) London Cannon Street Mid Kent  24653000 West Wickham, Eden Park, Elmers End, Clock House. New 
Beckenham, Lower Sydenham, Catford Bridge, Ladywell, 
Lewisham, New Cross 

St Johns, London Bridge 

London Charing Cross Sevenoaks Orpington  24655000 London Waterloo East, London Bridge, Hither Green, Grove 
Park, Elmstead Woods, Chislehurst, Petts Wood, 
Orpington, Chelsfield, Knockholt, Dunton Green 

N/A 

London Charing Cross Orpington Grove Park  24655000 London Waterloo East, London Bridge, Lewisham, Hither 
Green, Grove Park, Elmstead Woods, Chislehurst, Petts 
Wood 

N/A 

London Cannon Street Sevenoaks Grove Park  24655000 Grove Park, Elmstead Woods, Chislehurst, Petts Wood, 
Orpington, Chelsfield, Knockholt, Dunton Green 

London Bridge 

London Cannon Street Orpington Grove Park  24655000 Lewisham, Hither Green, Grove Park, Elmstead Woods, 
Chislehurst, Petts Wood 

New Cross, St Johns, London 
Bridge 

Sevenoaks London Charing Cross Orpington  24655000 Dunton Green, Knockholt, Chelsfield, Orpington, Petts 
Wood, Chislehurst, Elmstead Woods, Grove Park, Hither 
Green, London Bridge, London Waterloo East 

Lewisham 

Sevenoaks London Cannon Street Orpington  24655000 Dunton Green, Knockholt, Chelsfield, Orpington, Petts 
Wood, Chislehurst, Elmstead Woods, Grove Park 

Hither Green, London Bridge 

Orpington London Charing Cross Grove Park  24655000 Petts Wood, Chislehurst, Elmstead Woods, Grove Park, 
Hither Green, Lewisham, London Bridge, London Waterloo 
East 

N/A 

Orpington London Cannon Street Grove Park  24655000 Petts Wood, Chislehurst, Elmstead Woods, Grove Park, 
Hither Green, Lewisham, St Johns, New Cross 

London Bridge 

London Charing Cross Sidcup Hither Green  24657000 London Waterloo East, London Bridge, New Cross, Hither 
Green, Lee, Mottingham, New Eltham 

N/A 

London Charing Cross Crayford Hither Green  24657000 London Waterloo East, London Bridge, New Cross, Hither 
Green, Lee, Mottingham, New Eltham, Sidcup, Albany 
Park, Bexley 

N/A 
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London Charing Cross Barnehurst Sidcup  24657000 London Waterloo East, London Bridge, Lee, Mottingham, 
New Eltham, Sidcup, Albany Park, Bexley, Crayford 

N/A 

London Charing Cross Gravesend Sidcup  24657000 London Waterloo East, London Bridge, New Eltham, 
Sidcup, Albany Park, Bexley, Crayford, Dartford,  Stone 
Crossing, Greenhithe, Swanscombe, Northfleet 

Hither Green, Lee, Mottingham 

London Charing Cross Strood Sidcup  24657000 London Waterloo East, London Bridge, Hither Green, Lee, 
Mottingham, New Eltham, Sidcup, Albany Park, Bexley, 
Crayford, Dartford, Stone Crossing, Greenhithe, 
Swanscombe, Northfleet, Gravesend, Higham 

N/A 

London Charing Cross Gillingham (Kent) Sidcup  24657000 London Waterloo East, London Bridge, New Eltham, 
Sidcup, Albany Park, Bexley, Crayford, Dartford, 
Greenhithe, Gravesend, Strood, Rochester, Chatham 

Stone Crossing, Swanscombe, 
Northfleet, Higham 

London Cannon Street Crayford Sidcup  24657000 All Stations except London Bridge London Bridge 

London Cannon Street Barnehurst Sidcup  24657000 All Stations except London Bridge London Bridge 

Gillingham (Kent) London Charing Cross Sidcup  24657000 Chatham, Rochester, Strood, Higham, Gravesend, Greenhithe, 

Dartford, Crayford, Bexley, Albany Park, Sidcup, New Eltham, 

London Bridge, London Waterloo East 

Northfleet, Swanscombe, Stone 

Crossing, Mottingham, Lee, 

Hither Green 

Gillingham (Kent) London Charing Cross Sidcup  24657000 Chatham, Rochester, Strood, Higham, Gravesend, 
Greenhithe, Dartford, Crayford, Bexley, Albany Park, 
Sidcup, New Eltham, London Bridge, London Waterloo East 

Northfleet, Swanscombe, 
Stone Crossing, Mottingham, 
Lee, Hither Green 

Gravesend London Charing Cross Sidcup  24657000 Gravesend, Northfleet, Swanscombe, Greenhithe, Stone 
Crossing, Dartford, Crayford, Bexley, Albany Park, Sidcup, 
New Eltham, London Bridge, London Waterloo East 

Mottingham, Lee, Hither Green 

Dartford London Charing Cross Sidcup  24657000 Crayford, Bexley, Albany Park, Sidcup, New Eltham, 
Mottingham, Lee, Hither Green, London Bridge, London 
Waterloo East 

N/A 

Sidcup London Charing Cross Hither Green  24657000 New Eltham, Mottingham, Lee, Hither Green, London 
Bridge, London Waterloo East 

N/A 

Slade Green London Cannon Street Sidcup  24657000 All Stations except London Bridge London Bridge 

Crayford London Cannon Street Sidcup  24657000 All Stations except London Bridge London Bridge 
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Gillingham (Kent) London Charing Cross North Kent  24658000 Chatham, Rochester, Strood, Higham, Gravesend, 
Greenhithe, Dartford, Abbey Wood, Woolwich, Arsenal, 
Charlton, Blackheath, Lewisham, London Bridge, London 
Waterloo East 

N/A 

Gillingham (Kent) London Charing Cross North Kent  24658000 Chatham, Rochester, Strood, Higham, Gravesend, 
Greenhithe, Dartford, Abbey Wood, Woolwich, Arsenal, 
Blackheath, Lewisham, New Cross, London Bridge 

N/A 

Gillingham (Kent) London Cannon Street North Kent  24658000 Chatham, Rochester, Strood, Higham, Gravesend, Greenhithe, 
Dartford, Abbey Wood, Woolwich, Arsenal, Charlton, 

Blackheath, Lewisham 

London Bridge 

London Cannon Street Slade Green Greenwich  24659000 All Stations except London Bridge London Bridge 

London Cannon Street Barnehurst Greenwich  24659000 All Stations except London Bridge London Bridge 

London Cannon Street Dartford Greenwich  24659000 All Stations except London Bridge London Bridge 

London Cannon Street Gravesend Greenwich  24659000 Greenwich, Charlton, Woolwich Arsenal, Abbey Wood, 
Dartford, Greenhithe 

Stone Crossing, Swanscombe, 
Northfleet, London Bridge 

Strood London Cannon Street Greenwich  24659000 Higham, Gravesend, Greenhithe, Dartford, Abbey Wood, 
Woolwich Arsenal, Charlton, Greenwich 

London Bridge 

Gravesend London Cannon Street Greenwich  24659000 Northfleet, Swanscombe, Greenhithe, Stone Crossing, 
Dartford, Abbey Wood, Woolwich Arsenal, Charlton, 
Greenwich 

Slade Green, London Bridge 

Dartford London Cannon Street Greenwich  24659000 All Stations except London Bridge London Bridge 

Slade Green London Cannon Street Greenwich  24659000 All Stations except London Bridge London Bridge 
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1 2 3 

Service Group HU06 Kent High Speed Peak   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

Ashford Western Jn Margate Canterbury West  24647001 Ashford International, Canterbury West, Ramsgate, Broadstairs N/A 

Ashford Western Jn Dover Priory Direct  24647001 Ashford International, Folkestone West, Folkestone Central Martin Mill, Walmer, Deal, 

Sandwich and Ramsgate 

Ashford International Margate Canterbury West  24647001 Canterbury West, Ramsgate, Broadstairs Thanet Parkway 

Margate Ashford Western Jn Canterbury West  24647001 Broadstairs, Ramsgate, Canterbury West, Ashford International Thanet Parkway 

Ramsgate Ashford Western Jn Canterbury West  24647001 Canterbury West,  Ashford International Thanet Parkway 

SandwichP2 Ashford International Folkestone Central  24647001 Deal, Dover Priory, Folkestone Central, Folkestone West N/A 

Springhead Road Jn Maidstone West Strood  24648001 Gravesend, Strood Snodland 

Springhead Road Jn Faversham Strood  24648001 Gravesend, Strood, Rochester, Chatham, Gillingham (Kent), 

Rainham (Kent), Sittingbourne 

Whitstable, Herne Bay, 

Birchington-on-Sea and Ramsgate 

Springhead Road Jn Broadstairs Strood  24648001 Rochester, Chatham, Gillingham (Kent), Rainham (Kent), 

Sittingbourne, Faversham, Whitstable, Herne Bay, Birchington 

on Sea, Margate 

N/A 

Broadstairs Springhead Road Jn Strood  24648001 Margate, Birchington on Sea, Herne Bay, Whitstable, Faversham, 

Sittingbourne, Rainham (Kent), Gillingham (Kent), Chatham, 

Rochester 

N/A 

Faversham Springhead Road Jn Strood  24648001 Sittingbourne, Rainham (Kent), Gillingham (Kent), Chatham, 

Rochester, Strood, Gravesend 

N/A 

Maidstone West Springhead Road Jn Strood  24648001 Strood, Gravesend Snodland 
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1 2 3 

Service Group HU07 Kent High Speed Off Peak (including Saturday and Sunday)   

Service description   

From To Via Description TSC Regular Calling Pattern Additional stations 

Ashford Western Jn Ashford International Direct  24647005 N/A N/A 

Ashford Western Jn Ramsgate Canterbury West  24647005 Ashford International, Canterbury West Thanet Parkway 

Ashford Western Jn Margate Canterbury West  24647005 Ashford International, Canterbury West, Ramsgate, Broadstairs Sturry,Thanet Parkway Minster 

Ashford Western Jn Dover Priory Direct  24647005 Ashford International, Folkestone West, Folkestone Central Ramsgate, Sandwich, Deal, 

Warmer and Martin Mill 

Ashford Western Jn RamsgateP3 Folkestone Central  24647005 Ashford International, Folkestone West, Folkestone Central, 

Dover Priory, Deal, Sandwich 

Thanet Parkway 

Ashford Western Jn Sandwich Folkestone Central  24647005 Ashford International, Folkestone West, Folkestone Central, 

Dover Priory, Deal 
N/A 

Ashford International Margate Canterbury West  24647005 Canterbury West, Ramsgate, Broadstairs Thanet Parkway 

Ashford International Dover Priory Direct  24647005 Folkestone West, Folkestone Central N/A 

Margate Ashford Western Jn Canterbury West  24647005 Broadstairs, Ramsgate, Canterbury West,  Ashford International Minster, Sturry 

Ramsgate Ashford Western Jn Canterbury West  24647005 Minster, Sturry, Canterbury West,  Ashford International Thanet Parkway 

Dover Priory Ashford Western Jn Direct  24647005 Folkestone Central, Folkestone West, Ashford International N/A 

Ashford International Ashford Western Jn Direct  24647005 N/A  

Springhead Road Jn Maidstone West Strood  24648005 Gravesend, Strood Snodland 

Springhead Road Jn Faversham Strood  24648005 Gravesend, Strood, Rochester, Chatham, Gillingham (Kent), 

Rainham (Kent), Sittingbourne 

Whitstable, Herne Bay, 

Birchington-on-Sea and Ramsgate 

Faversham Springhead Road Jn Strood  24648005 Sittingbourne, Rainham (Kent), Gillingham (Kent), Chatham, 

Strood, Gravesend 

N/A 

Maidstone West Springhead Road Jn Strood  24648005 Strood, Gravesend Snodland 

 



143 

 

 

 

Calling Patterns 33rd 

4.1 Calling Patterns 
In respect of each Service specified in column 1 of Table 4.1, the Train 
Operator has Firm Rights to the corresponding Calling Pattern listed in 
column 2 of that Table (the “Regular Calling Pattern”) or any subset of 
the Calling Pattern (the “Reduced Regular Calling Pattern”). 

Additional calls 33rd 

4.2 The Train Operator has Contingent Rights to have Scheduled, in respect 
of any Passenger Train Slot, calls at one or more of the stations set out 
opposite the Service in column 3 of Table 4.1 being stations which do not 
form part of the Regular Calling Pattern. 
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 Specified Equipment 78th 

5.1 In order to provide the Services specified in this Schedule 5 the Train 
Operator has: 

(a) Firm Rights to operate the following railway vehicles: 

 

Class 319 

Class 465 

Class 466 

Class 375 

Class 376 

Class 377 

Class 395 

Class 707 

and 

(b) Contingent Rights to operate any railway vehicles registered with 
Network Rail’s rolling stock library, subject to obtaining any necessary 
route clearance for the route in question 

 
For the purposes of this contract the railway vehicles specified in paragraph 5.1(a) 
and 5.1(b) are known as the “Specified Equipment”. 

 

Train length 

5.2 The Train Operator has a Firm Right to the maximum train length in metres 
which the Network can from time to time accommodate, subject to a right 
of Network Rail to vary the train length in cases where the Network cannot 
accommodate all Access Proposals and Rolled Over Access Proposals to 
operate to the maximum length. 

5.3 Nothing in paragraph 5.2 precludes the operation of trains in excess of 
platform lengths where appropriate measures have been taken to control, 
so far as is reasonably practicable, any risks introduced by the use of such 
longer trains 
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6 Journey Times 

Table 6.1: Journey Time Protection 33rd 

NOT USED 
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Journey Time Protection 33rd 

6.1 NOT USED. 

6.3 NOT USED. 

6.4 NOT USED. 
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7 Provisions applicable to Journey Time protection 

Restriction on changes to the Engineering Access Statement and Timetable 
Planning Rules33rd 

7.1 NOT USED. 

Agreement of Maximum Key Journey Time33rd 

7.2 NOT USED. 

Referral to ADRR33rd 

7.3 NOT USED. 

Provisions applicable to Maximum Key Journeys and Maximum Journey Times33rd 

7.4 NOT USED. 

7.5 NOT USED. 

7.6 NOT USED. 

7.7 NOT USED. 

7.8 NOT USED. 

Requirement for Office of Rail and Road’s Consent 

7.9 NOT USED. 

Office of Rail and Road’s Modification Notice 

7.10 NOT USED. 

7.11 NOT USED. 

Office of Rail and Road’s notice for substitution of date/period 

7.12 NOT USED. 

Requirements for notice under paragraph 7.12 

7.13 NOT USED. 
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8 Other rights  

Table 8.1: Platform Rights  

NOT USED 
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Platform Rights 

8.1 NOT USED. 

8.2 NOT USED. 
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Table 8.2: Connections  

NOT USED 
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Connections 

8.3 NOT USED. 

8.4 NOT USED. 
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Table 8.3: Departure time ranges  

NOT USED 
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Departure Time Ranges 

8.5 NOT USED. 
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Table 8.4: Stabling facilities 

NOT USED 

 

. 

.
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Stabling facilities 

8.6 NOT USED 
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Table 8.5: Turnaround times 

NOT USED 
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Turnaround Times 

8.7 NOT USED. 

 

Quantum of additional calls 

8.8 NOT USED. 
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Table 8.6: Quantum of Additional Calls  

NOT USED 
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SCHEDULE 6:  EVENTS OF DEFAULT, SUSPENSION AND TERMINATION 

1 Events of Default 33rd 

1.1 Train Operator Events of Default 

The following are Train Operator Events of Default: 

(a) the Train Operator ceases to be authorised to be the operator of trains for the 
provision of the Services in accordance with Clause 3.2(a); 

(b) an Insolvency Event occurs in relation to the Train Operator or the Franchisee; 

(c) (i) any breach by the Train Operator of this contract, its Safety Obligations or 
any of the Collateral Agreements; or  

(ii) any event or circumstance which is reasonably likely to result in any such 
breach, 

which, by itself or taken together with any other such breach, event or 
circumstance, Network Rail reasonably considers constitutes a threat to 
the safe operation of any part of the Network; 

(d) any Track Charges or other amount due by the Train Operator to Network Rail 
under this contract remain unpaid for more than 7 days after their due date; 

(e) any breach of this contract or any material breach of any of the Collateral 
Agreements by the Train Operator which, by itself or taken together with any 
other such breach, results, or is likely to result, in material financial loss to 
Network Rail;  

(f) any breach of this contract or any material breach of any of the Collateral 
Agreements by the Train Operator which, by itself or taken together with any 
other such breach, results, or is likely to result, in material disruption to train 
operations of other train operators; and 

(g) the Franchise Agreement is terminated.   

1.2 Notification 

The Train Operator shall notify Network Rail promptly on becoming aware of the 
occurrence of a Train Operator Event of Default.   

1.3 Network Rail Events of Default 

The following are Network Rail Events of Default: 

(a) Network Rail ceases to be authorised to be the operator of that part of the 
Network comprising the Routes by a licence granted under section 8 of the Act 
unless exempt from the requirement to be so authorised under section 7 of the 
Act; 

(b) an Insolvency Event occurs in relation to Network Rail; 

(c) (i) any breach by Network Rail of this contract, its Safety Obligations or any 
of the Collateral Agreements; or 

(ii) any event or circumstance which is reasonably likely to result in any such 
breach, 

which, by itself or taken together with any other such breach, event or 
circumstance the Train Operator reasonably considers constitutes a threat 
to the safe operation of the Services or any Ancillary Movements; and 
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(d) any breach of this contract or any material breach of any of the Collateral 
Agreements by Network Rail which, by itself or taken together with any other 
such breach, results, or is likely to result, in material financial loss to the Train 
Operator.   

1.4 Notification 

Network Rail shall notify the Train Operator promptly on becoming aware of the 
occurrence of a Network Rail Event of Default.   

2 Suspension 

2.1 Right to suspend 

2.1.1 Network Rail may serve a Suspension Notice where a Train Operator Event of Default 
has occurred and is continuing.   

2.1.2 The Train Operator may serve a Suspension Notice where a Network Rail Event of 
Default has occurred and is continuing.   

2.2 Contents of Suspension Notice 

A Suspension Notice shall specify: 

(a) the nature of the relevant Event of Default; 

(b) the date and time at which suspension is to take effect; 

(c) in the case of a Suspension Notice served on the Train Operator, reasonable 
restrictions imposed while the Suspension Notice is in force on the permission to 
use the Routes or any parts of them or any other part of the Network; 

(d) in the case of a Suspension Notice served on Network Rail, details of any 
necessary suspension of the Services; and 

(e) whether the party serving the Suspension Notice reasonably considers that the 
Event of Default is capable of remedy, and where the Event of Default is capable 
of remedy: 

(i) the steps reasonably required to remedy the Event of Default; and 

(ii) a reasonable grace period for the defaulting party to remedy it (where the 
Event of Default which has occurred is a failure to pay Track Charges or 
other amount due, 7 days shall be a reasonable grace period).   

2.3 Effect of Suspension Notice served by Network Rail 

Where Network Rail has served a Suspension Notice on the Train Operator: 

(a) the Train Operator shall comply with any reasonable restrictions imposed on it 
by the Suspension Notice; 

(b) the Suspension Notice shall remain in full force and effect in accordance with its 
terms until it has been revoked either in whole or in part by notice from Network 
Rail to the Train Operator under paragraph 2.5.4; 

(c) service of the Suspension Notice shall not affect the Train Operator’s continuing 
obligation to pay the Track Charges; and 

(d) service of the Suspension Notice shall not affect the Train Operator’s Firm Rights 
(as defined in Schedule 5) for the purposes of Part D of the Network Code. 

2.4 Effect of a Suspension Notice served by the Train Operator 

Where the Train Operator has served a Suspension Notice on Network Rail: 
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(a) it shall have the effect of suspending the Train Operator’s permission to use the 
Routes to provide the Services to the extent specified in the Suspension Notice; 

(b) in relation to Services suspended by the Suspension Notice, the amount of the 
Fixed Track Charge (as that term is defined in Schedule 7) shall be abated on a 
daily basis by an amount equal to the proportion of passenger vehicle miles not 
run on any day due to the suspension divided by the passenger vehicle miles 
timetabled for the Corresponding Day to that day (as that term is defined and 
determined under Part 3 of Schedule 4), as multiplied by the daily amount of the 
Fixed Track Charge (as so defined); 

(c) the Suspension Notice shall remain in full force and effect in accordance with its 
terms until it has been revoked either in whole or in part by notice from the Train 
Operator to Network Rail under paragraph 2.5.4; and 

(d) the service of the Suspension Notice shall not affect the Train Operator’s Firm 
Rights (as defined in Schedule 5) for the purposes of Part D of the Network Code. 

2.5 Suspension to be proportionate to breach 

2.5.1 A Suspension Notice served under paragraph 2.3 in respect of any of the Train 
Operator Events of Default specified in paragraphs (a) and (c) to (f) (inclusive) of 
paragraph 1.1 shall, so far as reasonably practicable, apply only to the: 

(a) railway vehicles; 

(b) Services; 

(c) Routes; and 

(d) categories of train movements or railway vehicles, 

(or (as the case may be) parts or part of them) to which the relevant Train Operator 
Event of Default relates. 

2.5.2 A Suspension Notice served under paragraph 2.4 in respect of any of the Network Rail 
Events of Default specified in paragraphs 1.3(a), (c) and (d) shall, so far as reasonably 
practicable, apply only to the: 

(a) railway vehicles; 

(b) Services; 

(c) Routes; and 

(d) categories of train movements or railway vehicles, 

(or (as the case may be) parts or part of them) to which the relevant Network Rail Event 
of Default relates.   

2.5.3 The party served with a Suspension Notice which specifies an Event of Default which 
is capable of remedy shall: 

(a) with all reasonable diligence, take such steps as are specified in the Suspension 
Notice to remedy the Event of Default; and 

(b) keep the party serving the Suspension Notice fully informed of the progress 
which is being made in remedying the Event of Default.   

2.5.4 Where a party served with a Suspension Notice has complied with its obligations under 
paragraph 2.5.3 (whether in whole or in part) and it is reasonable for the suspension 
effected by the Suspension Notice to be revoked (whether in whole or in part), the party 
which served the Suspension Notice shall revoke the suspension to that extent.  Such 
revocation shall be effected as soon as practicable after the remedy in question by 
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notice to the other party specifying the extent of the revocation and the date on which 
it is to have effect.   

3 Termination 

3.1 Network Rail’s right to terminate 

Network Rail may serve a Termination Notice on the Train Operator: 

(a) where the Train Operator fails to comply with any material restriction in a 
Suspension Notice; 

(b) where the Train Operator fails to comply with its obligations under paragraph 
2.5.3; 

(c) where the Train Operator Event of Default specified in paragraph 1.1(a) has 
occurred and is continuing; or 

(d) where the Train Operator Event of Default specified in a Suspension Notice 
served by Network Rail is not capable of being remedied and three months have 
elapsed from the service of that Suspension Notice. 

3.2 Train Operator’s right to terminate 

The Train Operator may serve a Termination Notice on Network Rail: 

(a) where Network Rail fails to comply with its obligations under paragraph 2.5.3; 

(b) where the Network Rail Event of Default specified in paragraph 1.3(a) has 
occurred and is continuing; or 

(c) where the Network Rail Event of Default specified in a Suspension Notice served 
by the Train Operator is not capable of being remedied and three months have 
elapsed from the service of that Suspension Notice. 

3.3 Contents of Termination Notice  

A Termination Notice shall specify: 

(a) the nature of the relevant Event of Default; 

(b) a date and time, which shall be reasonable in the circumstances, at which 
termination is to take effect; and 

(c) whether the party serving the Termination Notice reasonably considers that the 
Event of Default is capable of remedy, and where the relevant Event of Default 
is capable of remedy: 

(i) the steps which the party serving the Termination Notice believes are 
reasonably required to remedy the Event of Default; and 

(ii) a reasonable grace period within which such steps may be taken (where 
the Event of Default is a failure of the Train Operator to pay Track Charges 
or other amounts due, 7 days is a reasonable grace period).   

3.4 Effect of Termination Notice 

Where Network Rail or the Train Operator has served a Termination Notice on the 
other: 

(a) the service of the Termination Notice shall not affect the parties’ continuing 
obligations under this contract up to the date of termination, which date shall be 
determined in accordance with paragraph 3.4(c); 
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(b) the party which has served the Termination Notice shall withdraw it by notice to 
the other party, upon being reasonably satisfied that the relevant Event of Default 
has been remedied; and 

(c) this contract shall terminate on the later of: 

(i) the date and time specified in the Termination Notice for the contract to 
terminate (or such later date and time as the party which served the 
Termination Notice notifies to the other before the date and time so 
specified); and 

(ii) the date on which a copy of the Termination Notice is given to ORR. 

4 Consequence of termination 

4.1 Directions regarding location of Specified Equipment 

Immediately before, upon or following termination or expiry of this contract, the Train 
Operator shall comply or procure compliance with all reasonable directions given by 
Network Rail concerning the location of the Specified Equipment.   

4.2 Failure to comply with directions 

If the Train Operator fails to comply with any directions given under paragraph 4.1, 
Network Rail shall be entitled to remove from the Network or Stable any Specified 
Equipment left on the Network or to instruct a third party to do so and any reasonable 
costs incurred by Network Rail in taking such steps shall be paid promptly by the Train 
Operator. 

4.3 Evidence of costs 

Network Rail shall provide such evidence of such costs as are referred to in paragraph 
4.2 as the Train Operator shall reasonably request.   
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Schedule 7 73rd, 110th 

 (Track Charges and Other Payments)  

 Part 1  

 (Interpretation)  

1.  Definitions  

In Part 1 – Part 7 inclusive, unless the context otherwise requires:  

"access charges review" has the meaning ascribed to it by Schedule 4A to the Act;  

"AC System" means the alternating current system of electricity traction supply on the 

Network;  

"Aggregate Fixed Charges" means, in any Relevant Year t, the sum of the values of 

Ft under paragraph 1 of Part 2 and the corresponding provisions of each other relevant 

access agreement;  

"Basic Amount" has the meaning ascribed to it in paragraph 1.1(a) of Part 3A;  

"Bimodal Electric Multiple Unit" means an electric multiple unit that is capable of 

drawing current from the AC System and/or DC System and, in addition, being 

powered by an alternative source of energy, including but not limited to diesel;  

"Bimodal Locomotive" means a train hauled by a locomotive that is capable of 

drawing current from the AC System and/or DC System and, in addition, being 

powered by an alternative source of energy, including but not limited to diesel;  

"CPI" means the Consumer Prices Index (all items) whose value is published each 

month by the Office for National Statistics in its statistical bulletin on consumer price 

inflation, or:  

(a) if the Consumer Prices Index for any month in any year shall not have 

been published on or before the last day of the third month after such 

month, such index for such month or months as ORR may (after 

consultation with the parties and such other persons as it considers 

appropriate) determine to be appropriate in the circumstances; or  

(b) if there is a material change in the basis of the Consumer Prices Index, 

such other index as ORR may (after consultation with the parties and 

such other persons as it considers appropriate) determine to be 

appropriate in the circumstances;  

"DC System" means the direct current system of electricity traction supply on the 

Network;  
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"Default Train Consist Data" means the data listed in Appendix 7C as amended from 

time to time in accordance with paragraph 10.4 of Part 2;  

"Electrification Asset Usage Charge" means a charge for electrification asset usage, 

calculated in accordance with paragraph 8 of Part 2;  

"English & Welsh Grant Compensation Amount" has the meaning ascribed to it in 

paragraph 3.2 of Part 3A;  

"English & Welsh Grant Dilution" has the meaning ascribed to it in paragraph 2.1 of 

Part 3A;  

"English & Welsh Grant Dilution Date" has the meaning ascribed to it in paragraph 

2.2 of Part 3A;  

"excluded change" means, in relation to paragraph 2(a) of Part 7, a change to the 

arrangements established between Network Rail and any other person in respect of 

the payment of any amount under sections 6 or 8 of the Railways Act 2005;  

"Fixed Track Charge" means a fixed annual charge, calculated in accordance with 

paragraph 1 of Part 2;  

"Fixed Track Charge Indexation" has the meaning ascribed to it in paragraph 2 of 

Part 2;  

“Folkestone East PN Point Project Charge” has the meaning ascribed to it in 

paragraph 1.1 of Part 5 of Schedule 7 

Folkestone East PN Point Project Charge Indexation” has the meaning ascribed to 

it in paragraph 1.3 of Part 5 of Schedule 7 

"Geographic Area g" means, for the purposes of performing the calculations set out 

in paragraph 4 of Part 2 and paragraph 18 of the Traction Electricity Rules, the relevant 

geographic section of the Network, as set out in Appendix 5 of the Traction Electricity 

Rules;  

"Grant Agreement" means the Grant Agreement made on or before 31 March  2024 

between the Secretary of State and Network Rail for the payment of network grant;  

"Grant Amount" has the meaning ascribed to it in paragraph 1.1(b) of Part 3A;  

"Grant Mechanism” means the provisions agreed on or before 31 January 2024 

between Network Rail and the Secretary of State (and approved by ORR for the 

purposes of Part 3A on or before 28 February 2024) setting out how the annual 

amounts of network grant contained in Table 1 may vary or if no such provisions are 

agreed and approved, such provisions as ORR may determine on or before 31 March 

2024 after consulting Network Rail and the Secretary of State; 

"Gross Tonne Mile" in relation to a train, means a mile travelled on the Network, 

multiplied by each tonne of the aggregate weight of the train in question;  

"kgtm" means 1000 Gross Tonne Miles;  
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"kWh" means kilowatt hours;  

"Metered Train m" means, as the context requires, either:  

(a) a train of a particular type; or  

(b) a specific train having a train ID, as specified in 

Appendix 7D of this Schedule 7;  

"Network Rail Distribution System Loss Factor" means the relevant factor that 

represents the electrical losses between the On-Train Meter and Network Rail’s meter 

through which it purchases traction electricity for the AC System or the DC System in 

Geographic Area g, as set out in Appendix 3 of the Traction Electricity Rules;  

"Network Rail Rebate" has the meaning ascribed to it in paragraph 7.1 of Part 2;  

“New Modelled Train” ” means a type of train for which Etmo is to be calculated for 

the purposes of paragraph 4.1.1 of Part 2 but in relation to which no train category i, 

and no modelled consumption rate, is shown in the Passenger Traction Electricity 

Modelled Consumption Rates for CP7 table in the Traction Electricity Modelled 

Consumption Rates List; 

"New Specified Equipment" means a type of railway vehicle not included in the 

section of the Track Usage Price List entitled "Passenger Variable Usage Charge 

rates";  

"On-Train Meter" and "On Train Metering" have the meanings ascribed to them in 

paragraph 1.2 of the Traction Electricity Rules; 

 

"Payment Date" has the meaning ascribed to it in paragraph 1.1(c) of Part 3A;  

"Period" has the meaning ascribed to it in Schedule 8;  

"Proposed Review Notice" means the most recently proposed Review Notice given 

by ORR, in accordance with Schedule 4A of the Act;  

"Rebatable Amount" has the meaning ascribed to it in paragraph 7.2 of Part 2;  

"relevant access agreement" means an access agreement under which any of the 

following persons obtains permission from Network Rail to use the Network:  

(a) a franchise operator; or  

(b) a concession operator within the meaning of the Merseyrail Electrics 

Network Order 2003; or  

(c) a TfL concessionaire within the meaning of the Railways (North and 

West London Lines) Exemption Order 2007; or  
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(d) any other person who benefits from a franchise exemption (within the 

meaning of section 24(13) of the Act) in relation to services for the 

carriage of passengers by railway; or  

(e) a relevant franchising authority (as defined in section 30(3B) of the Act) 

or a person providing services for the carriage of passengers by railway 

on behalf of a relevant franchising authority under section 30 of the Act;  

"Relevant Year" means a year commencing at 00:00 hours on 1 April and ending at 

23:59 hours on the following 31 March; "Relevant Year t" means the Relevant Year for 

the purposes of which any calculation falls to be made; "Relevant Year t-1" means the 

Relevant Year preceding Relevant Year t; and similar expressions shall be construed 

accordingly;  

“Review Implementation Notice” has the meaning given to “review implementation 

notice” in paragraph 7 of Schedule 4A of the Act;  

“Review Notice” has the meaning given to “review notice” in paragraph 4 of Schedule 

4A of the Act;  

"route type k" means route type k as identified by type of electrification (AC (OLE) or 

DC) in the Track Usage Price List;  

"RPI" means the General Index of Retail Prices All Items measured by CHAW and 

published each month, or:  

(a) if the index for any month in any year shall not have been published 

on or before the last day of the third month after such month, such 

index for such month or months as ORR may (after consultation with 

the parties and such other persons as it considers appropriate) 

determine to be appropriate in the circumstances; or  

(b) if there is a material change in the basis of the index, such other index 
as ORR may (after consultation with the parties and such other 
persons as it considers appropriate) determine to be appropriate in the 
circumstances;  

"Schedule of Fixed Charges" means the document entitled "Schedule of Fixed 

Charges" published by Network Rail on or about 20 December  2023;  

“Table 1” means the row entitled “England and Wales” of Table 1: CP7 Network Grant, 

cash prices in the letter from ORR to Network Rail dated 2 November 2023, as may 

be varied by ORR on or before 31 March 2024 after consulting with Network Rail and 

the Secretary of State; 

"tariff band j" means the tariff zone and time band in which the train in question is 

operated;  

"Track Usage Price List" means the document entitled "Track Usage Price List" 

published by Network Rail on or about 20 December  2023 which, for the purposes of 

this contract, shall be deemed to incorporate any supplements to that document 
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consented to or determined pursuant to paragraph 9.10 of Part 2 of Schedule 7 to this 

contract or a passenger track access contract previously held by the Train Operator;  

"Traction Electricity Charge" means a variable charge for traction current calculated 

in accordance with paragraph 4 of Part 2;  

"Traction Electricity Modelled Consumption Rates List" means the document 

entitled "Traction Electricity Modelled Consumption Rates List" published by Network 

Rail on or about 20 December 2023 and specifying freight and passenger traction 

electricity modelled consumption rates which, for the purposes of this contract, shall 

be deemed to incorporate: 

(a)  any supplements to that document consented to or determined pursuant to 

paragraph 9.3A of Part 2 of Schedule 7 of this contract; 

(b)  any supplements to the document entitled “Traction Electricity Modelled 

Consumption Rates List” published by Network Rail on or about 20 December 

2018 which ORR consents to or determines after 20 December 2023; 

"Traction Electricity Modelled Default Rate" means, in respect of any New Modelled 

Train used on the Network by the Train Operator, the corresponding default 

consumption rate for that type of vehicle set out in the section of the Traction Electricity 

Modelled Consumption Rates List entitled "Traction Electricity Modelled Default Rates 

for CP7";  

"Traction Electricity Modelled Default Rate Period" means the period from the date 

on which the New Modelled Train is first used on the Network by the Train Operator 

until the date on which the train in question has been added to Appendix 7D of this 

Schedule; 

"Traction Electricity Usage Occurrence Data" means information as to when a 

Bimodal Electric Multiple Unit or Bimodal Locomotive is either drawing current from the 

AC System and/or the DC System, or is powered by an alternative source of energy;  

"Traction-Train Compatible" means a situation in which a Bimodal Electric Multiple 

Unit or Bimodal Locomotive is located on the Network with a system of electricity 

traction supply that the Bimodal Electric Multiple Unit or Bimodal Locomotive is capable 

of drawing current from;  

"train category i" means the train category i as identified in the relevant section of the 

Traction Electricity Modelled Consumption Rates List where there is a modelled 

consumption rate for a particular passenger vehicle type operating on a particular Train 

Service Code, the relevant category set out in the table entitled “Passenger Traction 

Electricity Modelled Consumption Rates for CP7 

"Train Consist Data" means the information relating to the number(s) and type(s) of 

railway vehicle comprised in a train movement;  

"Train Mile" in relation to a train, means a mile travelled by that train on the Network;   

"Train Service Code" has the meaning ascribed to it in paragraph 1.1 of Schedule 5;  
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"Variable Charges" means the VUC Default Charge, the Electrification  

Asset Usage Charge, the Variable Usage Charge and the Traction Electricity Charge; 
"Variable Usage Charge" means a variable charge, calculated in accordance with 
paragraph 3.1 of Part 2;  

"Vehicle Mile" in relation to a railway vehicle, means a mile travelled by that vehicle 

on the Network;   

"Volume Reconciliation" has the meaning ascribed to it in the Traction Electricity 

Rules;   

"VUC Default Charge" means a variable charge calculated in accordance with 

paragraph 3.3 of Part 2;  

"VUC Default Period" means the period from the later of:  

(a) the date on which the New Specified Equipment is first used on the 

Network by the Train Operator; or   

(b) 1 April 2024,  

until the date on which ORR consents to or determines a supplement to the Track 

Usage Price List under paragraph 9.10 of Part 2 in respect of that New Specified 

Equipment;   

"VUC Default Rate" means, in respect of any New Specified Equipment used on the 

Network by the Train Operator, the corresponding passenger default rate for that type 

of vehicle set out in the section of the Track Usage Price List entitled "Passenger 

Variable Usage Charge default rates"; and  

"Weekday" has the meaning ascribed to it in paragraph 1.1 of Schedule 5.    

 

2.  Interpretation  

The provisions of clause 1.2(e) of this contract shall not apply to any references to the 

Grant Agreement in this Schedule 7.  

 Part 2  

 (Track Charges)  

1.  Principal formula110th  

During each Relevant Year (and, in respect of Ft, prorationed for each day of any period 

of this contract comprising less than a full Relevant Year), Network Rail shall levy and 

the Train Operator shall pay Track Charges in accordance with the following formula:  

Tt = Ft + Vt + Dt + Et + EAVt – Wt  where:  

Tt means Track Charges in Relevant Year t;  
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Ft means an amount in respect of the Fixed Track Charge in Relevant Year t, expressed 

in pounds sterling and rounded to two decimal places, which shall be the total of the 

amounts set out in the row relating to the Train Operator and the column relating to 

that year in the Schedule of Fixed Charges, multiplied by the Fixed Track Charge 

Indexation calculated in accordance with paragraph 2.2; 

Vt means an amount in respect of the Variable Usage Charge in Relevant Year t which 

is derived from the formula in paragraph 3.1;  

Dt means an amount (if any) in respect of the VUC Default Charge in Relevant Year t 

which is calculated in accordance with paragraph 3.3;  

Et means an amount in respect of the Traction Electricity Charge in Relevant Year t 

which is derived from the formula in paragraph 4;  

EAVt means an amount in respect of the Electrification Asset Usage Charge, calculated 

in accordance with the formula in paragraph 8;   

Wt means an amount (which shall not be a negative value) in respect of the Network 

Rail Rebate in Relevant Year t, calculated in accordance with the provisions of 

paragraph 7.1.  

2. Fixed Track Charge Indexation  

2.1  Not Used. 

2.2  The Fixed Track Charge Indexation in respect of any Relevant Year t commencing on 

or after 1 April 2024 shall be derived from the following formula: 

  

 where:  

FTCIt means the Fixed Track Charge Indexation in Relevant Year t;  

CPIt-1 means the CPI published or determined with respect to the month of November 

in Relevant Year t-1; and  

CPI2022 means the CPI published or determined with respect to the month of November 

2022. 

 

3. Variable Usage Charge  

3.1  Variable Usage Charge  

For the purposes of paragraph 1, the term Vt means an amount in respect of the 

Variable Usage Charge in Relevant Year t which is derived from the following formula:  
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𝑉𝑡 = ∑𝑉𝑖𝑡●𝑈𝑉𝑖𝑡   

where:  

Vit means an amount for vehicle type i for Relevant Year t, expressed in pence per 

Vehicle Mile and rounded to two decimal places, which is derived from the following 

formula: 

 

where: 

CPIt-1 has the meaning set out in paragraph 2.2 above; and  

CPIt-2 means the CPI published or determined with respect to the month of November 

in Relevant Year t-2,  

but so that in relation to the Relevant Year commencing on 1 April 2024, Vit-1 shall have, 

in respect of vehicle type i, the corresponding variable usage charge rate per Vehicle 

Mile for that vehicle type i set out in the Track Usage Price List. 

UVit means the actual volume of usage (in Vehicle Miles) in Relevant Year t of vehicle 

type i (referred to in the Track Usage Price List) operated by or on behalf of the Train 

Operator; and  

∑ means the summation across all relevant categories of vehicle types i.  

3.2  Not used  

3.3  VUC Default Charge  

For the purposes of paragraph 1, the term Dt means the amount of VUC Default Charge 

payable in respect of New Specified Equipment in Relevant Year t which is derived 

from the following formula:  

𝐷𝑡 = ∑𝐷𝑛𝑡●𝑈𝐷𝑛𝑡   

where:  

Dnt means the VUC Default Rate for that New Specified Equipment for Relevant Year 

t, expressed in pence per Vehicle Mile and rounded to two decimal places, which is 

derived from the following formula: 

 

where: 

CPIt-1 has the meaning set out in paragraph 2.2 above; and  
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CPIt-2 has the meaning set out in paragraph 3.1 above,  

but so that in relation to the Relevant Year commencing on 1 April 2024, Dnt-1 shall 

have, in respect of New Specified Equipment, the corresponding VUC Default Rate for 

that New Specified Equipment; 

UDnt means the actual volume of usage of New Specified Equipment in Vehicle Miles 

during the VUC Default Period in Relevant Year t operated by or on behalf of the Train 

Operator; and  

∑ means the summation across all relevant New Specified Equipment.    

4. Traction Electricity Charge  

4.1 For the purposes of paragraph 1, the term Et means an amount in respect of the 

Traction Electricity Charge in Relevant Year t, which is derived from the following 

formula:  

𝐸𝑡 = 𝐸𝑡𝑚𝑜 + 𝐸𝑡𝑚𝑒 + 𝐸𝑡𝑚𝑢𝐴𝐶 + 𝐸𝑡𝑚𝑢𝐷𝐶   

where:  

Etmo means an amount calculated in accordance with paragraph 4.1.2 below;   

Etme means an amount calculated in accordance with paragraph 4.1.3 below;    

EtmuAC means an amount calculated in accordance with paragraph 4.1.4(a) below; and  

EtmuDC means an amount calculated in accordance with paragraph 4.1.4(b) below.  

Circumstances in which calculation to be based on modelled data and circumstances 
in which calculation to be based on metered data  

4.1.1  Etmo shall be calculated in respect of all trains  other than those identified in the table 

at Appendix 7D, and Etme, EtmuAC and EtmuDC shall be calculated in respect of the trains 

identified in the table at Appendix 7D.  

 Calculation of modelled consumption (including using PFM Rates) 

4.1.2 Etmo is derived from the following formula:  

𝐸𝑡𝑚𝑜 = ∑  𝐸𝑡𝑚𝑜𝑔   

where:  

∑ means the summation across all Geographic Areas g, as appropriate; 

Etmog is derived from the following formula:  

𝐸𝑡𝑚𝑜𝑔 = ∑ 𝐶𝑖 ●𝐸𝐹𝑔𝑗𝑡●𝑈𝐸𝑖𝑔𝑗𝑡   

where:  
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∑ means the summation across all relevant train categories i (determined in 

accordance with paragraph 4.1.1 above), New Modelled Trains and tariff bands 

j, as appropriate;  

Ci means, as appropriate:  

(a) the consumption rate:  

(i) in kWh per electrified Train Mile in relation to passenger 

electric multiple units (using the rate for the relevant 

number of units); or   

(ii) in kWh per electrified kgtm in relation to locomotive-

hauled units and all freight traffic,  

for train category i shown in the Traction Electricity Modelled 

Consumption Rates List, taking into account any Regenerative 

Braking Discount applied in accordance with the Traction 

Electricity Rules or  

(b) for New Modelled Trains, the Traction Electricity Modelled 

Default Rate shown in the Traction Electricity Modelled 

Consumption Rates List, taking into account any Regenerative 

Braking Discount applied in accordance with the Traction 

Electricity Rules;  

EFgjt means the charge for traction current (in pence per kWh) consumed by 

railway vehicles operated by or on behalf of the Train Operator in Geographic 

Area g, in tariff band j and in Relevant Year t as agreed or determined pursuant 

to paragraph 19 of the Traction Electricity Rules; and  

UEigjt means the actual volume of usage (in electrified Vehicle Miles in relation 

to passenger electric multiple units or electrified kgtm in relation to locomotive-

hauled units and all freight traffic), if any, of trains operated by or on behalf of 

the Train Operator in train category i and New Modelled Trains operated by or 

on behalf of the Train Operator, in Geographic Area g, in tariff band j and in 

Relevant Year t, pursuant to this contract, provided that where train category i 

or a New Modelled Train is a Bimodal Electric Multiple Unit or Bimodal 

Locomotive operating in a Traction-Train Compatible situation, it shall be 

deemed that all mileage (in Vehicle Miles in relation to passenger electric 

multiple units or kgtm in relation to locomotive-hauled units and all freight 

traffic), if any, of such trains is electrified.  

Calculation of consumption using metered consumption data 

4.1.3   Etme is derived from the following formula:  

𝐸𝑡𝑚𝑒 = ∑ 𝐸𝑡𝑚𝑒𝑔   

where:  
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∑ means the summation across all Geographic Areas g, as appropriate; 

Etmeg is derived from the following formula:  

𝐸𝑡𝑚𝑒𝑔 = ∑ ((𝐶𝑀𝐸𝑚𝑔𝑗𝑡●𝐸𝐹𝑔𝑗𝑡) − (𝑅𝐺𝐵𝑚𝑔𝑗𝑡●𝐸𝐹𝑔𝑗𝑡))   

where:  

∑ means the summation across all relevant Metered Trains m (determined in 

accordance with paragraph 4.1.1 above) and tariff bands j, as appropriate;  

CMEmgjt means the consumption of electricity (in kWh) by Metered Trains m 

operated by or on behalf of the Train Operator, as measured by the On-Train 

Meters or as otherwise determined in accordance with the Traction Electricity 

Rules, in Geographic Area g, tariff band j and in Relevant Year t;   

EFgjt means the charge for traction current (in pence per kWh) consumed by 

railway vehicles operated by or on behalf of the Train Operator in Geographic 

Area g, in tariff band j and in Relevant Year t as agreed or determined pursuant 

to paragraph 19 of the Traction Electricity Rules; and  

RGBmgjt means the electricity (in kWh) generated by braking by Metered Trains 

m operated by or on behalf of the Train Operator, as measured by the On-Train 

Meters or as otherwise determined in accordance with the Traction Electricity 

Rules, in Geographic Area g, tariff band j and in Relevant Year t.  

4.1.4     

 (a)  EtmuAC is derived from the following formula:  

𝐸𝑡𝑚𝑢𝐴𝐶 = ∑𝐸𝑡𝑚𝑢𝑔𝐴𝐶   

where:  

∑ means the summation across all Geographic Areas g, as appropriate; 

EtmugAC is derived from the following formula:  

𝐸𝑡𝑚𝑢𝑔𝐴𝐶 = ∑(𝐶𝑀𝐸𝑚𝑔𝑗𝑡𝐴𝐶●𝐸𝐹𝑔𝑗𝑡)●λ𝐴𝐶𝑔   

where:  

∑ means the summation across all relevant Metered Trains m 

(determined in accordance with paragraph 4.1.1 above) and tariff bands 

j, as appropriate; CMEmgjtAC means the consumption of electricity (in 

kWh) from the AC System by Metered Trains m operated by or on behalf 

of the Train Operator, as measured by the On-Train Meters or as 

otherwise determined in accordance with the Traction Electricity Rules, 

in Geographic Area g, tariff band j and in Relevant Year t;   
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EFgjt means the charge for traction current (in pence per kWh) 

consumed by railway vehicles operated by or on behalf of the Train 

Operator in Geographic Area g, in tariff band j and in Relevant Year t as 

agreed or determined pursuant to paragraph 19 of the Traction 

Electricity Rules; and  

λACg means the Network Rail Distribution System Loss Factor for the AC 

System in Geographic Area g.  

 (b)  EtmuDC is derived from the following formula:  

𝐸𝑡𝑚𝑢𝐷𝐶 = ∑𝐸𝑡𝑚𝑢𝑔𝐷𝐶   

where:  

∑ means the summation across all Geographic Areas g, as appropriate;  

EtmugDC is derived from the following formula:  

𝐸𝑡𝑚𝑢𝑔𝐷𝐶 = ∑(𝐶𝑀𝐸𝑚𝑔𝑗𝑡𝐷𝐶●𝐸𝐹𝑔𝑗𝑡)●λ𝐷𝐶𝑔   

where:  

∑ means the summation across all relevant Metered Trains m 

(determined in accordance with paragraph 4.1.1 above) and tariff bands 

j, as appropriate;  

CMEmgjtDC means the consumption of electricity (in kWh) from the DC 

System by Metered Trains m operated by or on behalf of the Train 

Operator, as measured by the On-Train Meters or as otherwise 

determined in accordance with the Traction Electricity Rules, in 

Geographic Area g, tariff band j and in Relevant Year t;   

EFgjt means the charge for traction current (in pence per kWh) 

consumed by railway vehicles operated by or on behalf of the Train 

Operator in Geographic Area g, in tariff band j and in Relevant Year t as 

agreed or determined pursuant to paragraph 19 of the Traction 

Electricity Rules; and  

λDCg means the Network Rail Distribution System Loss Factor for the 

DC System in Geographic Area g.  

Metered Bimodal Electric Multiple Units and Bimodal Locomotives – deemed electrified 
mileage  
 

4.1.5   

(a) Where Metered Train m is a Bimodal Electric Multiple Unit or Bimodal 

Locomotive, the Train Operator shall, as a minimum, within seven days 

of the end of each of the third, sixth, tenth and thirteenth Periods, 
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provide to Network Rail the Traction Electricity Usage Occurrence Data 

for Metered Train m. The Traction Electricity Usage Occurrence Data 

provided: within seven days of the end of the third Period shall cover 

Periods one, two and three; within seven days of the end of the sixth 

Period shall cover Periods four, five and six; within seven days of the 

end of the tenth Period shall cover Periods seven, eight, nine and ten; 

and within seven days of the end of the thirteenth Period shall cover 

Periods eleven, twelve and thirteen.  

(b) Where, after seven days, any Traction Electricity Usage Occurrence 

Data is missing in respect of any such Bimodal Electric Multiple Unit or 

Bimodal Locomotive, all mileage, if any, of such Bimodal Electric 

Multiple Unit or Bimodal Locomotive operated by or on behalf of the 

Train Operator shall be deemed, for billing purposes, to be electrified in 

Traction-Train Compatible situations and paragraphs 4.1.3 and 4.1.4 

shall apply in respect of all such mileage.  

Election to introduce On-Train Metering for a vehicle or vehicle type  

4.2    

(a) If the Train Operator wishes to propose the introduction of On-Train 

Metering to measure traction electricity consumption for a vehicle or 

vehicles of a vehicle type that the Train Operator operates for the 

purposes of being invoiced by Network Rail for traction electricity, it shall 

notify Network Rail of any required changes to the contract in 

connection with that proposal.    

(b) Any notice under sub-paragraph 4.2(a) shall be accompanied by 

information and evidence in reasonable detail supporting the changes 

proposed and setting out the reasons for those changes, and Network 

Rail shall respond in writing within 56 days of service of any such notice.  

(c) Promptly following any response served by Network Rail under sub- 

paragraph 4.2(b), the parties shall endeavour to agree whether the 

contract should be amended in connection with that proposal and, if so, 

the amendments.  

(d) If the parties agree an amendment to the contract in connection with 

the proposal referred to in sub-paragraph 4.2(a), that amendment shall 

take effect only when it has been approved by ORR under section 22 

of the Act.  Accordingly, as soon as reasonably practicable after any 

such amendment is agreed, the parties shall ensure that ORR is 

furnished with such amendment and such information and evidence as 

it shall require to determine whether or not to approve the amendment.  

(e) Any agreed amendment to the contract in connection with the proposal 

referred to in sub-paragraph 4.2(a) which is approved by ORR under 

section 22 of the Act shall apply with effect from the date agreed by the 

parties.    



184 

 

 

 

 

(f) If the parties fail to reach agreement within 90 days after service of a 

notice under sub-paragraph 4.2(a), or if prior to that date both parties 

agree that agreement is unlikely to be reached prior to that date, either 

party may notify ORR and request that ORR determines the matter.  

The parties shall, within such timescales as ORR may specify, furnish 

ORR with such information and evidence as ORR shall require to 

determine the matter.  If a party fails to furnish such information and 

evidence within the specified timescale, ORR shall be entitled to 

determine the matter without that information and evidence and the 

party in default shall have no grounds for complaint in that respect.    

(g) Where ORR determines the matter pursuant to sub-paragraph 4.2(f), it 

may issue a notice to the parties setting out the amendments to be 

made to the contract and the date, which may be retrospective, from 

which they shall take effect.  

5. Not used.  

6. Not Used. 

7. Network Rail Rebate  

7.1 For the purpose of paragraph 1, the Network Rail Rebate in respect of any Relevant 

Year t (Wt) is an amount (which shall not be a negative value) by way of a return of 

Track Charges paid in accordance with paragraph 7.5, derived from the following 

formula:  

𝐹𝑡 

𝑊𝑡 = 𝑅𝐴𝑡● 𝐴𝐹𝑡   

where:  

RAt means the Rebatable Amount declared by Network Rail in relation to Relevant 

Year t under paragraph 7.2;  

Ft has the meaning ascribed to it in paragraph 1 for Relevant Year t; and  

AFt means the Aggregate Fixed Charge in Relevant Year t.  

7.2 The Rebatable Amount shall be the amount, if any:  

(a) which represents such proportion of Network Rail’s total income for 

Relevant Year t as it reasonably considers that it does not require in 

order to discharge its obligations under its network licence and any 

contracts to which it is a party;   

(b) which Network Rail, acting reasonably, considers it appropriate to 

rebate as an amount representing a return of Track Charges payable 

by persons who provide services for the carriage of passengers by 

railway under the relevant access agreements to which they are parties; 

and  
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(c) which Network Rail notifies as such to ORR within nine months after 

the end of each Relevant Year t.  

7.3 No amount of Track Charges shall be rebated under this paragraph 7 unless ORR has 

consented to such rebate.  

7.4 Without prejudice to the generality of clause 16.3.1, any payment of a Network Rail 

Rebate (a "rebate payment") shall be made on the basis that it is to be treated as 

exclusive of VAT, so that where and to the extent that the rebate payment is 

consideration for a supply for VAT purposes Network Rail shall in addition pay to the 

Train Operator an amount equal to the amount of VAT due in respect of that rebate 

payment and either:   

(a) the Train Operator shall issue a VAT invoice to Network Rail in respect 

of the relevant amount; or   

(b) if the parties so agree and have entered into an applicable self-billing 

agreement (within the meaning of regulation 13(3A) of the Value Added 

Tax Regulations 1995 (the "VAT Regulations")) that continues in force 

then Network Rail shall produce for itself a self-billed invoice (within the 

meaning of regulation 13(3) of the VAT Regulations) in respect of the 

relevant amount.  

7.5 If, pursuant to paragraph 7.1, the Train Operator is entitled to payment of a Network 

Rail Rebate in respect of Relevant Year t, then such payment shall be made by 

Network Rail to the Train Operator as a lump sum payment within 28 days after the 

end of the Period in which ORR gives its consent under paragraph 7.3.  

7.6 If, pursuant to paragraph 7.2, Network Rail notifies ORR of the Rebatable amount in 

respect of Relevant Year t after this contract has expired or has otherwise been 

terminated then, notwithstanding the expiration or termination of this contract, 

paragraph 7.5 shall apply.  

7.7 If Network Rail has, prior to 31 March 2024 and pursuant to the provisions of this 

contract in force as at that date, notified ORR of a Rebatable Amount for the Relevant 

Year ending on that date, then such provisions shall continue to apply to the extent 

(and only to the extent) necessary to enable determination and payment (where 

applicable) of a Network Rail Rebate based on that Rebatable Amount.  

8. Electrification Asset Usage Charge   

For the purposes of paragraph 1, the term EAVt means an amount for electrification 

asset usage which is derived from the following formula:  

𝐸𝑙𝑒𝑐𝑡𝑟𝑖𝑓𝑖𝑐𝑎𝑡𝑖𝑜𝑛 𝐴𝑠𝑠𝑒𝑡 𝑈𝑠𝑎𝑔𝑒 𝐶ℎ𝑎𝑟𝑔𝑒 = ∑𝐸𝑉𝑡𝑘●𝑈𝑉𝑡𝑘   

where:  

∑ means the summation across all route types;  
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EVtk means an amount in respect of the Electrification Asset Usage Charge per 

electrified Vehicle Mile on route type k for Relevant Year t, expressed in pence per 

electrified Vehicle Mile and rounded to two decimal places, which is derived from the 

following formula:  

 
 

where:  

CPIt-1 has the meaning set out in paragraph 2.2 above; and  

CPIt-2 has the meaning set out in paragraph 3.1 above,  

but so that in relation to the Relevant Year commencing on 1 April 2024, EVt-1k shall 

have, in respect of each electrified Vehicle Mile on route type k, the value per electrified 

Vehicle Mile for the Electrification Asset Usage Charge set out in the Track Usage Price 

List; and 

UVtk means the actual number of electrified Vehicle Miles on route type k in Relevant 

Year t operated by or on behalf of the Train Operator.  Where the Train Operator 

operates a Bimodal Electric Multiple Unit or Bimodal Locomotive, the actual number of 

electrified Vehicle Miles on route type k in Relevant Year t shall be calculated as 

follows:  

(i) where the Bimodal Electric Multiple Unit or Bimodal Locomotive is 
operating in a Traction-Train Compatible situation and is not a Metered 
Train m, it shall be deemed that all mileage, if any, of such train is 
electrified; or  

(ii) where the Bimodal Electric Multiple Unit or Bimodal Locomotive is a 

Metered Train m, in accordance with paragraph 4.1.5 above.  

9. Bilateral supplements to the Track Usage Price List  

9.1 Where the Train Operator intends to use New Specified Equipment on the Network, it 

shall where reasonably practicable inform Network Rail in writing of the date or likely 

date from which it intends to do so.  

9.2 Where the Train Operator uses New Specified Equipment on the Network, the Train 

Operator shall pay Network Rail the relevant VUC Default Charge during the VUC 

Default Period.   

9.2A  Where the Train Operator uses a New Modelled Train on the Network, Network Rail 

shall apply the Traction Electricity Modelled Default Rate in order to calculate the 

Traction Electricity Charge for the purposes of paragraph 4.1.2 above, during the 

Traction Electricity Modelled Default Rate Period.  

9.3 No supplement to the Track Usage Price List shall have effect unless it has been:  
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(a) agreed between the parties and ORR has consented to it; or 

(b) determined by ORR.  

9.3A  For the purposes of finalising any supplement to the document entitled "Traction 
Electricity Modelled Consumption Rates List" published by Network Rail on or about 
20 December 2018 which has been proposed by either the Train Operator or Network 
Rail before 1 April 2024, paragraphs 9.3 to 9.13 of Part 2 of Schedule 7, any relevant 
definitions in paragraph 1 of Part 1 of Schedule 7, and any further paragraphs of 
Schedule 7 necessary to give effect to paragraph 1 of Part 1 of Schedule 7 of the 
version of this contract that was in force up until 31 March 2024 shall continue to apply. 

 

9.4 Either the Train Operator or Network Rail shall be entitled to propose that the Track 

Usage Price List be supplemented as necessary to include a new vehicle type and 

corresponding rate. 

9.5 Any proposal of a kind referred to in paragraph 9.4 shall be made by notice to the other 

party and shall be accompanied by a specification of the proposal in reasonable detail 

and the reasons for it.  The parties shall thereafter seek to agree in good faith the 

necessary supplement.    

9.6 Either party may request from the other such information that it reasonably requires in 

connection with the proposal and the party from whom the information was requested 

shall use reasonable endeavours to provide this information promptly.  

9.7 Where the parties agree to a supplement following a proposal under paragraph 9.4, 

they shall request ORR’s consent to it and provide such information as ORR 

reasonably requires in order to decide whether to give its consent.  

9.8 If the parties fail to reach agreement within 45 days of the date of the notice given 

under paragraph 9.5, at any point thereafter either party shall be entitled to refer the 

matter to ORR for determination.    

9.9 Following a reference to ORR under paragraph 9.8, the parties shall, within such 

timescales as ORR may reasonably specify, furnish ORR with such information and 

evidence as ORR shall reasonably require to determine the matter.  If a party fails to 

furnish such information and evidence within the specified timescale, ORR shall be 

entitled to determine the matter without that information and evidence and the party in 

default shall have no grounds for complaint in that respect.  

9.10 ORR may:  

(a) consent to any supplement that is agreed by the parties and submitted 

to it under paragraph 9.7, or following consultation with the parties, 

determine that a different supplement should apply; or  

(b) following a referral to ORR under paragraph 9.8, determine the 

supplement that should apply.  

9.11 Not Used. 
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9.12 The supplement shall have retrospective effect from the first day of the VUC Default 

Period. 

9.13 Following ORR’s consent or determination under paragraph 9.10 Network Rail shall:  

(a) apply the supplement from the date in accordance with paragraph 9.12 

above; and  

(b) within 28 days of the date of ORR’s consent or determination:  

(i) issue any adjusting invoice or credit note to the Train Operator, 

which will reflect the difference between the amount paid by the 

Train Operator for the VUC Default Charge during the VUC 

Default Period and the amount that it would have paid during 

the VUC Default Period in respect of the Variable Usage Charge 

had the supplement been in place at the time the Train Operator 

first used the relevant railway vehicle on the Network; and 

(ii) publish on its website details of the supplement alongside the 

details of any other such supplements to which ORR has 

consented or determined pursuant to this or any other track 

access contract to which Network Rail is a party. 

9.14 Any supplement to the Track Usage Price List which ORR has consented to or 

determined pursuant to a passenger track access contract previously held by the Train 

Operator shall also apply to this contract.  

10. Payment of Track Charges and other sums due under the contract  

10.1 Payment of Track Charges and other sums due under the contract  

(a) Save where the contract provides otherwise, the Train Operator shall 

pay or procure the payment to Network Rail of:  

(i)  the Variable Usage Charge;  

(ii) the Traction Electricity Charge;  

(iii) not used 

(iv) the Electrification Asset Usage Charge;   

(v) the VUC Default Charge;   

(vi) not used; and  

(vii) any other sums which have fallen due in accordance with any 

provision of this contract,  
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attributable to any Period as invoiced by Network Rail on or after expiry 

of each such Period within 21 days of the invoice date or 28 days after 

the end of the Period, whichever is later.  

(b) The Train Operator shall pay or procure the payment to Network Rail of 

that part of the Fixed Track Charge attributable to any Period as 

invoiced by Network Rail on or after the expiry of each such Period 

within seven days of the invoice date or seven days after the end of the 

Period, whichever is later.  

(c) Any invoice issued by Network Rail under paragraph 18.5 of the 

Traction Electricity Rules (relating to modelled and actual rates of 

electricity consumption) shall be payable by the Train Operator within 

21 days of the relevant invoice date.  

10.2 Train Consist Data  

Network Rail shall calculate the Variable Charges payable by the Train Operator in 

respect of each Period using the Train Consist Data supplied by the Train Operator 

and, to the extent such Train Consist Data is not available to Network Rail, the Default 

Train Consist Data.  

10.3 Invoices and right to object to invoices  

(a) Network Rail will notify the Train Operator on a weekly basis of the train 

movements for which Default Train Consist Data has been used to 

establish the Variable Charges payable by the Train Operator.  At either 

party’s request, the parties shall consult with a view to substituting Train 

Consist Data for Default Train Consist Data but such consultation shall 

not delay the issue by Network Rail of the invoice for the Variable 

Charges in respect of the Period concerned.  

(b) For each Period, Network Rail shall be entitled to invoice the Train 

Operator for Variable Charges in respect of any and all train movements 

operated by the Train Operator during that Period based on either:  

(i) Train Consist Data provided by the Train Operator in respect of 

any train movement at or prior to the time that such train 

movement is completed; or  

(ii) Train Consist Data agreed by the parties under paragraph 

10.3(a) in respect of any train movement; or  

(iii) Train Consist Data provided by the Train Operator in respect of 

any train movement (other than any train movement where the 

Specified Equipment used in operating the relevant movement 

is loco hauled) by the end of the day on which such train 

movement has been completed,  
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or (to the extent that (i) or (ii) or (iii) above do not apply) Default Train 

Consist Data.  Each such invoice will be payable in accordance with the 

provisions of paragraph 10.1.    

(c) Either party shall be entitled, at any time prior to the later of 23:59 hours 

on the 14th day following the expiration of the relevant Period and seven 

days following receipt by the Train Operator of the relevant invoice or 

credit note, to notify the other that it objects to any Train Consist Data 

(including, where applicable, the use of Default Train Consist Data) on 

which the whole or any part of the Variable Charges included in the 

relevant invoice or credit note are based and any such notice shall 

specify in reasonable detail what that party believes to be the Train 

Consist Data for the relevant train movement(s) ("notice of 

objection").  In the absence of any notice of objection being served 

within such time the Train Consist Data used in the relevant invoice or 

credit note shall be final and binding on the parties. The Train Operator 

shall supply the data to Network Rail in the format:  

  

Train ID  Start date 
& time  

Train Slot 
origin    

Train slot 
destination    

Train Consist (actual):  
Specified Equipment 
used  

          

  

(d) The parties shall seek to agree the Train Consist Data specified in any 

notice of objection and any consequential financial adjustment required 

to the relevant invoice or credit note.  If the parties are unable to agree 

such Train Consist Data within 14 days following receipt of a notice of 

objection, either party may refer the matter for resolution in accordance 

with the ADRR.    

(e) Within 14 days of any Train Consist Data being agreed or determined 

in accordance with paragraph 10.3(d), Network Rail shall, if any 

consequential or financial adjustment of the relevant invoice is required, 

issue a further invoice to, or (as the case may be) a credit note in favour 

of, the Train Operator in the amount of the relevant adjustment.  The 

invoice or credit note shall be payable at the same time as the invoice 

for Variable Charges for the relevant Period or, if issued later than 21 

days after the end of the relevant Period, within seven days after the 

date of its issue.  

(f) The actual volume of usage used to calculate any supplementary 

amount payable under paragraph 18 of the Traction Electricity Rules 

shall be established on the basis of the Train Consist Data and the 

Default Train Consist Data applied in calculating the Variable Charges 

for each of the Periods in Relevant Year t as adjusted in accordance 

with paragraph 10.3(d) on or before 90 days after the end of Relevant 

Year t.    
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(g) Where, as a result of any invoice or credit note issued pursuant to 

paragraph 10.3, any sum of money which has been paid shall become 

repayable or any sum of money which has been unpaid shall become 

payable the party to whom such sum shall be paid shall be paid or 

allowed interest at the Default Interest Rate on such sum from the date 

when it (if repayable) was paid or the date when such sum (if payable) 

ought to have been paid until the date of payment or repayment.  

10.4 Unrepresentative Train Consist Data  

(a) If at any time during this contract either party considers the Default Train 

Consist Data specified in Appendix 7C is not representative of the Train 

Operator’s Services and in particular, but without limitation, the type(s) 

of railway vehicles then in use and the regular number of carriages 

forming part of those railway vehicles in the operation of its Services, 

either party shall be entitled on written notice to the other to request that 

the Default Train Consist Data be amended.  Any such request shall 

specify in reasonable detail the grounds for the request and the 

proposed amendments to the Default Train Consist Data.  

(b) The parties shall endeavour to reach agreement on any amendments 

to the Default Train Consist Data within 21 days of the date of the 

request referred to in paragraph 10.4(a) and if the parties are unable to 

agree such amendments within such time period, either party may refer 

the matter for resolution in accordance with the ADRR.  

(c) Upon the earlier of agreement between the parties or determination by 

a relevant ADRR Forum, the parties shall notify ORR of the proposed 

amendments to the Default Train Consist Data and, subject to ORR not 

objecting to the proposed amendments within 14 days (the "14 day 

period") of receipt of the notification by ORR, such amendments shall 

take effect from the first day of the next Period following the earlier of 

ORR confirming its consent to the proposed amendments and the 

expiry of the 14 day period.  If ORR objects to the proposed 

amendments within the 14 day period, the parties shall endeavour to 

reach agreement with ORR on the appropriate amendments, if any, to 

the Default Train Consist Data which shall then take effect on the first 

day of the Period next following that in which agreement is reached.  

10.5 Disputed amounts repayment and interest rate  

(a) Where a party wishes to contest any invoice issued to it under this 

Schedule 7 (including any invoice in respect of Track Charges) it shall, 

within 14 days of receipt of the invoice, notify the other party in writing 

of the amount which is in dispute but shall pay the full amount of the 

invoice, including the disputed amount, in accordance with the terms of 

the invoice.    

(b) Where a party has given notice under paragraph 10.5(a) that it disputes 

part of any invoiced amount:  
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(i) payment of such sum shall be without prejudice to the 

determination of whether such sum is properly due or not; and  

(ii) if it is subsequently determined that the disputed sum, or part of 

it, was not properly due the payee shall repay the disputed sum, 

or relevant part, to the payer together with interest (to accrue 

daily and be compounded monthly) at the Default Interest Rate 

from the date of payment until the actual date of repayment.  

(c) For the avoidance of doubt, nothing in this paragraph 10.5 shall apply 

to any sums which have fallen due in accordance with Part 3A of this 

Schedule 7.  
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 Part 3  

 Not Used. 

 Part 3A  

 (English & Welsh Grant Dilution)  

1. Grant Amounts  

1.1 Grant Amounts, Basic Amounts and Payment Dates  

For the purposes of this Part 3A:   

(a) the Basic Amount, in respect of any Payment Date, is the amount which 

is notified by Network Rail to the Secretary of State in respect of that 

Payment Date, excluding any amounts notified by Network Rail which: 

(i) are not needed by Network Rail in respect of that Payment Date, or 

(ii) would cause the total of the Basic Amounts so notified for the 

Relevant Year in which the Payment Date falls to exceed the value of 

the Grant Amount for that Relevant Year;  

(b) the Grant Amount, in respect of any Relevant Year, is the network grant 

amount set out in Table 1 as the annual amount to be paid in that 

Relevant Year by the Secretary of State to Network Rail by way of grant 

under section 6 of the Railways Act 2005, as adjusted from time to time 

in accordance with the Grant Mechanism; and  

(c) the Payment Dates are the dates set out in the Grant Agreement for the 

payment of grant by the Secretary of State in each of the Relevant Years 

commencing on 1 April 2024, 1 April 2025, 1 April 2026, 1 April 2027, 1 

April 2028 or, if no such dates are set out, the first Wednesday of each 

railway period in each such Relevant Year. 

1.2 Not used.  

2. English & Welsh Grant Dilution  

2.1 Meaning of English & Welsh Grant Dilution  

For the purposes of this Part 3A, there shall be an "English & Welsh Grant Dilution" in 

respect of a Payment Date if:  

(a) the Secretary of State does not, for any reason, pay the whole or any 

part of the Basic Amount on or before the relevant Payment Date;  

(b) the Secretary of State has not, for any reason, paid the whole of the 

Grant Amount for any Relevant Year minus any amounts already paid 

as Basic Amounts for that Relevant Year (“the Balance of the Grant 

Amount”) on or before the final Payment Date of that Relevant Year; or  
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(c) the payment of the whole or any part of the Basic Amount or of the 

Balance of the Grant Amount in respect of that Payment Date is:  

(i) subject to the performance by Network Rail or any other person 

of any obligation;  

(ii) subject to the exercise by the Secretary of State or any other 

person of any discretion; or  

(iii) contingent upon the happening of any event or circumstance, or 

any act or omission of any person.  

2.2 Meaning of English & Welsh Grant Dilution Date  

In respect of any English & Welsh Grant Dilution:  

(a) if the English & Welsh Grant Dilution is of the kind referred to in 

paragraph 2.1(a) or in paragraph 2.1(b), the English & Welsh Grant 

Dilution Date shall be the Payment Date in respect of which the 

Secretary of State does not pay the whole or any part of the Basic 

Amount or the Balance of the Grant Amount due on that date; and  

(b) if the English & Welsh Grant Dilution is of the kind referred to in 

paragraph 2.1(c), each Payment Date which falls during any period 

during which the payment of the whole or any part of a Basic Amount 

or the Balance of the Grant Amount is:  

(i) subject to any of the matters specified in paragraph 2.1(c)(i) or 

(ii); or  

(ii) contingent upon any of the matters specified in paragraph 

2.1(c)(iii), shall be an English & Welsh Grant Dilution Date.  

3. English & Welsh Grant Compensation Amount  

3.1 Payment obligation  

If an English & Welsh Grant Dilution occurs:  

(a) Network Rail shall notify the Train Operator and ORR that an English & 

Welsh Grant Dilution has occurred, and the circumstances in which it 

has occurred; and  

(b) the Train Operator shall:  

(i) send a copy of the notification it has received from Network Rail 

under paragraph 3.1(a) to any Passenger Transport Executive 

within whose area it provides services for the carriage of 

passengers by railway;  
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(ii) if the English & Welsh Grant Dilution is of the kind described in 

paragraph 2.1(a) or in paragraph 2.1(b), pay Network Rail an 

English & Welsh Grant Compensation Amount calculated in 

accordance with paragraph 3.2  one month after the English & 

Welsh Grant Dilution Date; and  

(iii) if the English & Welsh Grant Dilution is of the kind described in 

paragraph 2.1(c), pay Network Rail an English & Welsh Grant 

Compensation Amount calculated in accordance with paragraph 

3.2  one month after each English & Welsh Grant Dilution Date.  

3.2 Calculation  

Any English & Welsh Grant Compensation Amount payable under paragraph 3.1 is an 

amount calculated in accordance with the following formula:  

𝐹𝑡 

𝐺𝐶 = (𝐺𝐴𝑝 − 𝑃)● 𝐴𝐹𝑡  

where:  

GC means the English & Welsh Grant Compensation Amount;  

GAp means the Basic Amount or, as the case may be, the Balance of the Grant Amount 

for the  

Payment Date which is the same date as the English & Welsh Grant Dilution Date;  

P means:   

(a) if the English & Welsh Grant Dilution is of the kind described in 

paragraph 2.1(a) or in paragraph 2.1(b), the amount of any part 

payment of the Basic Amount or, as the case may be, the Balance of 

the Grant Amount which Network Rail certifies to the Train Operator, 

within seven days after the English & Welsh Grant Dilution Date, that it 

has received from the Secretary of State; and  

(b) if the English & Welsh Grant Dilution is of the kind described in  

paragraph 2.1(c), zero;  

Ft has the meaning ascribed to it in paragraph 1 of Part 2; 

and AFt means the Aggregate Fixed Charge in Relevant 

Year t.  
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 Part 4  

 (Not used)  

 Part 5  

1 Additional Fixed Charge for Folkestone East PN Point Project 

1.1 In each Relevant Year commencing on or after 1 April 2009 until the 
earlier of termination of this contract for any reason and 31 March 
2029, the Train Operator shall pay an additional fixed charge of 
£18,134.39 (the "Folkestone East PN Point Project Charge"), 
multiplied by the Folkestone East PN Point Project Charge Indexation 
for that year.  

1.2 In all Relevant Years the Folkestone East PN Point Project Charge 
shall be payable after the expiry of the relevant Period in accordance 
with paragraph 10.1 of Part 2 of this Schedule 7.  

1.3 Folkestone East PN Point Project Charge Indexation  

The Folkestone East PN Point Project Charge Indexation in 
RelevantYear t shall be derived from the following formula: 

 

where: 

SECHSCIt means the Folkestone East PN Point Project Charge 
Indexation in Relevant Year t;  

RPIt-1 means the Retail Prices Index published or determined 
with respect to November in Relevant Year t-1; and 

RPI2008 means the Retail Prices Index published or determined 
with respect to November 2008."; 

  

 Part 6  

 (Supplemental Provisions)  

Each invoice or credit note issued by Network Rail to the Train Operator shall contain or be 

accompanied by separate itemisation of the following charges and other information (as 

relevant) in respect of the period covered by the invoice or credit note:  

(a) the daily amount of the Fixed Track Charge and the number of days 

covered by the invoice;  

(b) the rate of Variable Usage Charge and any VUC Default Charge and 

the relevant number of Vehicle Miles applicable to vehicles for each 

service so charged;  








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(c) the rate of Traction Electricity Charge and the number of Vehicle Miles 

applicable to vehicles for each service or Gross Tonne Miles applicable 

to units for each service so charged, for the purposes of calculating Etmo 

in accordance with paragraph 4.1.2 of Part 2;  

(d) the amount of the Electrification Asset Usage Charge and the number 

of days covered by the invoice;  

(e) not used;  

(f) not used;  

(g) not used;  

(h) the amount of any sum Wt payable as provided in paragraph 7 of Part 

2;  

(i) the amount of any sum S1tω and/or S2tω and/or any Charge Correction 

Amount payable as provided in paragraph 18 of the Traction Electricity 

Rules;  

(j) not used; 

(k) in respect of any other sums which have fallen due in accordance with 

any provisions of this contract other than Part 3A, separately the 

amount payable in respect of each head of charge.  

Part 7  

 (Future Access Charges Reviews)  

1. General  

ORR may carry out one or more access charges reviews of all or part of this contract as 

follows:  

(a) an access charges review such that amendments to this contract to give 

effect to the conclusions of such an access charges review come into 

operation on and from 1 April 2029 or such later date as may be 

specified in that review; and  

(b) as provided in paragraph 2 (and only as provided in paragraph 2), an 

access charges review such that amendments to this contract to give 

effect to the conclusions of such an access charges review come into 

operation before 1 April 2029.  

2. Access charges reviews capable of coming into operation before 1 April 2029  

ORR may carry out an access charges review in relation to any relevant part or parts 

of this contract at any time where it considers:  
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(a) that there has been, or is likely to be, a material change, other than an 

excluded change, in the circumstances of Network Rail or in relevant 

financial markets or any part of such markets; and  

(b) that there are compelling reasons to initiate an access charges review, 

having due regard to its duties under section 4 of the Act, including in 

particular the duty to act in a manner which it considers will not render 

it unduly difficult for persons who are holders of network licences to 

finance any activities or proposed activities of theirs in relation to which 

ORR has functions under or by virtue of Part I of the Act.  

3. Interpretation   

In this Part 7 references to ORR carrying out an access charges review shall be 

construed as including references to its initiating implementation of that review.  

4. Interim treatment of future access charges reviews  

4.1 Interim treatment prior to implementation  

If the terms of a Proposed Review Notice proposing amendments to the contract are 

not implemented in accordance with paragraph 7 of Schedule 4A to the Act on the date 

stipulated that they will come into operation in the Proposed Review Notice for any 

reason, then, irrespective of such terms not having been so implemented, each 

proposed amendment to the contract set out in the Proposed Review Notice shall have 

effect for the period (the “Interim Period”) commencing on that date (or from any later 

date (or dates) specified in the Proposed Review Notice in respect of any individual 

amendment), in each case until such time as:  

(a) following the service of a Review Implementation Notice relating to the 

Proposed Review Notice, the changes specified in that Review 

Implementation Notice come into operation; or  

(b) following a reference to the Competition and Markets Authority in 

accordance with paragraph 9 of Schedule 4A to the Act, any 

amendments to the contract, made in accordance with paragraphs 

12(8), 12(9) or 14(3) of Schedule 4A to the Act, come into operation.  

4.2 Reconciliation Payment  

(a) Within 28 days after the end of the Interim Period, Network Rail shall 

calculate whether a reconciliation payment is due to or from the Train 

Operator.  In order to calculate such reconciliation payment, Network 

Rail shall compare (i) the sums paid by the Train Operator during the 

Interim Period with (ii) the sums which would have been payable if the 

amendments required by either paragraphs 4.1(a) or (b) above had 

taken effect on  

the date(s) stipulated in the Proposed Review Notice, and shall provide to the 

Train Operator:  
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(i) a statement of the amount due to or from the Train Operator; 

and   

(ii) such background data and workings as may reasonably be 

required for a proper understanding of the calculation.  

(b) Within 14 days after the date upon which Network Rail shall have 

provided to the Train Operator the information referred to in paragraph 

4.2(a) above, the Train Operator shall notify Network Rail of any 

aspects of the statement which it disputes, giving reasons for any 

dispute.  Save to the extent that disputes are so notified, the Train 

Operator shall be deemed to have agreed the contents of the 

statement.  

(c) If any dispute is notified under paragraph 4.2(b) above, it shall be 

resolved according to the following procedure:  

(i) within seven days of service of the relevant notice, the parties 

shall meet to discuss the disputed aspects with a view to 

resolving all disputes in good faith;  

(ii) if, for any reason, within seven days of the meeting referred to 

in paragraph 4.2(c)(i) above, the parties are still unable to agree 

any disputed aspects, each party shall promptly and in any 

event within seven days prepare a written summary of the 

disputed aspects and the reasons for each such dispute and 

submit such summaries to the senior officer of each party;  

(iii) within 28 days of the first meeting of the parties, the senior 

officers of the parties shall meet with a view to resolving all 

disputes; and  

(iv) if no resolution results before the expiry of 14 days following that 

meeting, then either party may refer the matter for resolution in 

accordance with the ADRR.  

(d) Within 28 days after the date upon which Network Rail shall have 

provided to the Train Operator the information referred to in paragraph 

4.2(a) above (if not disputed) or 28 days of resolution or determination 

of any dispute in accordance with paragraph 4.2(c) above, any amount 

due shall be invoiced (or presented in a credit note, as the case may 

be) for payment, and payable, as provided under this contract.  
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APPENDIX 7A  – NOT USED  
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APPENDIX 7B – NOT USED  
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APPENDIX 7C  

Default Train Consist Data 127th 

Train Service 

Code 

Type of Train Movement Default Train Consist Data 

24602000 Train movement(s) between 

London and 

Hastings via Orpington (Peak) 

2 Class 375 

Electric Multiple Unit 

(6 motor coaches and 2 trailer 

coaches) 

24602004 Train movement(s) between 

London and 

Hastings via Orpington (Off Peak) 

1 Class 375 

Electric Multiple Unit 

(3 motor coaches and 1 trailer coach) 

24604000 Train movement(s) between 

London and Dover Priory or Ramsgate via Sole 

Street  (Peak) 

2 Class 375 

Electric Multiple Unit 

(6 motor coaches and 2 trailer 

coaches) 

24604004 Train movement(s) between  

London and Dover Priory or Ramsgate via Sole 

Street (Off Peak) 

2 Class 375 

Electric Multiple Unit 

(6 motor coaches and 2 trailer 

coaches) 

24605000 Train movement(s) between 

London and Ramsgate via Orpington and 

Canterbury West or Folkestone (Peak) 

2 Class 375 

Electric Multiple Unit 

(6 motor coaches and 2 trailer 

coaches) 

24605004 Train movement(s) between 

London and Ramsgate via Orpington and 

Canterbury West or Folkestone (Off Peak) 

2 Class 375 

Electric Multiple Unit 

(6 motor coaches and 2 trailer 

coaches) 

24606000 Train movement(s) between 

London and Ashford or Margate via Maidstone East 

(Peak) 

1 Class 377 

Electric Multiple Unit 

(3 motor coaches and 1 trailer coach) 

24606004 Train movement(s) between 

London and Ashford or Margate via Maidstone East 

(Off Peak) 

1 Class 377 

Electric Multiple Unit 

(3 motor coaches and 1 trailer coach) 
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Train Service 

Code 

Type of Train Movement Default Train Consist Data 

24607006 Train movement(s) between 

Sittingbourne and Sheerness 

1 Class 375 

Electric Multiple Unit 

(1 motor coach and 1 trailer coach) 

24608006 Train movement(s) between 

Tonbridge and Strood via Maidstone West 

1 Class 375 

Electric Multiple Unit 

(2 motor coaches and 1 trailer coach) 

24650000 Train movement(s) between 

London and Gillingham via Bexleyheath (Peak) 

2 Class 376 

Electric Multiple Unit 

(8 motor coaches and 2 trailer 

coaches) 

  

24650005 Train movement(s) between 

London and Gillingham via Bexleyheath (Off Peak) 

1 Class 376 

Electric Multiple Unit 

(4 motor coaches and 1 trailer 

coaches) 

 

24652000 Train movement(s) between 

London and Orpington or Sevenoaks via Herne Hill 

(Peak) 

1 Class 465 

Electric Multiple Unit 

(2 motor coaches and 2 trailer 

coaches) 

24652005 Train movement(s) between 

London and Orpington or Sevenoaks via Herne Hill 

(Off Peak) 

1 Class 465 

Electric Multiple Unit 

(2 motor coaches and 2 trailer 

coaches) 
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Train Service 

Code 

Type of Train Movement Default Train Consist Data 

24653000 Train movement(s) between 

London and Hayes or Orpington via New 

Beckenham (Peak) 

1 Class 376 

Electric Multiple Unit 

(4 motor coaches and 1 trailer 

coaches) 

24653005 Train movement(s) between 

London and Hayes or Orpington via New 

Beckenham (Off Peak) 

1 Class 376 

Electric Multiple Unit 

(4 motor coaches and 1 trailer 

coaches) 

24655000 Train movement(s) between  

London and Orpington or Sevenoaks 

via Grove Park 

(Peak) 

2 Class 707 

Electric Multiple Unit 

(4 motor coaches and 6 trailer 

coaches  

24655005 Train movement(s) between 

London and Orpington or Sevenoaks 

via Grove Park (Off-Peak) 

1 Class 707 

Electric Multiple Unit 

(2 motor coaches and 3 trailer 

coaches) 

24656000 Train movement(s) between 

Blackfriars and Sevenoaks  

via Catford (Peak) 

1 Class 465 

Electric Multiple Unit 

(2 motor coaches and 2 trailer 

coaches) 

 

24656005 Train movement(s) between 

Blackfriars and Sevenoaks via Catford 

(Off Peak) 

1 Class 465 

Electric Multiple Unit 

(2 motor coaches and 2 trailer 

coaches) 

 

24657000 Train movement(s) between 

London and Gillingham via Sidcup 

(Peak) 

2 Class 376 

Electric Multiple Unit 

(8 motor coaches and 2 trailer 

coaches) 

 

24657005 Train movement(s) between 

London and Gillingham via Sidcup 

(Off Peak) 

1 Class 376 

Electric Multiple Unit 

(4 motor coaches and 1 trailer 

coaches) 

 

24658000 Train movement(s) between 

London and Gillingham 

via Blackheath and Charlton 

2 Class 376 

Electric Multiple Unit 
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Train Service 

Code 

Type of Train Movement Default Train Consist Data 

( Peak) (8 motor coaches and 2 trailer 

coaches  

24658005 Train movement(s) between 

London and Gillingham 

via Blackheath and Charlton 

(Off Peak) 

1 Class 376 

Electric Multiple Unit 

(4 motor coaches and 1 trailer 

coaches) 

 

24659000 Train movement(s) between 

London and Gillingham via Greenwich 

(Peak) 

2 Class 376 

Electric Multiple Unit 

(8 motor coaches and 2 trailer 

coaches  

24659005 Train movement(s) between 

London and Gillingham via Greenwich 

(Off Peak) 

1 Class 376 

Electric Multiple Unit 

(4 motor coaches and 1 trailer 

coaches) 

 

24462000 All London & Southeastern staff trains 

including driver training trips and  

other additional trains which do not 

conform to a recognised line of route. 

1 Class 465 

Electric Multiple Unit 

(2 motor coaches and 2 trailer 

coaches) 

24647005 Train Movement(s) between Ashford and Ramsgate 

via Canterbury West (Off Peak). 

1 Class 395 

Electric Multiple Unit                         

(4 motor coach and 2 trailer coach) 

24648005 Train Movement(s) between Springhead Road Jn 

and Faversham or Maidstone via Strood (Off Peak). 

1 Class 395                                

Electric Multiple Unit                         

(4 motor coach and 2 trailer coach) 

24648001 Train Movement(s) between Springhead Road Jn 

and Faversham or Maidstone via Strood (Peak). 

1 Class 395 

 Electric Multiple Unit                        

(4 motor coach and 2 trailer coach) 

 

 

APPENDIX 7D  

“METERED TRAINS M” FOR THE PURPOSES OF PARAGRAPH 4.1.1 OF PART 2 35TH, 41ST, 

43RD, 58TH, 59TH, 64TH, 79TH, 81ST, 85TH, 107TH, 119TH 

Train Type Train ID Traction Type 

375 375301 DC 

375 375302 DC 

375 375303 DC 

375 375304 DC 
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Train Type Train ID Traction Type 

375 375305 DC 

375 375306 DC 

375 375307 DC 

375 375308 DC 

375 375309 DC 

375 375310 DC 

375 375601 DC 

375 375602 DC 

375 375603 DC 

375 375604 DC 

375 375605 DC 

375 375606 DC 

375 375607 DC 

375 375608 DC 

375 375609 DC 

375 375610 DC 

375 375611 DC 

375 375612 DC 

375 375613 DC 

375 375614 DC 

375 375615 DC 

375 375616 DC 

375 375617 DC 

375 375618 DC 

375 375619 DC 

375 375620 DC 

375 375621 DC 

375 375622 DC 

375 375623 DC 

375 375624 DC 

375 375625 DC 

375 375626 DC 

375 375627 DC 

375 375628 DC 

375 375629 DC 

375 375630 DC 
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Train Type Train ID Traction Type 

375 375701 DC 

375 375702 DC 

375 375703 DC 

375 375704 DC 

375 375705 DC 

375 375706 DC 

375 375707 DC 

375 375708 DC 

375 375709 DC 

375 375710 DC 

375 375711 DC 

375 375712 DC 

375 375713 DC 

375 375714 DC 

375 375715 DC 

375 375801 DC 

375 375802 DC 

375 375803 DC 

375 375804 DC 

375 375805 DC 

375 375806 DC 

375 375807 DC 

375 375808 DC 

375 375809 DC 

375 375810 DC 

375 375811 DC 

375 375812 DC 

375 375813 DC 

375 375814 DC 

375 375815 DC 

375 375816 DC 

375 375817 DC 

375 375818 DC 

375 375819 DC 

375 375820 DC 

375 375821 DC 
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Train Type Train ID Traction Type 

375 375822 DC 

375 375823 DC 

375 375824 DC 

375 375825 DC 

375 375826 DC 

375 375827 DC 

375 375828 DC 

375 375829 DC 

375 375830 DC 

375 375901 DC 

375 375902 DC 

375 375903 DC 

375 375904 DC 

375 375905 DC 

375 375906 DC 

375 375907 DC 

375 375908 DC 

375 375909 DC 

375 375910 DC 

375 375911 DC 

375 375912 DC 

375 375913 DC 

375 375914 DC 

375 375915 DC 

375 375916 DC 

375 375917 DC 

375 375918 DC 

375 375919 DC 

375 375920 DC 

375 375921 DC 

375 375922 DC 

375 375923 DC 

375 375924 DC 

375 375925 DC 

375 375926 DC 

375 375927 DC 
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Train Type Train ID Traction Type 

375 376001 DC 

376 376002 DC 

375 376003 DC 

375 376004 DC 

375 376005 DC 

376 376006 DC 

376 376007 DC 

376 376008 DC 

376 376009 DC 

376 376010 DC 

376 376011 DC 

376 376012 DC 

376 376013 DC 

376 376014 DC 

376 376015 DC 

376 376016 DC 

376 376017 DC 

376 376018 DC 

376 376019 DC 

376 376020 DC 

376 376021 DC 

376 376022 DC 

376 376023 DC 

376 376024 DC 

376 376025 DC 

376 376026 DC 

376 376027 DC 

376 376028 DC 

376 376029 DC 

376 376030 DC 

376 376031 DC 

376 376032 DC 

376 376033 DC 

376 376034 DC 

376 376035 DC 

376 376036 DC 
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Train Type Train ID Traction Type 

377 377121 DC 

377 377122 DC 

377 377123 DC 

377 377124 DC 

377 377125 DC 

377 377126 DC 

377 377127 DC 

377 377128 DC 

377 377129 DC 

377 377130 DC 

377 377131 DC 

377 377132 DC 

377 377133 DC 

377 377501 DC 

377 377502 DC 

377 377503 DC 

377 377504 DC 

377 377505 DC 

377 377506 DC 

377 377507 DC 

377 377508 DC 

377 377509 DC 

377 377510 DC 

377 377511 DC 

377 377512 DC 

377 377513 DC 

377 377514 DC 

377 377515 DC 

377 377516 DC 

377 377517 DC 

377 377518 DC 

377 377519 DC 

377 377520 DC 

377 377521 DC 

377 377522 DC 

377 377523 DC 
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Train Type Train ID Traction Type 

395 395001 AC/DC 

395 395002 AC/DC 

395 395003 AC/DC 

395 395004 AC/DC 

395 395005 AC/DC 

395 395006 AC/DC 

395 395007 AC/DC 

395 395008 AC/DC 

395 395009 AC/DC 

395 395010 AC/DC 

395 395011 AC/DC 

395 395012 AC/DC 

395 395013 AC/DC 

395 395014 AC/DC 

395 395015 AC/DC 

395 395016 AC/DC 

395 395017 AC/DC 

395 395018 AC/DC 

395 395019 AC/DC 

395 395020 AC/DC 

395 395021 AC/DC 

395 395022 AC/DC 

395 395023 AC/DC 

395 395024 AC/DC 

395 395025 AC/DC 

395 395026 AC/DC 

395 395027 AC/DC 

395 395028 AC/DC 

395 395029 AC/DC 

465 465901 DC 

465 465902 DC 

465 465903 DC 

465 465909 DC 

465 465914 DC 

465 465924 DC 

465 465929 DC 
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Train Type Train ID Traction Type 

465 465932 DC 

466 466002 DC 

466 466011 DC 

466 466015 DC 

466 466018 DC 

466 466020 DC 

466 466021 DC 

466 466022 DC 

466 466023 DC 

466 466026 DC 

466 466029 DC 

466 466031 DC 

466 466034 DC 

466 466036 DC 

466 466038 DC 

466 466039 DC 

466 466040 DC 

707 707001 DC 

707 707002 DC 

707 707003 DC 

707 707004 DC 

707 707005 DC 

707 707006 DC 

707 707007 DC 

707 707008 DC 

707 707009 DC 

707 707010 DC 

707 707011 DC 

707 707012 DC 

707 707013 DC 

707 707014 DC 

707 707015 DC 

707 707016 DC 

707 707017 DC 

707 707018 DC 

707 707019 DC 
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Train Type Train ID Traction Type 

707 707020 DC 

707 707021 DC 

707 707022 DC 

707 707023 DC 

707 707024 DC 

707 707025 DC 

707 707026 DC 

707 707027 DC 

707 707028 DC 

707 707029 DC 

707 707030 DC 

 

Note: Notwithstanding the date on which the Class 377 units were added to the Contract by 

the 58th supplemental agreement, for billing purposes the amendment shall be applied 

retrospectively to 18 December 2016
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SCHEDULE 8:  SCHEDULE 8:  PERFORMANCE REGIME 38TH 

 

1 Interpretation 

1.1 Definitions 

In this Schedule 8 and its Appendices, unless the context otherwise requires: 

“Applicable Timetable” means, in respect of a day, that part of the Working 
Timetable in respect of that day which is required to 
be drawn up in accordance with Condition D2.1.1 of 
the Network Code as at 2200 hours on the day prior 
to that day, and which is applicable to the Trains; 

“Bi-annual Timetable” means in respect of any day or any Period the 
Passenger Timetable commencing on either the 
Principal Change Date or Subsidiary Change Date 
(as the case may be) in which falls the last day of the 
Period containing that day or the last day of that 
Period respectively; 

“Cancelled Stop” means in relation to a Train scheduled in the 
Applicable Timetable to stop to set down passengers 
at a Monitoring Point, the Train failing to trigger that 
Monitoring Point (except where the failure of the train 
to trigger the Monitoring Point is due to a malfunction 
of the Monitoring Point); 

“Cancellation Minutes” means, in relation to a Cancelled Stop, the number of 
Cancellation Minutes specified in column F of 
Appendix 1 for the Service Group which includes that 
Train; 

“Cap” means, in relation to a Monitoring Point, or a Train, 

the cap for the relevant Service Group in column G 

of Appendix 1; 

“Capped Value” means in relation to any Service Group, the capped 
value (if any) specified in respect of that Service 
Group in Appendix 1 (as indexed in accordance with 
paragraph 9); 

“Charter Destination 
Point” 

means any such station so specified in Appendix 2; 

“CPI” has the meaning ascribed to it in Schedule 7; 

“ETCS” means the European Train Control System;  

“Joint Inquiry” means a formal inquiry which is required by any of the 
Railway Group Standards to be held or is permitted 
by any of the Railway Group Standards to be held and 
is in fact held; 

“Minutes Delay” means, in relation to a Train and a Recording Point, 
the delay at that Recording Point, calculated in 
accordance with paragraph 3; 
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“Minutes Late” means, in relation to a day and a Monitoring Point, the 
lateness at that Monitoring Point, calculated in 
accordance with paragraph 2; 

“Monitoring Point” means, in relation to a direction of a Service, a point 
listed in column J of Appendix 1 as a point to be used 
for recording lateness of Trains in accordance with 
paragraph 2, and each such Monitoring Point shall be 
treated as a separate Monitoring Point 
notwithstanding that it may also be a Monitoring Point 
for the same Service in the opposite direction and/or 
for other Services; 

“Network Rail 
Performance Point” or 
“NRPP” 

means, in relation to a Service Group, the Network 

Rail performance point specified in column B of 

Appendix 1; 

“Off-Peak” where applicable, has the meaning ascribed to it in 
Schedule 5; 

“Passenger’s Charter” means a commitment to passengers generally 
(whether or not legally binding) made by the Train 
Operator or any Passenger Transport Executive (in 
respect of any services operated by the Train 
Operator which are the subject of arrangements 
between the Train Operator and that Passenger 
Transport Executive) in relation to the punctuality 
and/or reliability of all or any of the Trains. The 
foregoing shall not be construed as to include any 
specific alternative or additional arrangements with 
any particular passenger (whether or not legally 
binding); 

“Passenger Timetable” means those elements of the Applicable Timetable 
which are intended to be advertised to the public;  

“Peak” Where applicable, has the meaning ascribed to it in 
Schedule 5; 

“Performance Data 
Accuracy Code” 

means the version of the Performance Data Accuracy 
Code referred to in Part B of the Network Code; 

“Performance 
Monitoring System” 

means the recording system which Network Rail is 
required to operate under Part B of the Network Code; 

“Performance Sum” means, in relation to a Service Group, a sum of 
money which Network Rail or the Train Operator is 
liable to pay to the other under this Schedule 8, as 
calculated in accordance with paragraph 9 or 10, as 
the case may be; 

“Period” means each consecutive period of 28 days during the 
term of this contract commencing at 0000 hours on 1 
April in each year, provided that the length of the first 
and last such Period in any year may be varied by up 
to seven days on reasonable prior notice from 
Network Rail to the Train Operator; 

“Recording Point” means a point at which Network Rail records Trains 
using the Performance Monitoring System; 
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“Recovery Time” means additional time incorporated in the Applicable 
Timetable to allow for a Train to regain time lost during 
an earlier part of its journey; 

“Relevant Year” has the meaning ascribed to it in Schedule 7; 

“Restriction of Use” has the meaning ascribed to it in Schedule 4; 

“Season Ticket” means any ticket valid for unlimited travel on a 
Service for not less than a period of one calendar 
month; 

“Service Code” means the third, fourth and fifth digits of an eight-
character train service code applied in the 
Performance Monitoring System to Trains and used 
to identify them; 

“Service Group” means a collection of Services contained within the 
service groups specified in column A of Appendix 1; 

“Train” means each train operating a Service which is:  

(a) operated by or on behalf of the Train Operator 
pursuant to the permission to use the Routes 
granted under this contract; and 

(b) used to provide services for the carriage of 
passengers by railway, 

but excludes any and all trains making an Ancillary 
Movement; and 

“Train Operator 
Performance Point” 

means, in relation to a Service Group, the Train 
Operator performance point specified in column D of 
Appendix 1.  

 

1.2 Interpretation 

For the purposes of this Schedule 8: 

(a) a Train shall be treated as being in a Service Group for that part of its journey 
during which it satisfies the characteristics specified in columns A, H and J of 
Appendix 1 as forming a Service which is included in that Service Group;  

(b) events in respect of a Train shall be treated as occurring on the day on which the 
Train is scheduled in the Applicable Timetable to depart from the first point at 
which it is to pick up passengers; and 

(c) save as otherwise provided, each final calculation of minutes shall be accurate 
to three decimal places. 

1.3 Suspension Notices 

Wherever a Suspension Notice is in force, the effects of that Suspension Notice shall 
be the subject of Clause 3.6 and not of this Schedule 8.  Accordingly, for the purposes 
of this Schedule 8: 

(a) neither Network Rail nor the Train Operator shall be allocated any responsibility 
for those effects; and  

(b) those effects shall not be regarded as causing any Minutes Late or Minutes Delay 
or Cancelled Stops. 
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2 Calculation of Minutes Late 

The Minutes Late at a Monitoring Point on a day shall be derived from the following 
formula:  

 Minutes Late =  L 

where:  

L  in respect of a Train is the lesser of: 

(i) the number of minutes (rounded down to the nearest whole minute) by 
which the time at which the Train stops at the Monitoring Point is later than 
the time at which that Train is scheduled in the Passenger Timetable to 
stop at that Monitoring Point; and 

(ii) the Cap, 

provided that no regard shall be had for any Train which is not recorded as 
stopping at the Monitoring Point; and 

  is the sum across all those Trains in the relevant Service Group which are 
scheduled in the Passenger Timetable to stop at that Monitoring Point on that 
day which do so stop. 

3 Calculation of Minutes Delay 

The Minutes Delay in respect of a Train when it triggers a Recording Point shall be 
equal to: 

(a) in respect of the first Recording Point triggered by that Train on any day, the 
number of minutes (rounded down to the nearest whole minute) by which the 
time at which that Train triggers the Recording Point is later than the time at which 
that Train is scheduled in the Applicable Timetable to do so; and 

(b) in respect of any other Recording Point, the lesser of: 

(i) the number of Minutes Delay in respect of that Recording Point calculated 
in accordance with paragraph 3(a) (as if that Recording Point were the first 
Recording Point triggered by that Train); and 

(ii) the greater of ((A1-A2)+B) and zero 

where: 

A1  is the number of minutes between the time at which the Train triggers 
the Recording Point (rounded down to the nearest whole minute) and 
the time the Train last triggered a Recording Point (rounded down to 
the nearest whole minute);  

A2  is the relevant time lapse scheduled in the Applicable Timetable 
between those same two Recording Points; and 

B  is any Recovery Time between those Recording Points incorporated 
in the Applicable Timetable; 

provided that: 

(1) any Minutes Delay which arise from a single incident or a series of 
related incidents and which are less than three minutes in aggregate 
shall be deemed to be zero; and 

(2) if for any Train the aggregate Minutes Delay in respect of all 
Recording Points caused by a single incident are in excess of the 
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Cap specified in column G of Appendix 1 for that Service Group, then 
such excess shall be disregarded. 

4 Recording of performance information 

4.1 Recording of lateness, Minutes Delay and Cancelled Stops  

Without prejudice to its obligations under Part B of the Network Code, Network Rail 
shall use the Performance Monitoring System to record for each day in respect of each 
Train scheduled in the Applicable Timetable: 

(a) the time at which the Train stops to set down passengers at each Monitoring 
Point;  

(b) each Cancelled Stop and the incident(s) causing such Cancelled Stop where the 
incident can be identified; 

(c) the time at which the Train triggers each Recording Point; 

(d) the Minutes Delay for that Train at each Recording Point; 

(e) where the Minutes Delay which that Train has accrued since the last Recording 
Point are greater than or equal to three minutes: 

(i) the incident(s) causing each minute of any delay included in Minutes Delay; 
and 

(ii) those Minutes Delay for which Network Rail is unable to identify a cause; 
and  

(f) for each Charter Destination Point in respect of Trains for which the Charter 
Destination Point is a destination for the purposes of a Passenger’s Charter, the 
time of the Train’s arrival.           

The provisions of this Schedule 8, which concern the recording of train performance 
information or which refer to information regarding train performance, and the rights 
and remedies of the parties in respect of the recording of that information, shall be 
subject to and interpreted in accordance with the provisions of the Performance Data 
Accuracy Code. 

4.2 Recording of allocated responsibility for Minutes Delay and Cancelled Stops 

Network Rail shall for each day and for each Train scheduled in the Applicable 
Timetable record separately in the Performance Monitoring System those Minutes 
Delay and Cancelled Stops caused by incidents: 

(a) for which Network Rail is allocated responsibility in accordance with paragraph 
5.2; 

(b) for which the Train Operator is allocated responsibility in accordance with 
paragraph 5.3; 

(c) for which Network Rail and the Train Operator are allocated joint responsibility, 
in accordance with paragraph 5.4;  

(d) for which no cause can be identified; and 

(e) which are planned incidents in accordance with paragraph 5.7. 

4.3 Failed Recording Points 

Without prejudice to its obligations under Part B of the Network Code, Network Rail 
shall use all reasonable endeavours: 
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(a) to restore as soon as reasonably practicable any failed Recording Point; and 

(b) pending such restoration, to compile such information from manual records and 
other sources, including the Train Operator, and otherwise to substitute such 
information as is appropriate to reflect as accurately as is reasonably practicable 
the actual performance of the relevant Trains for the purposes of this Schedule 
8. 

4.4 Provision of information by Train Operator 

The Train Operator shall record and shall continue to record such information as 
Network Rail may reasonably require and which it is reasonable to expect the Train 
Operator to have or procure in connection with any Minutes Delay that may arise and 
shall provide such information to Network Rail promptly after such information first 
becomes available to the Train Operator. 

Network Rail shall promptly notify the Train Operator upon Network Rail becoming 
aware of any failure or any likely failure to record accurately the information which it is 
required to record under paragraph 4.1. Any such notification shall be in sufficient detail 
to enable the Train Operator to institute the recording of such information in connection 
with the Trains for which the recording of information is subject to such failure or likely 
failure as the Train Operator may reasonably achieve. The Train Operator shall institute 
such recording as soon as it is reasonably able following receipt of the notification from 
Network Rail and will provide Network Rail with the resulting information no later than 
1700 hours two Working Days following the day on which it was recorded. 

5 Allocation of responsibility for Minutes Delay and Cancelled Stops 

5.1 Assessment of incidents causing Minutes Delay and Cancelled Stops 

(a) In assessing the cause of any Minutes Delay or Cancelled Stop, there shall be 
taken into account all incidents contributing thereto including: 

(i) the extent to which each party has taken reasonable steps to avoid and/or 
mitigate the effects of the incidents; and 

(ii) where a Restriction of Use overruns due to the start of such Restriction of 
Use being delayed by a late running Train, the incident(s) giving rise to that 
late running; 

(b) The parties shall take reasonable steps to avoid and mitigate the effects of any 
incidents upon the Trains and any failure to take such steps shall be regarded as 
a separate incident; 

(c) Network Rail shall identify: 

(i) in respect of each incident recorded under paragraph 4.1(e)(i) as causing 
Minutes Delay, the extent to which that incident caused each of the Minutes 
Delay; and 

(ii) in respect of each incident recorded under paragraph 4.1(b), the extent to 
which that incident caused the Cancelled Stop; 

(d) So far as Network Rail is reasonably able to do so, it shall identify whether 
responsibility for incidents causing Minutes Delay or Cancelled Stops is to be 
allocated to Network Rail or to the Train Operator or to them jointly in accordance 
with the following provisions of this paragraph 5. 
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5.2 Network Rail responsibility incidents 

Responsibility for Minutes Delay and Cancelled Stops on a day caused by incidents 
for which Network Rail is allocated responsibility pursuant to this paragraph 5.2 shall 
be allocated to Network Rail. Unless and to the extent otherwise agreed, Network Rail 
shall be allocated responsibility for an incident other than a planned incident (as 
defined in paragraph 5.7), if that incident is caused wholly or mainly: 

(a) by breach by Network Rail of any of its obligations under this contract; or 

(b) (whether or not Network Rail is at fault) by circumstances within the control of 
Network Rail in its capacity as operator of the Network; or 

(c) (whether or not Network Rail is at fault) by any act, omission or circumstance 
originating from or affecting the Network (including its operation), including, 
subject to paragraph 5.3(b)(i), any incident in connection with rolling stock on the 
Network for which any train operator other than the Train Operator would be 
allocated responsibility if it were the Train Operator under this contract. 

5.3 Train Operator responsibility incidents 

Responsibility for Minutes Delay and Cancelled Stops on a day caused by incidents 
for which the Train Operator is allocated responsibility pursuant to this paragraph 5.3 
shall be allocated to the Train Operator. Unless and to the extent otherwise agreed, 
the Train Operator shall be allocated responsibility for an incident other than a planned 
incident (as defined in paragraph 5.7) if that incident: 

(a) is caused wholly or mainly: 

(i) by breach by the Train Operator of any of its obligations under this contract; 
or 

(ii) (whether or not the Train Operator is at fault) by circumstances within the 
control of the Train Operator in its capacity as an operator of trains; or 

(iii) (whether or not the Train Operator is at fault) by any act, omission or 
circumstance originating from or affecting rolling stock operated by or on 
behalf of the Train Operator (including its operation), including any such 
act, omission or circumstance originating in connection with or at any 
station (other than in connection with signalling under the control of 
Network Rail at that station or physical works undertaken by Network Rail 
at that station), any light maintenance depot or any network other than the 
Network; or 

(b) causes delay to: 

(i) rolling stock operated by or on behalf of another train operator which is 
delayed in entering or leaving the Network due to any act, omission or 
circumstance originating in connection with a light maintenance depot or 
network other than the Network and, as a result of that delay, rolling stock 
operated by or on behalf of the Train Operator which is scheduled to leave 
or enter the Network at the connection with that light maintenance depot or 
other network is then delayed behind the first mentioned rolling stock; or 

(ii) the commencement of a Train’s journey, which is caused by the late 
running for any reason whatever of any rolling stock included in that Train 
when that rolling stock is operated by or on behalf of another train operator. 
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5.4 Joint responsibility incidents 

(a) Network Rail and the Train Operator shall be allocated joint responsibility for: 

(i) any incident which is not a planned incident (as defined in paragraph 5.7), 
caused by an act, omission or circumstance originating in connection with 
or at a station which: 

(1) is an act, omission or circumstance which affects the Network, or its 
operation, and prevents a Train entering or passing through a station 
at the time it is scheduled to do so; and 

(2) prevents the access of passengers through the station to or from the 
Train;  

and paragraphs 5.2 and 5.3 shall not apply to any such incident; or 

(ii) any identified incident in respect of which Network Rail and the Train 
Operator are equally responsible and for which neither Network Rail nor 
the Train Operator is allocated responsibility under paragraph 5.2 or 5.3. 

(b) Unless and to the extent otherwise agreed, Minutes Delay or Cancelled Stops 
caused by incidents for which Network Rail and the Train Operator are allocated 
joint responsibility pursuant to paragraph 5.4(a) shall be allocated 50% to 
Network Rail and 50% to the Train Operator.   

5.5 Unidentified incidents: Minutes Delay 

Responsibility for Minutes Delay on any day in respect of a Service Group caused by 
incidents which are unidentified, as recorded under paragraph 4.2(d), shall be 
allocated as follows: 

(a) if there are any Minutes Delay in respect of the Service Group recorded as being 
caused by incidents for which Network Rail or the Train Operator are allocated 
responsibility: 

(i) 50% of the unidentified Minutes Delay under paragraph 4.2(d) shall be 
allocated to Network Rail, the Train Operator and joint responsibility 
incidents pro rata to the aggregate Minutes Delay for that Service Group 
respectively recorded as being their responsibility under this paragraph 5 
for that day; and  

(ii) the balance of the Minutes Delay under paragraph 4.2(d) shall be allocated 
to Network Rail; and 

(b) if no Minutes Delay on that day in respect of the Service Group are recorded as 
being caused by incidents for which Network Rail or the Train Operator are 
allocated responsibility, then Network Rail and the Train Operator shall each be 
allocated 50% of the unidentified Minutes Delay recorded under paragraph 
4.2(d). 

5.6 Unidentified incidents: Cancelled Stops 

Responsibility for Cancelled Stops on a day in respect of a Service Group caused by 
incidents which are unidentified shall be allocated 50% to Network Rail and 50% to the 
Train Operator. 

5.7 Planned incidents 

An incident shall be treated as a planned incident if and to the extent that: 
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(a) such incident was a Restriction of Use notified in accordance with Schedule 4 by 
Network Rail to the Train Operator; or 

(b) there is Recovery Time in respect of that incident. 

5.8 Allocation of responsibility for Minutes Delay at Service Group level:  aggregate 
Minutes Delay 

In respect of a Service Group, the aggregate Minutes Delay on a day shall be the 
aggregate of all Minutes Delay recorded under paragraphs 4.2(a) to 4.2(d) in respect 
of all Trains in that Service Group scheduled in the Applicable Timetable. 

5.9 Allocation of responsibility for Minutes Delay at Service Group level:  Network Rail 
Minutes Delay 

In respect of a Service Group, the Minutes Delay on a day allocated to Network Rail 
shall be the aggregate of any Minutes Delay allocated to Network Rail under paragraph 
5.2, paragraph 5.4 and paragraph 5.5. 

5.10 Allocation of responsibility for Minutes Delay at Service Group level:  Train Operator 
Minutes Delay 

In respect of a Service Group, the Minutes Delay on a day allocated to the Train 
Operator shall be the aggregate of any Minutes Delay allocated to the Train Operator 
under paragraph 5.3, paragraph 5.4 and paragraph 5.5. 

5.11 Network Rail Cancelled Stops at Monitoring Point level 

In respect of a Monitoring Point, the Cancelled Stops on a day allocated to Network 
Rail shall be the aggregate of any Cancelled Stops allocated to Network Rail under 
paragraph 5.2, paragraph 5.4 and paragraph 5.6. 

5.12 Train Operator Cancelled Stops at Monitoring Point level 

 In respect of a Monitoring Point, the Cancelled Stops on a day allocated to the Train 
Operator shall be the aggregate of any Cancelled Stops allocated to the Train Operator 
under paragraph 5.3, paragraph 5.4 or paragraph 5.6. 

6 Statement of allocated responsibility 

6.1 Initial statement 

For each day, Network Rail shall provide to the Train Operator as soon as reasonably 
practicable and in any event no later than the following Working Day:  

(a) the allocation of responsibility for incidents made by Network Rail under 
paragraph 5; and 

(b) a summary for each Service Group showing: 

(i) the aggregate Minutes Delay and Cancelled Stops recorded under each 
category set out in paragraph 4.2; and 

(ii) a list of the Minutes Delay and Cancelled Stops (in each case broken down 
by incident) recorded as the responsibility of Network Rail and as the 
responsibility of the Train Operator. 
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6.2  Further statements 

If Network Rail’s nominated representative has reasonable grounds to believe that any 
further incident was the responsibility of the Train Operator or of Network Rail but was 
not shown as such in the information made available in accordance with paragraph 
6.1, then Network Rail may, within seven days after the last Minutes Delay or Cancelled 
Stop caused by that incident, issue a notice in accordance with paragraph 15 revising 
the information and/or allocations of responsibility made available under paragraph 
6.1.   

6.3 Adjustment statements 

If Condition B3.3 (adjustment to prior results) applies in respect of all or part of a Period, 
then Network Rail shall promptly issue to the Train Operator a statement showing the 
necessary adjustments (if any) to statements already issued and Performance Sums 
already paid in respect of the Period, and any such adjusting statement shall be treated 
as if it were a statement under paragraph 11.1 and, subject to paragraph 12.2, an 
adjusting payment shall be payable within 28 days of Network Rail’s statement. 

6.4 Disputes about statements of allocated responsibility 

(a) Except to the extent that it has, within two Working Days of receipt, notified 
Network Rail in accordance with paragraph 15 that it disputes the contents of a 
statement under paragraphs 6.1 or 6.2, the Train Operator shall be deemed to 
have agreed the contents of that statement.  Any notification of a dispute shall 
specify the reasons for that dispute. 

(b) The parties shall attempt to resolve disputes notified in accordance with 
paragraph 6.4(a) as follows:   

(i) within the next two clear Working Days after notification of any dispute, 
nominated representatives of the parties shall attempt to resolve that 
dispute; and 

(ii) if agreement has not been reached after two clear Working Days, 
representatives authorised by a more senior level of management of the 
parties shall use all reasonable endeavours to negotiate a resolution of the 
dispute. 

(c) Negotiations under paragraph 6.4(b)(ii) shall continue, if necessary, until a date 
no earlier than five clear Working Days after the end of the Period in which the 
event giving rise to the dispute referred to in paragraph 6.4(a) occurred. 

7 Allocation of Minutes Late to Network Rail 

In respect of each Monitoring Point, the Minutes Late on a day at that Monitoring Point 
allocated to Network Rail (MLNR) shall be calculated according to the following 
formulae: 

if MD is greater than zero   

 

 

or if MD is equal to zero  

 

where:  

MLNR = (MDNR  ML ) + DMLNR 

  MD 

MLNR = (0.5  ML) + DMLNR 
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ML   is the aggregate Minutes Late at that Monitoring Point on that day for all 
Trains in that Service Group, calculated in accordance with paragraph 2; 

MD  is the aggregate Minutes Delay on that day in respect of the Service Group 
under which that Monitoring Point is listed in column J of Appendix 1, 
calculated in accordance with paragraph 5.8; MDNR is that part of such 
MD allocated to Network Rail in accordance with paragraph 5.9; and 

DMLNR is the deemed minutes late at that Monitoring Point on that day allocated 
to Network Rail, derived from the following formula: 

DMLNR = RC  CM 

where: 

RC is the number of Cancelled Stops recorded at that Monitoring Point 
on that day for which Network Rail is allocated responsibility in 
accordance with paragraph 5.11; and 

CM is the Cancellation Minutes for that Service Group set out in column 
F of Appendix 1.  

8 Allocation of Minutes Late to the Train Operator 

In respect of each Monitoring Point, the Minutes Late at that Monitoring Point on a day 
allocated to the Train Operator (MLT) shall be calculated according to the following 
formulae: 

if MD is greater than zero   

 

 

or if MD is equal to zero  

 MLT = (0.5  ML) + DMLT 

where: 

ML   is the aggregate Minutes Late at that Monitoring Point on that day for all 
Trains in that Service Group, calculated in accordance with paragraph 2; 

MD  is the aggregate Minutes Delay on that day in respect of the Service Group 
under which that Monitoring Point is listed in column J of Appendix 1, 
calculated in accordance with paragraph 5.8;  

MDT  is that part of such MD allocated to the Train Operator in accordance with 
paragraph 5.10; and 

DMLT is the deemed minutes late at that Monitoring Point on that day allocated 
to the Train Operator, derived from the following formula: 

DMLT = TC  CM 

where: 

TC is the number of Cancelled Stops recorded at that Monitoring Point 
on that day for which the Train Operator is allocated responsibility in 
accordance with paragraph 5.12; and 

CM is the Cancellation Minutes for that Service Group set out in column 
F of Appendix 1. 

MLT = (MDT  ML) + DMLT 
 MD 
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9 Network Rail Performance Sums 

9.1 In respect of a Service Group, the Network Rail Performance Sum (NRPS) for each 
Period shall be calculated according to the following formula: 

 

 

           

 where: 

 

NRPP is the Network Rail Performance Point for that Service Group specified in 
column B of Appendix 1 for the year in which that Period falls; 

NRWAML  is the aggregate for all Monitoring Points in the Service Group of the 
weighted average minutes late allocated to Network Rail in accordance 
with the following formula: 

 

 

 

where: 

 is the sum across all Monitoring Points in the Service Group; 

MLNR is the Minutes Late allocated to Network Rail in respect of each 
Monitoring Point in that Period, in accordance with paragraph 7; 

MPW is the weighting attributable to that Monitoring Point, as specified in 
column K of Appendix 1; and 

 SP is the aggregate number of stops to set down passengers at that 
Monitoring Point scheduled for the Period in the Applicable Timetable 
for which a stop or Cancelled Stop is recorded in accordance with 
paragraphs 4.1(a) and (b) except that if SP=0 for any Monitoring 
Point, then for that Monitoring Point it shall be deemed that shall 
equal zero; 

    

BF is the relevant busyness factor estimated for the Period according to 
the following formula: 

 

 

where: 

  is the sum across all Monitoring Points in the Service Group;  

MPW is the weighting attributable to that Monitoring Point, as specified in 
column K of Appendix 1;  

SD is the aggregate number of stops to set down passengers at that 
Monitoring Point scheduled in the Applicable Timetable for that 
Period for that Service Group; and 

NRPS = (NRPP – NRWAML)  BF  NRPR 

NRWAML =  (MLNR  MPW) 
  SP 

 

𝐵𝐹 = ∑ (𝑀𝑃𝑊●
𝑆𝐷

𝐴𝑆
) 

 

(MLNR  MPW) 
 SP 
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AS is the average number of stops per day at the Monitoring Point 
scheduled in the Bi-annual Timetable in respect of that Period except 
that if AS=0 for any Monitoring Point it shall be deemed that   
      shall equal zero; and 

 

 

NRPR is NRPR is the relevant Network Rail payment rate for that Service Group 
specified in column C of Appendix 1 as indexed in accordance with 
paragraph 13, and 

provided that: 

(i)  if a Capped Value is specified in respect of that Service Group in 
Appendix 1 and the value of NRPS in respect of any Period is determined in 
accordance with the formula set out in this paragraph to be greater than the 
Capped Value in respect of such Period, then the value of NRPS shall be 
deemed to be equal to the Capped Value in respect of such Period; 

(ii) the Capped Value shall be multiplied by the CV indexation figure for the 
Relevant Year;  

   (iii)  the CV indexation figure in Relevant Year t shall be derived from the    
following formula 

 

where:  

CVt means the CV indexation in Relevant Year t; 

            CPIt-1 means the CPI published or determined with respect to the month of November 
in Relevant Year t-1; and  

 CPI2022 means the CPI published or determined with respect to the month of November 
2022. 

9.2 Where NRPS is less than zero, Network Rail shall pay the amount of the NRPS to the 
Train Operator.  Where NRPS is greater than zero, the Train Operator shall pay that 
amount to Network Rail.  

10 Train Operator Performance Sums 

10.1 In respect of a Service Group, the Train Operator Performance Sum (TPS) for each 
Period shall be calculated according to the following formula: 

 

 

where: 

TPP  is the Train Operator Performance Point for the Service Group specified in 
column D of Appendix 1;  

TWAML  is the aggregate for all Monitoring Points in the Service Group of the 
weighted average minutes late allocated to the Train Operator in 
accordance with the following formula: 

(MPW  SD)          
AS 

        

TPS = (TPP – TWAML)  BF  TPR 
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where: 

 is the sum across all Monitoring Points in the Service Group; 

MLT is the Minutes Late allocated to the Train Operator in respect of each 
Monitoring Point in that Period, in accordance with paragraph 8; 

MPW is the weighting attributable to that Monitoring Point, as specified in 
column K of Appendix 1; and  

SP is the aggregate number of stops to set down passengers at that 
Monitoring Point scheduled for the Period in the Applicable Timetable for 
which a stop or Cancelled Stop is recorded in accordance with paragraphs 
4.1(a) and (b) except that if SP=0 for any Monitoring Point, then for that 
Monitoring Point it shall be deemed that     shall equal 
zero; 

 

BF  is the relevant busyness factor estimated for the Period according to the 
following formula: 

 

 

where: 

  is the sum across all Monitoring Points in the Service Group;  

MPW is the weighting attributable to that Monitoring Point, as specified in 
column K of Appendix 1;    

SD is the aggregate number of stops to set down passengers at the 
Monitoring Point scheduled in the Applicable Timetable for that Period for 
that Service Group; and 

AS is the average number of stops per day at the Monitoring Point 
scheduled in the Bi-annual Timetable in respect of that Period except that 
if AS=0 for any Monitoring Point it shall be deemed that                 
shall equal zero; and  

 

TPR   is the relevant Train Operator payment rate for that Service Group specified 
in column E of Appendix 1 as indexed in accordance with the provisions in 
paragraph 13.  

10.2 Where TPS is less than zero, the Train Operator shall pay the amount of the TPS to 
Network Rail.  Where TPS is greater than zero, Network Rail shall pay that amount to 
the Train Operator.  

11 Notification of Performance Sums 

11.1 Notification 

Within 14 days after the end of each Period, Network Rail shall provide the Train 
Operator with a statement for each Service Group for that Period showing: 

TWAML =  (MLT  MPW) 
  SP 

 

(MLT  MPW) 
       SP 

BF = (MPW  SD) 
   AS 

 

(MPW  SD) 
         AS 
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(a) any Performance Sums for which Network Rail or the Train Operator is liable, 
together with such supporting information (other than information in respect of 
incidents recorded as the responsibility of Network Rail) as the Train Operator 
may reasonably require; and 

(b) any matter referred to in paragraph 6.1 which the Train Operator has disputed in 
accordance with paragraph 6.4(a) and which is still in dispute. 

11.2 Disputes 

Within 14 days after receipt by the Train Operator of a statement required under 
paragraph 11.1, the Train Operator shall notify Network Rail of any aspects of such 
statement which it disputes, giving reasons for each such dispute. The Train Operator 
shall not dispute any matter which it has agreed or deemed to have agreed under 
paragraph 6.  Such disputes and any matter referred to in paragraph 11.1(b) shall be 
resolved in accordance with the procedure in paragraph 16.  Save to the extent that 
disputes are so notified, the Train Operator shall be deemed to have agreed the 
contents of each statement. 

12 Payment procedures 

12.1 Payments and set-off 

(a) In respect of any and all Performance Sums for which Network Rail and the Train 
Operator are liable in any Period, the aggregate liabilities of Network Rail and 
the Train Operator shall be set off against each other.  The balance shall be 
payable by Network Rail or the Train Operator, as the case may be, within 35 
days after the end of the Period to which the payment relates. 

(b) Subject to paragraph 12.2, and save as otherwise provided, all other sums 
payable under this Schedule 8 shall be paid within 35 days after the end of the 
Period to which such payment relates. 

12.2 Payments in the event of dispute 

Where any sum which is payable under this paragraph 12 is in dispute: 

(a) the undisputed amount shall be paid or set off (as the case may be) in 
accordance with paragraph 12.1; 

(b) the disputed balance (or such part of it as has been agreed or determined to be 
payable) shall be paid or set off (as the case may be) within 35 days after the 
end of the Period in which the dispute is resolved or determined; and 

(c) from the date at which such balance would but for the dispute have been due to 
be paid or set off, the disputed balance shall carry interest (incurred daily and 
compounded monthly) at the Default Interest Rate, unless the dispute relates to 
an incident the responsibility for which is the subject of a Joint Inquiry, in which 
case interest shall be payable at the prevailing base rate of Barclays Bank plc. 

12.3   Application of paragraph 12.4 

Paragraph 12.4 shall apply if:  

(a)   the provisions in the Railways (Access, Management and Licensing of 
RailwayUndertakings) Regulations 2016 relating to performance schemes are 
amended; and  

(b)   ORR issues a notice to the parties confirming that paragraph 12.4 shall take effect. 
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12.4   Restrictions on payments 

Save in relation to paragraph 12.2, no payments under paragraph 12.1(a) and/or 
paragraph 18 shall be made from the date, which may be retrospective, specified in 
the notice issued by ORR under paragraph 12.3(b). 

12.5  Reinstatement of payments 

Where paragraph 12.4 applies, ORR may issue a subsequent notice to the parties 
reinstating the payments under paragraph 12.1(a) and/or paragraph 18 from the date 
specified in the subsequent notice. 

13 Payment rates 

13.1  Each payment rate in columns C and E of Appendix 1, expressed in pounds sterling 
and rounded to two decimal places, shall be adjusted in respect of Periods in the 
Relevant Year t as follows: 

(a)  if, pursuant to paragraph 17.1 or 17.1A, amendments to columns C and/or E of 
Appendix 1 took effect in Relevant Year t, each value specified in Appendix 1 
(as so amended) expressed in pounds sterling and rounded to two decimal 

places, shall be multiplied by the below indexation figure for the Relevant Year: 

 

where:  

RIt means the indexation figure in the Relevant Year t;  

CPIt-1 has the same meaning as set out in paragraph 9.1 above of this Schedule 8; and 

CPI2022 has the same meaning as set out in paragraph 9.1 above of this Schedule 8. 

 

(b)  in any other Relevant Year, in accordance with the following formula: 

 

where:  

Rt is the relevant rate in the Relevant Year t;  

Rt-1 is the relevant rate in the Relevant Year t-1; 

 CPIt-1 has the same meaning as set out in paragraph 9.1 above of this Schedule 8; 
and  

CPIt-2 means the CPI published or determined with respect to the month of November 
in Relevant Year t-2,  

but so that in relation to the Relevant Year commencing on 1 April 2024, Rt-1 shall 
have the relevant value specified in the relevant column (either C or E) of Appendix 1. 
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14  Not used 

15 Notices 

15.1 All notices under this Schedule 8 shall be given in writing and shall be sent by prepaid 
first-class post, email or delivered by hand to the party in question at the address for 
service last notified by that party. 

15.2 Any such notice shall be deemed to have been duly received: 

(a) if sent by prepaid first-class post, three days after posting unless otherwise 
proven; 

(b) if sent by hand, when delivered;  

(c) not used; and  

(d)     if sent by email, (unless a notice of non-delivery is received) upon receipt. 

 

16 Disputes 

16.1 If any dispute is notified under paragraph 11.2 it shall be resolved according to the 
following procedure: 

(a) within seven days of service of the relevant notice (or, if the dispute relates to an 
incident the responsibility for which is or is to be the subject of a Joint Inquiry, 
within seven days of publication of the conclusion of that Joint Inquiry), the parties 
shall meet to discuss the disputed aspects with a view to resolving all disputes 
in good faith; 

(b) if, for any reason, within seven days of the meeting referred to in paragraph 
16.1(a), the parties are still unable to agree any disputed aspects, each party 
shall promptly and in any event within seven days prepare a written summary of 
the disputed aspects and the reasons for each such dispute and submit such 
summaries to the senior officer of each party; 

(c) within 28 days of the first meeting of the parties, the senior officers of the parties 
shall meet with a view to resolving all disputes; and 

(d) if no resolution results before the expiry of 14 days following that meeting, then 
either party may refer the matter for resolution in accordance with the ADRR.  

17 Amendments to Appendix 1 

17.1 Circumstances in which parties agree to amend Appendix 1 

Either party may by notice to the other propose that Appendix 1 be amended in 
accordance with this paragraph 17. 

17.1A  Circumstances in which ORR may amend Appendix 1 

(a)  ORR may amend Appendix 1 of Schedule 8 during CP7 to give effect to any 
recalibration carried out in accordance with the approach outlined in 
paragraphs 3.22-3.26 of “PR23 final determination: Policy position – Schedules 
4 and 8 incentives regimes”. In such event, ORR shall issue a notice to the 
parties setting out the amendments to be made to Appendix 1 and that they 
shall take effect on the date specified by ORR in its notice (save that such date 
shall not be earlier than 1 April 2026). 

(b)  Notwithstanding paragraph 17.1A(a) above, ORR may amend Appendix 1 of 
Schedule 8 where it considers that there has been a material change in 
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circumstances. In such event, ORR shall issue a notice to the parties setting 
out the amendments to be made to Appendix 1 and the date, which shall not 
be retrospective, from which they shall take effect. 

17.2  Procedure for amendments to Appendix 1 under paragraph 17.1 

(a) The party who wishes to amend Appendix 1 in accordance with paragraph 17.1 
shall notify the other party of any such proposed change and the date from which 
it proposes that such change will have effect: 

(i) where such change relates to a forthcoming timetable change, on or before 
the first day of the month six months before the relevant Principal Change 
Date or Subsidiary Change Date on which that timetable change is due to 
occur; and 

(ii) in any other case, prior to the date from which it proposes such change 
shall have effect. 

(b) Any notice under paragraph 17.2(a) shall: 

(i) specify as far as possible that party’s proposed amendments to Appendix 
1; and 

(ii) be accompanied by information and evidence in reasonable detail 
supporting the change proposed and setting out the reasons for it.  

(c) The party receiving a notice issued under paragraph 17.2(a) shall respond to that 
notice in writing, in reasonable detail and with reasons for its response, within 56 
days of service of such notice. 

(d) Promptly (and in any event within 34 days) following the service of any response 
under paragraph 17.2(c), the parties shall endeavour to agree whether Appendix 
1 should be amended in accordance with this paragraph 17 and, if so, the 
amendments. 

(e) If the parties fail to reach agreement within 90 days of service of a notice under 
paragraph 17.2(a), or if prior to that date both parties agree that agreement is 
unlikely to be reached within that period: 

(i) either party may notify ORR; and  

(ii) if ORR elects to determine the matter, the parties shall furnish ORR with such 
information and evidence as ORR shall require in order to determine the matter, 
such determination to be binding on the parties.   

(f) If ORR does not elect to determine the matter within 56 days of receipt by ORR 
of notification in accordance with paragraph 17.2(e)(i), either party may refer the 
matter for resolution in accordance with the ADRR and the parties shall agree in 
a Procedure Agreement (such term to have the same meaning as in the ADRR) 
that:  

(i) the relevant ADRR Forum shall have regard to any relevant criteria and/or 
policy statement issued by ORR including in relation to the introduction of any 
capped value in respect of any Service Group in Appendix 1; and  

(ii) that the relevant ADRR Forum will set out its reasoning in any determination. 

(g) An amendment to Appendix 1 shall take effect only when it has been approved 
by ORR under section 22 of the Act.  Accordingly, as soon as reasonably 
practicable after any such amendment is agreed or determined in accordance 
with this paragraph 17 (other than a determination by ORR pursuant to 
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paragraph 17.2(e)(ii)), the parties shall ensure that ORR is furnished with such 
amendment and such information and evidence as ORR requires to decide 
whether or not to approve the amendment. 

(h) Any agreed amendment to Appendix 1 in connection with the proposal referred 
to in paragraph 17.1 which is agreed by the parties or determined by the relevant 
ADRR Forum, and which is approved by ORR under section 22 of the Act shall 
apply with effect from either:  

(i) the relevant Principal Change Date or Subsidiary Change Date (where 
paragraph 17.2(a)(i) applies); or 

(ii) the date proposed by the party requesting the change (where paragraph 
17.2(a)(ii) applies), unless otherwise agreed by the parties or determined 
by the relevant ADRR Forum in accordance with paragraph 17.2(f). 

(i) Where ORR determines the matter subject to paragraph 17.2(e)(ii), it may issue 
a notice to the parties setting out the amendments to be made to Appendix 1 and 
the date, which may be retrospective, from which they shall take effect. 

17.3 Adjustments to the Performance Monitoring System 

Network Rail shall make appropriate amendments to the Performance Monitoring 
System to reflect the amendments to Appendix 1 by the date when in accordance with  
paragraph 17.1A or paragraph 17.2 such amendments are to take effect, or as soon 
as reasonably practicable thereafter.  Where any such amendment to Appendix 1 or 
any consequential amendment to the Performance Monitoring System is not made until 
after that date, Network Rail shall, promptly following such amendments being made, 
issue to the Train Operator a statement showing the necessary adjustments to the 
statements already issued and the payments already made in respect of Performance 
Sums up to and including the Period commencing on the date when in accordance with 
paragraph 17.1A or paragraph 17.2 such amendments to Appendix 1 are to take effect.  
Any such adjusting statement shall be treated as if it were a statement under paragraph 
11.1 and, subject to paragraph 12.2, an adjusting payment shall be payable within 35 
days of that adjusting statement. 

17.4 Costs of implementing amendment 

Network Rail shall (subject to any determination of the relevant ADRR Forum as to 
costs, where a matter is referred to that forum under paragraph 17.2(f)) be entitled to 
ninety percent (90%) of costs incurred by or on behalf of Network Rail in assessing 
and implementing any amendments to Appendix 1 and the Performance Monitoring 
System, provided that those costs shall be the minimum reasonably necessary for 
Network Rail to assess and implement that amendment. 

17.5 Relationship with Appendix 3 and remainder of Schedule 8 

Amendments to Appendix 1 may require consequential amendments to Appendix 3, 
and therefore references in this paragraph to amendments to Appendix 1 shall include 
any amendments to Appendix 3 or any other relevant parts of Schedule 8 which are 
agreed or determined to be reasonably required in connection with those amendments 
to Appendix 1.  

 

17A ETCS Amendments 

17A.1 Circumstances in which ETCS Amendments can be made 
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(a) Either party may by notice to the other propose that amendments are made to 
this Schedule 8 (and to any other provisions of this contract as a result of those 
amendments) as a consequence of the introduction of ETCS on any of the 
Routes that the Train Operator has permission to use ("ETCS Amendments"). 

(b) ORR may make ETCS Amendments, subject to complying with paragraph 17A.3. 

17A.2  ETCS Amendments agreed by the parties 

(a) A party that wishes to make ETCS Amendments shall serve a notice on the other 
party that: 

(i) specifies as far as possible the proposed ETCS Amendments and the date 
from which they are to have effect; and 

(ii) is accompanied by information and evidence in reasonable detail 
supporting the proposed ETCS Amendments and setting out the reasons 
for making them. 

(b) The party receiving a notice under paragraph 17A.2(a) shall respond in writing, 
in reasonable detail and with reasons for its response, within 30 Working Days 
of service of such notice. 

(c) Promptly, and in any event within 20 Working Days following service of a 
response pursuant to paragraph 17A.2(b), the parties shall use reasonable 
endeavours to agree the wording of the proposed ETCS Amendments and the 
date on which they are to have effect.  

(d) If:  

(i) the parties agree to make ETCS Amendments pursuant to paragraph 
17A.2(c); or 

(ii) the parties fail to reach agreement within 50 Working Days of service of a 
notice under paragraph 17A.2(a), or prior to that date the parties agree that 
it is unlikely that agreement will be reached within that period, 

  they shall notify ORR. 

17A.3  ORR right to approve, determine or make ETCS Amendments 

(a) If ORR: 

(i) receives a notification under paragraph 17A.2(d); or 

(ii) proposes to make ETCS Amendments itself, 

then in deciding whether to approve, determine or make (as the case may be) 
the ETCS Amendments it shall: 

(A) give the parties and such other persons, if any, as it considers appropriate, 
the opportunity to make representations in relation to the proposed ETCS 
Amendments; and 

(B) take into account any representations received before making its decision, 
such decision to specify the date on which the ETCS Amendments shall have 
effect. 

(b) ORR may require either party to provide such information as it may reasonably 
require to make a decision pursuant to paragraph 17A.3(a), and such information 
shall be provided in accordance with any timescales and to the standard required 
by ORR. 
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18. Compensation for sustained poor performance 

18.1 Definitions 

In this paragraph 18, unless the context otherwise requires: 

“Average Periodic Liability” means one thirteenth of the sum of all values of NRPS 
(as that term is defined in paragraph 9) to be calculated by deducting the sum of all 
values of NRPS for which the Train Operator is liable from the sum of all values of 
NRPS for which Network Rail is liable in each case in respect of the relevant 
Calculation Term; 

“Calculation Term” means the 13 Periods immediately preceding each Periodic 
Liability Date;  

 “Periodic Liability Date” means the first day of the first, fourth, seventh and eleventh 
Periods in each Relevant Year ignoring for these purposes any Period that commences 
before the Transition Date as referred to in Clause 19; and 

“SPP Threshold” means the value specified in respect of the end of the relevant 
Calculation Term in Appendix 3 (as indexed in accordance with paragraph 19). 

18.2 Indemnity 

Network Rail shall indemnify the Train Operator against all Relevant Losses in 
accordance with this paragraph 18 if, and to the extent that, the Average Periodic 
Liability shows Network Rail has exceeded (that is, equalled or been worse than) the 
relevant SPP Threshold.  For the avoidance of doubt, Relevant Losses for the purpose 
of providing compensation for sustained poor performance under this paragraph are 
to be measured in comparison to the position the Train Operator would have been in 
had Network Rail met the NRPP.  

18.3 Determination of Relevant Losses 

Subject to paragraph 18.4, the liability of Network Rail under paragraph 18.2 for 
sustained poor performance (SPPL) shall be determined in accordance with the 
following formula: 

SPPL = RL – PS 

where: 

RL means the Train Operator’s Relevant Losses arising as a direct result of 
Minutes Delay and Cancelled Stops during the Calculation Term in each case 
insofar as these do not arise as a result of an incident for which the Train 
Operator is allocated responsibility pursuant to paragraph 5.3; and 

PS means the sum of all values of NRPS (as that term is defined in paragraph 9) 
to be calculated by deducting the sum of all values of NRPS for which the Train 
Operator is liable from the sum of all values of NRPS for which Network Rail is 
liable in each case in respect of the relevant Calculation Term; 

18.4 Restrictions on claims by Train Operator  

The Train Operator shall not be entitled to make a claim for Relevant Losses pursuant 
to this paragraph 18: 

(a) if and to the extent that it has previously recovered those Relevant Losses 
whether under this paragraph 18 or otherwise; or 
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(b) in relation to any Calculation Term or part of it that precedes the Transition 

Date as referred to in clause 19; or  

 

(c) for any Period of any Relevant Losses incurred after the date, which may be 

retrospective, specified in the notice issued by ORR under paragraph 12.3(b). 

 

19 SPP Indexation 

19.1 SPP Indexation 

Each value specified in Appendix 3, expressed in pounds sterling and rounded to two 
decimal places, shall be multiplied by the SPP indexation figure for the Relevant Year.  

19.2  Application of SPP Indexation 

The SPP indexation figure in Relevant Year t shall be derived from the following 

formula:  

 

where:  

SPPIt means the SPP indexation in Relevant Year t;  

CPIt-1 has the meaning as set out in paragraph 9.1 above of this Schedule 8; 

and   

CPI2022 has the meaning as set out in paragraph 9.1 above of this Schedule 8;  

.  
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APPENDIX 1     38TH,45TH,50TH,69TH,73RD,80TH,90TH,93RD
 103RD

,110TH ,120TH, 124TH  

 

 

A B C D E F G H I J K 

Service 
Group 

Network Rail TOC 
Cancellatio
n Minutes 

Cap Service Code Direction Monitoring Point Weighting Performance 
Point 

Payment 
Rate (£) 

Performance 
Point 

Payment 
Rate (£) 

HU01 
    

 
   23 150 602O 

London - Hastings Via Tonbridge 
(Off Peak) 

Forward LONDON BLACKFRIARS  

Kent Mainline 
(Off Peak) 

    
 

          602O 
London - Hastings Via Tonbridge 
(Off Peak) 

Forward 
LONDON CANNON 
STREET 

 

All Trains 
    

 
          602O 

London - Hastings Via Tonbridge 
(Off Peak) 

Forward 
LONDON CHARING 
CROSS 

 

  
    

 
          602O 

London - Hastings Via Tonbridge 
(Off Peak) 

Forward TONBRIDGE  

  
    

 
          602O 

London - Hastings Via Tonbridge 
(Off Peak) 

Reverse HASTINGS  

              602O 
London - Hastings Via Tonbridge 
(Off Peak) 

Reverse SEVENOAKS  

              602O 
London - Hastings Via Tonbridge 
(Off Peak) 

Reverse TUNBRIDGE WELLS  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Forward BROMLEY SOUTH  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Forward FAVERSHAM  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Forward LONDON BLACKFRIARS  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Forward LONDON CANON STREET  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Forward LONDON VICTORIA  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse BROMLEY SOUTH  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse CANTERBURY EAST  
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              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse DOVER PRIORY  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse FAVERSHAM  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse GILLINGHAM  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse MARGATE  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse RAMSGATE  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse ROCHESTER  

              604O 
London - Dover Priory/Ramsgate 
Via Ctm (Off Peak) 

Reverse SHEERNESS-ON-SEA  

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Forward 
ASHFORD 
INTERNATIONAL 

 

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Forward 
LONDON CANNON 
STREET 

 

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Forward 
LONDON CHARING 
CROSS 

 

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Forward TONBRIDGE  

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Reverse 
ASHFORD 
INTERNATIONAL 

 

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Reverse CANTERBURY WEST  

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Reverse DOVER PRIORY  

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Reverse FOLKESTONE CENTRAL  

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Reverse MARGATE  

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Reverse RAMSGATE  

              605O 
London - Ramsgate Via Cbw / Fkc 
(Off Peak) 

Reverse TONBRIDGE  

              606O 
London - Maidstone East / Ashford 
(Off Peak) 

Forward BROMLEY SOUTH  
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              606O 
London - Maidstone East / Ashford 
(Off Peak) 

Forward LONDON VICTORIA  

              606O 
London - Maidstone East / Ashford 
(Off Peak) 

Forward MAIDSTONE EAST  

              606O 
London - Maidstone East / Ashford 
(Off Peak) 

Reverse 
ASHFORD 
INTERNATIONAL 

 

              606O 
London - Maidstone East / Ashford 
(Off Peak) 

Reverse CANTERBURY WEST  

              606O 
London - Maidstone East / Ashford 
(Off Peak) 

Reverse MAIDSTONE EAST  

              606O 
London - Maidstone East / Ashford 
(Off Peak) 

Reverse SWANLEY  

HU02 
    

 
   23 132 650O 

London - Gillingham Via 
Bexleyheath (Off Peak) 

Forward 
LONDON CANNON 
STREET 

 

Kent Metro 
(Off Peak) 

    
 

          650O 
London - Gillingham Via 
Bexleyheath (Off Peak) 

Forward 
LONDON CHARING 
CROSS 

 

All Trains 
    

 
          650O 

London - Gillingham Via 
Bexleyheath (Off Peak) 

Forward LONDON VICTORIA  

  
    

 
          650O 

London - Gillingham Via 
Bexleyheath (Off Peak) 

Reverse BARNEHURST  

  
    

 
          650O 

London - Gillingham Via 
Bexleyheath (Off Peak) 

Reverse DARTFORD  

              650O 
London - Gillingham Via 
Bexleyheath (Off Peak) 

Reverse GRAVESEND  

              650O 
London - Gillingham Via 
Bexleyheath (Off Peak) 

Reverse LEWISHAM  

              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Forward BROMLEY SOUTH  

              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Forward HERNE HILL  

              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Forward LONDON BLACKFRIARS  

              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Forward LONDON VICTORIA  

              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Reverse BECKENHAM JUNCTION  

              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Reverse BROMLEY SOUTH  
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              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Reverse HERNE HILL  

              652O 
London - Orpington Via Herne Hill 
(Off Peak) 

Reverse ORPINGTON  

              653O London - Hayes (Off Peak) Forward LEWISHAM  

              653O London - Hayes (Off Peak) Forward 
LONDON CANNON 
STREET 

 

              653O London - Hayes (Off Peak) Forward 
LONDON CHARING 
CROSS 

 

              653O London - Hayes (Off Peak) Forward NEW BECKENHAM  

              653O London - Hayes (Off Peak) Reverse HAYES (KENT)  

              653O London - Hayes (Off Peak) Reverse LEWISHAM  

              653O London - Hayes (Off Peak) Reverse NEW BECKENHAM  

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Forward GROVE PARK  

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Forward 
LONDON CANNON 
STREET 

 

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Forward 
LONDON CHARING 
CROSS 

 

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Reverse BROMLEY NORTH  

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Reverse GROVE PARK  

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Reverse LONDON BRIDGE  

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Reverse ORPINGTON  

              655O 
London - Orpington/S/oaks Via 
Grove Pk (Off Peak) 

Reverse SEVENOAKS  

              657O 
London - Gillingham Via Sidcup (Off 
Peak) 

Forward 
LONDON CANNON 
STREET 

 

              657O 
London - Gillingham Via Sidcup (Off 
Peak) 

Forward 
LONDON CHARING 
CROSS 

 

              657O 
London - Gillingham Via Sidcup (Off 
Peak) 

Reverse CRAYFORD  
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              657O 
London - Gillingham Via Sidcup (Off 
Peak) 

Reverse DARTFORD  

              657O 
London - Gillingham Via Sidcup (Off 
Peak) 

Reverse GRAVESEND  

              657O 
London - Gillingham Via Sidcup (Off 
Peak) 

Reverse SIDCUP  

              657O 
London - Gillingham Via Sidcup (Off 
Peak) 

Reverse STROOD  

              658O 
London - Gillingham via 
Bhth/C(Semi-Fast Off Peak) 

Forward 
LONDON CANNON 
STREET 

 

              658O 
London - Gillingham via 
Bhth/C(Semi-Fast Off Peak) 

Reverse CHARLTON  

              658O 
London - Gillingham via 
Bhth/C(Semi-Fast Off Peak) 

Reverse DARTFORD  

              658O 
London - Gillingham via 
Bhth/C(Semi-Fast Off Peak) 

Reverse LONDON BRIDGE  

              659O 
London - Gillingham Via Greenwich 
(Off Peak) 

Forward 
LONDON CANNON 
STREET 

 

              659O 
London - Gillingham Via Greenwich 
(Off Peak) 

Reverse DARTFORD  

              659O 
London - Gillingham Via Greenwich 
(Off Peak) 

Reverse GRAVESEND  

              659O 
London - Gillingham Via Greenwich 
(Off Peak) 

Reverse PLUMSTEAD  

HU03 
    

 
   50 270 607 Sittingbourne - Sheerness Forward SITTINGBOURNE  

Kent Rural 
    

 
          607 Sittingbourne - Sheerness Reverse SHEERNESS-ON-SEA  

All Trains 
    

 
          608 

Maidstone West - Strood (Medway 
Valley) 

Forward STROOD  

  
    

 
          608 

Maidstone West - Strood (Medway 
Valley) 

Reverse MAIDSTONE WEST  

  
    

 
          608 

Maidstone West - Strood (Medway 
Valley) 

Reverse PADDOCK WOOD  

              608 
Maidstone West - Strood (Medway 
Valley) 

Reverse TONBRIDGE  

HU04 
    

 
   18 126 602P 

London - Hastings Via Tonbridge 
(Peak) 

Forward 
LONDON CANNON 
STREET 
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Kent Mainline 
(Peak) 

    
 

          602P 
London - Hastings Via Tonbridge 
(Peak) 

Forward 
LONDON CHARING 
CROSS 

 

All Trains 
    

 
          602P 

London - Hastings Via Tonbridge 
(Peak) 

Forward TONBRIDGE  

  
    

 
          602P 

London - Hastings Via Tonbridge 
(Peak) 

Reverse HASTINGS  

  
    

 
          602P 

London - Hastings Via Tonbridge 
(Peak) 

Reverse SEVENOAKS  

              602P 
London - Hastings Via Tonbridge 
(Peak) 

Reverse TUNBRIDGE WELLS  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Forward BROMLEY SOUTH  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Forward FAVERSHAM  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Forward LONDON BLACKFRIARS  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Forward 
LONDON CANNON 
STREET 

 

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Forward LONDON VICTORIA  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse BROMLEY SOUTH  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse CANTERBURY EAST  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse DOVER PRIORY  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse FAVERSHAM  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse GILLINGHAM  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse MARGATE  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse RAMSGATE  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse ROCHESTER  

              604P 
London - Dover Priory / Ramsgate 
Via Ctm (Peak) 

Reverse SHEERNESS-ON-SEA  

              605P 
London - Ramsgate Via Cbw / Fkc 
(Peak) 

Forward 
ASHFORD 
INTERNATIONAL 
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All Trains 
    

 
          650P 

London - Gillingham Via 
Bexleyheath (Peak) 

Forward LONDON VICTORIA  

  
    

 
          650P 

London - Gillingham Via 
Bexleyheath (Peak) 

Reverse BARNEHURST  

  
    

 
          650P 

London - Gillingham Via 
Bexleyheath (Peak) 

Reverse DARTFORD  

              650P 
London - Gillingham Via 
Bexleyheath (Peak) 

Reverse GRAVESEND  

              650P 
London - Gillingham Via 
Bexleyheath (Peak) 

Reverse LEWISHAM  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Forward BROMLEY SOUTH  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Forward HERNE HILL  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Forward LONDON BLACKFRIARS  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Forward LONDON VICTORIA  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Reverse BECKENHAM JUNCTION  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Reverse BROMLEY SOUTH  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Reverse HERNE HILL  

              652P 
London - Orpington Via Herne Hill 
(Peak) 

Reverse ORPINGTON  

              653P London - Hayes (Peak) Forward LEWISHAM  

              653P London - Hayes (Peak) Forward 
LONDON CANNON 
STREET 

 

              653P London - Hayes (Peak) Forward 
LONDON CHARING 
CROSS 

 

              653P London - Hayes (Peak) Forward NEW BECKENHAM  

              653P London - Hayes (Peak) Reverse HAYES (KENT)  

              653P London - Hayes (Peak) Reverse LEWISHAM  

              653P London - Hayes (Peak) Reverse NEW BECKENHAM  

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Forward GROVE PARK  



242 

 

 

 

 

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Forward 
LONDON CANNON 
STREET 

 

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Forward 
LONDON CHARING 
CROSS 

 

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Reverse BROMLEY NORTH  

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Reverse GROVE PARK  

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Reverse LONDON BRIDGE  

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Reverse ORPINGTON  

              655P 
London - Orpington / Sevenoaks Via 
G/Park (Peak) 

Reverse SEVENOAKS  

              657P 
London - Gillingham Via Sidcup 
(Peak) 

Forward 
LONDON CANNON 
STREET 

 

              657P 
London - Gillingham Via Sidcup 
(Peak) 

Forward 
LONDON CHARING 
CROSS 

 

              657P 
London - Gillingham Via Sidcup 
(Peak) 

Reverse CRAYFORD  

              657P 
London - Gillingham Via Sidcup 
(Peak) 

Reverse DARTFORD  

              657P 
London - Gillingham Via Sidcup 
(Peak) 

Reverse GRAVESEND  

              657P 
London - Gillingham Via Sidcup 
(Peak) 

Reverse SIDCUP  

              657P 
London - Gillingham Via Sidcup 
(Peak) 

Reverse STROOD  

              658O 
London - Gillingham via 
Bhth/C(Semi-Fast Off Peak) 

Forward 
LONDON CANNON 
STREET 

 

              658P 
London - Gillingham via Bhth/C 
(Semi-Fasts Peak) 

Forward 
LONDON CANNON 
STREET 

 

              658P 
London - Gillingham via Bhth/C 
(Semi-Fasts Peak) 

Forward 
LONDON CANNON 
STREET 

 

              658P 
London - Gillingham via Bhth/C 
(Semi-Fasts Peak) 

Reverse CHARLTON  

              658P 
London - Gillingham via Bhth/C 
(Semi-Fasts Peak) 

Reverse DARTFORD  

              658P 
London - Gillingham via Bhth/C 
(Semi-Fasts Peak) 

Reverse LONDON BRIDGE  
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              659P 
London - Gillingham Via Greenwich 
(Peak) 

Forward 
LONDON CANNON 
STREET 

 

              659P 
London - Gillingham Via Greenwich 
(Peak) 

Reverse DARTFORD  

              659P 
London - Gillingham Via Greenwich 
(Peak) 

Reverse GRAVESEND  

              659P 
London - Gillingham Via Greenwich 
(Peak) 

Reverse PLUMSTEAD  

HU06 
    

 
   33 126 647P 

Ashford - Margate via Cbw / Fkc 
(Peak) 

Forward 
ASHFORD 
INTERNATIONAL 

 

Kent High 
Speed (Peak) 

    
 

          647P 
Ashford - Margate via Cbw / Fkc 
(Peak) 

Forward CANTERBURY WEST  

All Trains 
    

 
          647P 

Ashford - Margate via Cbw / Fkc 
(Peak) 

Forward FOLKESTONE CENTRAL  

  
    

 
          647P 

Ashford - Margate via Cbw / Fkc 
(Peak) 

Reverse CANTERBURY WEST  

  
    

 
          647P 

Ashford - Margate via Cbw / Fkc 
(Peak) 

Reverse DOVER PRIORY  

              647P 
Ashford - Margate via Cbw / Fkc 
(Peak) 

Reverse FOLKESTONE CENTRAL  

              647P 
Ashford - Margate via Cbw / Fkc 
(Peak) 

Reverse MARGATE  

              647P 
Ashford - Margate via Cbw / Fkc 
(Peak) 

Reverse RAMSGATE  

              648P 
Springhead Road Jcn - Margate via 
Ctm (Peak) 

Forward GRAVESEND  

              648P 
Springhead Road Jcn - Margate via 
Ctm (Peak) 

Reverse FAVERSHAM  

              648P 
Springhead Road Jcn - Margate via 
Ctm (Peak) 

Reverse MAIDSTONE WEST  

              648P 
Springhead Road Jcn - Margate via 
Ctm (Peak) 

Reverse MARGATE  

              648P 
Springhead Road Jcn - Margate via 
Ctm (Peak) 

Reverse RAMSGATE  

              648P 
Springhead Road Jcn - Margate via 
Ctm (Peak) 

Reverse ROCHESTER  

HU07 
    

 
   47 150 647O 

Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Forward 
ASHFORD 
INTERNATIONAL 
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Kent High 
Speed (Off 
Peak) 

    
 

          647O 
Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Forward CANTERBURY WEST  

All Trains 
    

 
          647O 

Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Forward FOLKESTONE CENTRAL  

  
    

 
          647O 

Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Reverse CANTERBURY WEST  

  
    

 
          647O 

Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Reverse DOVER PRIORY  

              647O 
Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Reverse FOLKESTONE CENTRAL  

              647O 
Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Reverse MARGATE  

              647O 
Ashford - Margate via Cbw/Fkc (Off 
Peak) 

Reverse RAMSGATE  

              648O 
Springhead Road Jcn - Margate via 
Ctm (Off Peak) 

Forward GRAVESEND  

              648O 
Springhead Road Jcn - Margate via 
Ctm (Off Peak) 

Reverse FAVERSHAM  

              648O 
Springhead Road Jcn - Margate via 
Ctm (Off Peak) 

Reverse MAIDSTONE WEST  

              648O 
Springhead Road Jcn - Margate via 
Ctm (Off Peak) 

Reverse MARGATE  

              648O 
Springhead Road Jcn - Margate via 
Ctm (Off Peak) 

Reverse RAMSGATE  

              648O 
Springhead Road Jcn - Margate via 
Ctm (Off Peak) 

Reverse ROCHESTER  
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APPENDIX 2 

Part 1 Charter Service Groups 

NOT USED 

Part 2 Passenger Charter Arrangements 

NOT USED 
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APPENDIX 3 – SPP Thresholds 

SE Trains Limited 

 

Year Period: 3 6 10 13 

2024/25       

2025/26       

2026/27       

2027/28       

2028/29       
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SCHEDULE 9:  LIMITATION ON LIABILITY 

1 Definitions 

In this Schedule  

“Liability Cap” means:  

(a) in relation to the first Contract Year, the sum of £69,500,000.00 (sixty-nine 

million five hundred thousand pounds; and  

(b) in relation to any subsequent Contract Year, the sum calculated in 

accordance with the following formula:  

 

 

where:  

(i)  

(ii) C1 is the sum of £69,500,000,00 (sixty-nine million five hundred 

thousand pounds);  

(iii) Cn is the Liability Cap in the nth subsequent Contract Year;  

(iv) CPIn is the Consumer Prices Index (as defined in Schedule 7) 

published or determined with respect to the first month of the 

subsequent Contract Year n;   

(v) CPI2017-18 is the Consumer Prices Index (as defined in Schedule 7) 

published or determined with respect to that month in which a 

Contract Year starts in the Relevant Year which commences on 1 

April 2017 and ends on 31 March 2018;  

(vi) RPI2017-18 is the Retail Prices Index (as defined in Schedule 7) 

published or determined with respect to that month in which a 

Contract Year starts in the Relevant Year which commences on 1 

April 2017 and ends on 31 March 2018; and   

(vii) RPI1 is the Retail Prices Index (as defined in Schedule 7) published or 

determined with respect to the month in which this contract became 

effective under Clause 3.1.”  
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2 Application 

The limitations on liability contained in this Schedule apply in the circumstances set 
out in Clause 11.5.   

3 Limitation on Network Rail’s liability 

In relation to any claim for indemnity made by the Train Operator to which this Schedule 
9 applies: 

(a) Network Rail shall not be liable to make payments in relation to such claims which 
are admitted in writing or finally determined in any Contract Year to the extent 
that its liability for such claims exceeds the Liability Cap for such Contract Year; 
and 

(b) to the extent that its liability for such claims exceeds the Liability Cap for such 
Contract Year, any claim for payment of a sum which exceeds such Liability Cap 
shall be extinguished and Network Rail shall have no further liability for it. 

4 Limitation on Train Operator’s liability 

In relation to any claims for indemnity made by Network Rail to which this Schedule 9 
applies: 

(a) the Train Operator shall not be liable to make payments in relation to such claims 
which are admitted in writing or finally determined in any Contract Year to the 
extent that its liability for such claims exceeds the Liability Cap for such Contract 
Year; and 

(b) to the extent its liability for such claims exceeds the Liability Cap for such 
Contract Year, any claim for payment of a sum which exceeds such Liability Cap 
shall be extinguished and the Train Operator shall have no further liability for it. 

5 Disapplication of limitation 

To the extent that any Relevant Losses: 

(a) result from a conscious and intentional breach by a party; or 

(b) are in respect of obligations to compensate any person for liability for death or 
personal injury, whether resulting from the negligence of a party or the negligence 
of any of its officers, employees or agents or from a failure by a party to comply 
with its Safety Obligations, 

such Relevant Losses: 

(i) shall not be subject to the limitation of liability in Schedule 9; and 

(ii) shall not be taken into account when calculating the amount of Relevant 
Losses in respect of claims admitted or finally determined in a Contract 
Year for the purposes of the limitations of liability in this Schedule 9. 

6 Exclusion of legal and other costs 

The limits on the parties’ liabilities provided for in paragraphs 3 and 4 shall not apply 
to costs incurred in recovering any amount under a relevant claim, including legal, 
arbitral and other professional fees and expenses. 

7 Exclusion of certain Relevant Losses 

A party shall have no claim for Relevant Losses to the extent that such Relevant Losses 
result from its own negligence or breach of this contract. 
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8 Continuing breaches 

Nothing in this Schedule 9 shall prevent a party making a new claim for indemnity in 
respect of a continuing breach of contract which: 

(a) is a continuing breach of contract which continues for more than 12 months; 

(b) is a continuing breach of contract which continues beyond a period within which 
it might reasonably be expected to have been remedied; or 

(c) is a breach of a Performance Order in relation to a breach of contract, 

but any such new claim shall not include any sum which was the subject matter of a 
previous claim and was extinguished by virtue of paragraph 3(b) or 4(b). 

9 Final determination of claims 

For the purpose of this Schedule 9, a determination of a claim for Relevant Losses by 
a Court or other tribunal shall be treated as final when there is no further right of appeal 
or review from such determination or in respect of which any right of appeal or review 
has been lost, whether by expiry of time or otherwise. 
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Schedule 10: Network Code and traction electricity rules modifications38th 

1 Automatic effect 

1.1 General 

This contract shall have effect: 

(a) with the modifications; and 

(b) from the date, 

specified by ORR in a modification notice as supplemented (where appropriate) by a 
notice of consent to requisite adaptations or a notice of determined requisite 
adaptations. 

1.2 Retrospective effect 

No relevant notice may have retrospective effect. 

2 Modification notice 

2.1 Meaning 

A modification notice is a notice given by ORR to the parties for the purposes of this 
contract which modifies specified provisions of this contract (other than this Schedule 
10) by making such modifications as are consequential upon, or necessary to give full 
effect to, any change to the Network Code or the Traction Electricity Rules. 

2.2 Contents of modification notice 

A modification notice shall state: 

(a) the modifications which are to be made to this contract; 

(b) the date from which specified modifications are to have effect; and, if any such 
modifications are to have effect from different dates, the dates applicable to each 
modification; and 

(c) which of the specified modifications are to be subject to adaptation and the 
backstop date for the requisite adaptations in question. 

3 Adaptation procedure 

3.1 Application 

This paragraph 3 applies in the case of specified modifications which are specified as 
being subject to adaptation. 

3.2 Negotiation of adaptations 

In respect of the modifications in each modification notice: 

(a) within 14 days of the date of service of the relevant modification notice, the 
parties shall meet and in good faith negotiate and attempt to agree the requisite 
adaptations; 

(b) each party shall ensure that: 

(i) such negotiations are conducted in good faith in a timely, efficient and 
economical manner, with appropriate recourse to professional advice; and 

(ii) ORR’s criteria are applied in the negotiations; and 
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(c) the negotiations shall not continue after the backstop date. 

3.3 Agreed adaptations - notice to the Office of Rail and Road  

If the parties have agreed the requisite adaptations on or before the backstop date, not 
later than seven days after the backstop date the agreed requisite adaptations shall be 
sent by the parties to ORR for its consent, together with a statement, signed by or on 
behalf of both parties: 

(a) stating the reasons for the agreed requisite adaptations; 

(b) stating the extent to which and ways in which ORR’s criteria have been applied 
in arriving at the agreed requisite adaptations and, in any case where they have 
not been applied, the reasons; and 

(c) giving such other information as ORR may have requested. 

3.4 Agreed adaptations – Office of Rail and Road’s consent 

If ORR is satisfied with the agreed requisite adaptations, and it gives a notice of 
consent to requisite adaptations, they shall have effect as provided for in 
paragraph 3.8. 

3.5 Agreed requisite adaptations – Office of Rail and Road’s refusal of consent 

If ORR gives notice to the parties that it is not satisfied with any or all of the agreed 
requisite adaptations, it may: 

(a) require the parties again to follow the procedure for negotiating requisite 
adaptations (with such modifications as to time limits as it specifies), in which 
case they shall do so; or 

(b) determine the requisite adaptations itself. 

3.6 Requisite adaptations - failure to agree or submit 

If the parties have failed to submit agreed requisite adaptations to ORR for its consent 
within seven days after the backstop date, it may determine the requisite adaptations 
itself. 

3.7 Notice of determined requisite adaptations 

A notice of determined requisite adaptations is a notice: 

(a) given by ORR to the parties for the purposes of this paragraph 3 following the 
failure of the parties to send to ORR within seven days of the backstop date 
requisite adaptations to which it gives its consent; and 

(b) which states the requisite adaptations which ORR has determined should be 
made using its powers to do so under paragraph 3.5 or 3.6. 

3.8 Effect of requisite adaptations 

Requisite adaptations established either: 

(a) by agreement of the parties and in respect of which ORR has given a notice of 
consent to requisite adaptations under paragraph 3.4; or 

(b) by the determination of ORR under paragraph 3.5 or 3.6 and stated in a notice 
of determined requisite adaptations, 
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shall have effect from such date as ORR states in the relevant notice of consent to 
requisite adaptations or (as the case may be) the relevant notice of determined 
requisite adaptations. 

4 Procedural matters 

4.1 More than one notice 

More than one modification notice may be given. 

4.2 Differences etc as to requisite adaptations 

Any difference or question as to whether any thing is a requisite adaptation shall be 
determined by ORR: 

(a) on the application of either party; and 

(b) in accordance with such procedure (including as to consultation) as ORR may 
by notice to the parties determine. 

4.3 Co-operation and information 

If ORR gives notice to either or both of the parties that it requires from either or both of 
them information in relation to any requisite adaptation or proposed requisite 
adaptation: 

(a) the party of whom the request is made shall provide the requested information 
promptly and to the standard required by ORR; and 

(b) if that party fails timeously to do so, ORR shall be entitled to proceed with its 
consideration of the matter in question and to reach a decision in relation to it 
without the information in question and the party in default shall have no grounds 
for complaint in that respect. 

4.4 Office of Rail and Road’s criteria 

In relation to the negotiation of any requisite adaptation, ORR shall be entitled to: 

(a) give to the parties any criteria which it requires to be applied in the negotiations; 
and 

(b) modify the criteria after consultation. 

4.5 Procedural modifications 

In relation to the procedure in paragraph 3 for the agreement or establishment of 
requisite adaptations (including the times within which any step or thing requires to be 
done or achieved): 

(a) such procedure may be modified by ORR by a notice of procedural modification 
given by it to the parties; but 

(b) ORR may give a notice of procedural modification only if it is satisfied that it is 
necessary or expedient to do so in order to promote or achieve the objectives 
specified in section 4 of the Act or if such a notice is requested by both parties. 

4.6 Dates 

In this Schedule 10: 
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(a) where provision is made for a date to be specified or stated by ORR it may, 
instead of specifying or stating a date, specify or state a method by which a date 
is to be determined, and references to dates shall be construed accordingly; and 

(b) any notice given by ORR which states a date may state different dates for 
different purposes. 

4.7 Requirement for prior consultation 

No relevant notice shall have effect unless: 

(a) ORR has first consulted the parties and the Secretary of State in relation to the 
proposed relevant notice in question; 

(b) in the consultations referred to in paragraph 4.7(a), ORR has made available to 
the parties and the Secretary of State such drafts of the proposed relevant notice 
as it considers are necessary so as properly to inform them of its contents; 

(c) ORR has given each party and the Secretary of State the opportunity to make 
representations in relation to the proposed relevant notice and has taken into 
account all such representations (other than those which are frivolous or trivial) 
in making its decision on the relevant notice to be given; 

(d) ORR has notified the parties and the Secretary of State as to its conclusions in 
relation to the relevant notice in question (including by providing to each such 
person a copy of the text of the proposed relevant notice) and its reasons for 
those conclusions; and 

(e) in effecting the notifications required by paragraph 4.7(d), ORR has treated as 
confidential any representation (including any submission of written material) 
which (and to the extent that) the person making the representation, by notice in 
writing to ORR or by endorsement on the representation of words indicating the 
confidential nature of such representation, has specified as confidential 
information. 

4.8 Consolidated contract 

Not later than 28 days after the giving of the last of: 

(a) a modification notice; and 

(b) a notice of determined requisite adaptations or a notice of consent to requisite 
adaptations (as the case may be), 

Network Rail shall prepare and send to the Train Operator, ORR and the Secretary of 
State a copy of this contract as so modified. 

4.9 Saving 

Nothing in this Schedule 10 affects: 

(a) the right of either party to approach and obtain from ORR guidance in relation to 
the requisite adaptations; or 

(b) the right of ORR at any time to effect modifications to either the Network Code 
under Condition C8 of that code, or the Traction Electricity Rules pursuant to the 
provisions contained therein. 

5 Definitions 

In this Schedule 10: 
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“backstop date” means the date (being not earlier than 28 days from the date of 
the modification notice) specified as such in a modification 
notice (or such later date as may be established under 
paragraph 3.5(a) or 4.6); 

“modification 
notice” 

has the meaning ascribed to it in paragraph 2.1; 

“notice of consent 
to requisite 
adaptations” 

means a notice given by ORR under paragraph 3.4; 

“notice of 
determined 
requisite 
adaptations” 

has the meaning ascribed to it in paragraph 3.7; 

“notice of 
procedural 
modification” 

means a notice given by ORR to the parties under paragraph 
4.5 modifying any aspect of the procedure in this Schedule 10 
for the agreement or establishment of requisite adaptations; 

“ORR’s criteria” means the criteria established by ORR for the purposes of the 
negotiation of requisite adaptations and given to the parties, or 
modified, under paragraph 4.4; 

“relevant notice” means a modification notice, notice of determined requisite 
adaptations, notice of procedural modification or notice of 
modification of ORR’s criteria; 

“requisite 
adaptations” 

in relation to specified modifications, means the amendments 
(including the addition of information) to the provisions in 
question which are necessary or expedient so as to give full 
effect to them in the particular circumstances of the case, and 
“adaptation” shall be construed accordingly; and 

“specified” means specified in a modification notice. 
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SCHEDULE 11: USE OF RAILWAYS INFRASTRUCTURE REOPENER  

1 Automatic effect  

 

1.1 General  
This contract shall have effect  

(a) with the modifications; and  

(b) from the date  

specified by ORR in a Schedule 11 notice.  

1.2 Retrospective effect  
No relevant notice may have retrospective effect. 

2 Schedule 11 notice 

 

2.1 Meaning 

A Schedule 11 notice is a notice given by ORR to the parties for the purposes 
of this contract which modifies this Schedule 11 by replacing this Schedule 11 
with the specified provisions arising from the requirements of paragraph 18(5) 
of the Railways Infrastructure (Access and Management) Regulations 2005.  

2.2 Contents of Schedule 11 notice  
A Schedule 11 notice shall state—  

(a) the modifications which are to be made to this Schedule 11; and  

(b) the date from which specified modifications are to have effect.  

3 Definitions  

In this Schedule 11: 

“Schedule 11 notice” has the meaning ascribed to it in paragraph 2.1; and 

“specified” means specified in a Schedule 11 notice. 
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IN WITNESS whereof the duly authorised representatives of Network Rail and 
the Train Operator have executed this contract on the date first above written. 

 

 

 

Signed by ........................................... 

Print name .......................................... 

Duly authorised for and on behalf of 

NETWORK RAIL INFRASTRUCTURE LIMITED 

 

 

 

 

 

 

 

 

Signed by ........................................... 

Print name .......................................... 

Duly authorised for and on behalf of 

SE TRAINS LIMITED 
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ULondon and South Eastern Railway Limited - Consolidated Track Access 
Contract 

(i) UFirst Supplemental Agreement dated 27U U

th
U U February 2008 (expired) 

 

This supplemental took effect from 27 th Febuary 2008 and shall cease to have effect on 
the Expiry Date or on earlier termination of the Contract. 

This supplemental agreement amended the track access contract as follows: 

• Schedule 11 paragraph 1.1 deleted in its entirety and replaced. 

• Schedule 11 paragraph 2.2 deleted in its entirety and replaced. 

• Schedule 11 paragraph 2.3 amended by: 
a) the deletion of the full stop at the end of part © and its replacement with a semi colon; 

and 
b) the insertion of new part (D): 

“(D) if any Tests are being carried out under SPZ conditions on any Test Route, and that 
Test Route is subsequently required in an emergency to accommodate planned services 
diverted from other routes, the Train Operator shall, if directed to do so by Network Rail, cease 
or curtail its operation of Test Vehicles on such Test Route.” 

• Paragraph 3.2 amended to read as follows: 
If, in order to accommodate the carrying out of any of the Tests under SPZ conditions, 

Network Rail has had to seek and obtain any relevant third party permission to divert (on a 
planned basis) services of another train operator (“Third Party Operator”) and Network Rail 
as a result of that diversion becomes liable to compensate that Third Party Operator 
(whether under schedule 4 of its Access Agreement or otherwise), the Train Operator shall 
reimburse Network Rail with the amount of compensation so paid, subject to Network Rail 
having received written approval from the Train Operator for the proposed diversions. 

 
 
(ii) UThird Supplemental Agreement dated 13U U

th
U U May 2008 

 

This supplemental took effect from 0200 hours on 13 th May 2008 and shall cease to have 
effect on 0200 hours on 13 th Dec 2008 or on earlier termination of the Contract. 

• Schedule 5 of the agreement was amended as follows: 
 

a) Table 2.1 shall be deleted in its entirety and replaced with Appendix A 
b) Table 3.3 shall be deleted in its entirety and replaced with Appendix B 

c) Table 4.1 shall be deleted in its entirety and replaced with Appendix C 

 

(iii) UFourth Supplemental Agreement dated 7 U U

th
U U May 2008 

 

The supplemental took effect on 9 th May 2008 and shall cease to have effect at 0200 
hours on 13th Dec 2008 or on earlier termination of the Contract. 

This supplemental agreement amended the track access contract as follows: 

• Schedule 11 deleted in its entirety and replaced. 
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(iv) USecond Supplemental Agreement dated 16U U

th
U U July 2008 

 
 

The supplemental took effect on 23rd July 2008 and shall cease to have effect on the 
Expiry Date or on earlier termination of the Contract 

• Schedule 8 of the agreement was amended as follows: 
 

a) Appendix 1 shall be deleted in its entirety and replaced with Appendix 
A 

b) Appendix 3 shall be deleted in its entirety and replaced with Appendix 
B 

 
 

(v) UFifth Supplemental Agreement dated 23U U

rd
U U July 2008 

 
  

This supplemental took effect from 23rd July 2008 and shall cease to have effect on 0200 
hours on 13th Dec 2008 or on earlier termination of the Contract. 

• Schedule 5 of the Agreement shall be amended by the insertion of a new paragraph 
2.13 to read as follows  

             

2.13 The Train operator has Contingent Rights to operate Class 319 rolling stock 
   as non-passenger train slots for the purposes of driver traction 
and route     knowledge refresher trips until 13 December 
2008, between 
(a) Blackfriars and Sevenoaks via Catford and Swanley; 
(b) Blackfriars and Orpington via Herne Hill  

 

• Schedule 11 of the agreement was amendedas as follows: 

   In paragraph 1.1 “Definitions In this Schedule” the following will be deleted 
  in its entirety: 

  

 “Class 319 Test Routes”           means 

     Blackfriars - Sevenoaks via Catford and Bat 
      and Ball. 

     Blackfriars - Shortlands Junction via Herne 
      Hill; 

 

“Class 319 Test Vehicles”        means  

     the Class 319 rolling stock including  
     where such rolling stock is coupled together 
     to form Class 319 (8 car) rolling stock,  
     and “Test Vehicle” shall be construed  
     accordingly; and 

 

   In paragraph 2.2 “Test” the following will be deleted in its entirety: 

  In order to facilitate the introduction into service of Class 319 rolling stock and 
  subject to the Train Operator obtaining or having procured the obtaining of 
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the   written approval of NRAP, the Train Operator has Contingent Rights to  
  operate Class 319 Test Vehicles on the Class 319 Test Routes. This shall be 
  between the hours of 22:00 and 06:00 on any days during the period 
between   19 May 2008 and 13 December 2008. The Train Operator also has 
contingent   Rights to operate Ancillary Movements related to the Class 319 
Tests. 

   

  In paragraph 2.3 part (D) the following will be deleted in its entirety: 

i. the Class 319 Test Vehicles shall be capable of being rescued using the 
standard Class 375 and Class 465 rescue arrangements on the Class 319 
Test Routes; and 

(VI) USeventh Supplemental Agreement dated 30U U

th
U U August 2008 

 

The supplemental took effect on 00:01 hours 31st August 2008 and shall cease to have 
effect at 23:59 hours on 31st August 2008. 

• Schedule 5 of the Agreement shall be amended by the insertion of a new paragraph 
2.10 to read as follow 

 
2.10  The Train Operator has Contingent Rights to operate Class 395 rolling stock 

in non-passenger train slots for the purposes of carrying out timing testing on 
a loaded condition train testing during the period 00:01 hours 31st August 
2008 to 23:59 hours 31st August 2008 between 

 
i. Ashford Down Yard – Swanley 

 
Trains may call (not in passenger service) as required at: Ashford 
International, Charing, Maidstone East and Swanley 
(ii) Swanley – Ramsgate and return 
 
Trains may call (not in passenger service) as required at: Swanley, Sole 
Street, Rochester, Chatham, Gillingham (Kent), Rainham (Kent), 
Sittingbourne, Faversham, Whitstable, Herne Bay, Birchington – on –Sea, 
Margate, Broadstairs and Ramsgate 
(iii) Ramsgate – Gillingham (Kent) and return 
 
Trains may call (not in passenger service) as required at: Ramsgate, 
Broadstairs, Margate, Birchington – on –Sea, Herne Bay, Whitstable, 
Faversham, Sittingbourne, Rainham (Kent) and Gillingham (Kent) 
(iv) Swanley- Ashford International 
 
Trains may call (not in passenger service) as required at: Swanley, 
Maidstone East, Charing and Ashford International. 

 

(VII) USixth Supplemental Agreement dated 11U U

th
U U December 2008 

 

The supplemental took effect on 0200 Hours on the Principal Change Date 2008 and 
shall cease to have effect on Principal Change Date 2009 

 

BNETWORK RAIL – CHANGE OF REGISTERED OFFICE 

In the parties clause on page 1 of the Contract, the “(1)” and the words set out against it 
shall be deleted and replaced with the following: 
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“(1)      Network Rail Infrastructure Limited, a company registered in England under 
number 2904587 having its registered office at Kings Place, 90 York  Way, London, N1 
9AG (“Network Rail”). 

2BAMENDMENTS TO SCHEDULE 1 

Schedule 1 shall be deleted in its entirety and replaced by the new Schedule 1 set out in Appendix 1 to 
this Supplemental Agreement. 

3BAMENDMENTS TO SCHEDULE 2 

In Section 2 (“Core Routes”): 

the entry “London Bridge and Tonbridge via Forest Hill, Merstham and Leigh (Kent)” shall be 
deleted; and 

the entry “Redhill and Three Bridges” shall  be deleted. 

In Section 3 (“Diversionary Routes”): 

the entry “London Bridge and Tonbridge via Forest Hill, Merstham and Leigh (Kent)” shall be 
inserted after the entry “Three Bridges and Bo-peep Junction via Plumpton and 
Eastbourne”; and 

the entry “Redhill and Three Bridges” shall  be inserted on the following line. 

4BAMENDMENTS TO SCHEDULE 5 

At Paragraph 1.1 the following definition shall be added between the definition “Maximum Key Journey 
Time” and “Modification Notice”: 

““Mileage Accumulation” means Ancillary Movements of Class 395 rolling stock in non-

passenger service to allow the trains to be run in, so that when 

a train has run the required number of miles it can be issued 

with the relevant certification prior to entering passenger 

service;”. 

Table 2.1 shall be deleted in its entirety and replaced with the table in Appendix 2 to this Supplemental 
Agreement.  

Paragraph 2.13 shall be deleted and replaced with the following: 

“2.13 Class 395 driver training and Mileage Accumulation 

Once Vehicle Change for class 395s is established, the Train Operator shall have 

Contingent Rights to run class 395 trains for driver training purposes and Mileage 

Accumulation.”   

Paragraph 2.8.3 shall be deleted in its entirety and replaced with the following:  

“2.8.3  In respect of any Passenger Train Slot obtained pursuant to Paragraph 2.8.1 

above which is scheduled to operate between 0000 and 0600 hours on New Year’s 

Day, neither Network Rail nor the Train Operator shall incur any liability to the other 

under Schedule 8 in relation to any cancellation of or interruption or delay to the 

operation of that Passenger Train Slot.” 
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 Table 3.3 shall be deleted in its entirety and replaced with the table in Appendix 3 to this 
Supplemental Agreement.  

 In Table 4.1 (“Calling Patterns”), Service Group HU01 Kent Coast Off Peak shall be amended 
as follows. 

The rows relating to the following Services shall be deleted in their entirety: 

London Bridge to Tonbridge via Redhill; 

London Bridge to Tunbridge Wells via Redhill; 

Tunbridge Wells to London Bridge via Redhill; 

Tonbridge to London Bridge via Redhill; 

Redhill to London Bridge Direct; 

London Victoria to Canterbury East via Sole Street; and 

Elephant and Castle to Ramsgate via North Kent. 

A new row containing the following data shall be inserted after the row relating to the Service 
from Tunbridge Wells to London Charing Cross via Orpington: 

“Tonbridge”, “London Charing Cross” and “Orpington” shall  be inserted in the “From”, 
“To”, and “Via” columns respectively; 

the TSC “24602004” shall be inserted into the “TSC” column; 

the entry “Sevenoaks, Orpington, London Bridge, London Waterloo East” shall be 
inserted into the “Regular Calling Pattern” column; and  

“N/A” shall be inserted into the “Description” and “Additional Stations” columns. 

In relation to the Service from Tonbridge to Margate via Folkestone Central, “Margate” in the 
“To” column shall be deleted and replaced with “Ramsgate”. 

In Table 4.1 (“Calling Patterns”), Service Group HU02 Kent Link Off Peak shall be amended as follows. 

The row relating to the Service from “London Blackfriars to Tonbridge via Catford” shall be 
deleted in its entirety. 

In Table 4.1 (“Calling Patterns”), Service Group HU03 Kent Rural shall be amended as follows. 

The rows relating to the following Services shall be deleted in their entirety: 

Tonbridge to Maidstone West Direct; 

Maidstone West to Tonbridge via Paddock Wood; 

Gillingham (Kent) to Redhill via Maidstone West;  

Gillingham (Kent) to Three Bridges via Strood, Paddock Wood and Redhill; 
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Maidstone West to Three Bridges via Redhill; 

Tunbridge Wells to Redhill via Tonbridge; 

Tunbridge Wells to Three Bridges via Redhill; 

Tonbridge to Redhill Direct; 

Tonbridge to Gatwick Airport via Redhill; 

Tonbridge to Three Bridges via Redhill; 

Three Bridges to Tonbridge via Redhill; 

Three Bridges to Maidstone West via Redhill and Tonbridge; 

Three Bridges to Gillingham (Kent) via Redhill, Paddock Wood and Strood; 

Gatwick Airport to Tonbridge via Redhill; 

Redhill to Tonbridge Direct; 

Redhill to Tunbridge Wells via Tonbridge; and 

Redhill to Strood via Maidstone West. 

A new row containing the following data shall be inserted after the row relating to the Service 
from Gillingham (Kent) to Maidstone West via Strood. 

“Strood”, “Maidstone West” and “Direct” shall be inserted in the “From”, “To” and 
“Description” columns respectively;  

the TSC “24608006” shall be inserted into the “TSC” column;  

the entry “All Stations” shall be inserted into the “Regular Calling Pattern” column; and  

“N/A” shall be inserted into the “Via” and “Additional Stations” columns. 

In relation to the Service from Strood to Maidstone West direct, “Maidstone West” in the “To” 
column shall be deleted and replaced with “Tonbridge”, and “Direct” in the “Via” column 
shall be deleted and replaced with “Paddock Wood”, and “N/A” shall be inserted in the 
“Description” column. 

In Table 4.1 (“Calling Patterns”), Service Group HU04 Kent Coast Peak shall be amended as follows. 

The rows relating to the following Services shall be deleted in their entirety: 

London Bridge to Tonbridge via Redhill; 

Paddock Wood to London Bridge via Redhill; 

Tonbridge to London Bridge via Redhill; and 

Strood to London Bridge via Redhill. 
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In Table 5.1 (“Specified Equipment”), Service Group HU01 Kent Coast Off Peak shall be amended as 
follows. 

The row relating to the Service from London Bridge to Tunbridge Wells via Redhill shall  be 
deleted in its entirety. 

In relation to the route Victoria to Ramsgate via Sole Street, insert “Class 465 and Class 466” 
in the “Additional Specified Equipment” column.  

In Table 5.1 (“Specified Equipment”), Service Group HU02 Kent Link Off Peak shall be amended as 
follows. 

The row relating to the Service from London Blackfriars to Tonbridge ls via Catford shall  be 
deleted in its entirety. 

In the “Additional Specified Equipment” column add “Class 319” in rows relating to the following 
Services: 

London Victoria to Orpington via Herne Hill; 

Orpington to London Blackfriars via Herne Hill; 

Orpington to London Victoria via Herne Hill; 

London Blackfriars to Sevenoaks via Catford; 

London Blackfriars to Tonbridge via Catford; 

London Blackfriars to Orpington via Catford; 

London Victoria to Sevenoaks via Catford; and 

Orpington to London Victoria via Catford 

In Table 5.1 (“Specified Equipment”), Service Group HU03 Kent Rural shall be amended as follows. 

The rows relating to the following Services shall be deleted in their entirety: 

Paddock Wood to Gillingham (Kent) via Maidstone West; 

Gillingham (Kent) to Three Bridges via Redhill; 

Three Bridges to Gillingham (Kent) via Redhill; 

Tunbridge Wells to Three Bridges via Redhill; 

Three Bridges to Tonbridge via Redhill; and 

Redhill to Tunbridge Wells via Redhill. 

The words “and Class 508” shall be deleted from the “Standard Specified Equipment” column 
in the rows relating to the following Services: 

Sittingbourne to Sheerness Direct; 
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Gillingham (Kent) to Sheerness Direct; and 

Tonbridge to Strood via Maidstone West. 

In the row relating to the Service from Tonbridge to Strood via Maidstone West: 

in the “And” column, “Strood” shall be deleted and replaced with “Gillingham (Kent)”.  

In Table 5.1 (“Specified Equipment”), Service Group HU04 Kent Coast Peak shall be amended as 
follows. 

The row relating to the Service from London Bridge to Tunbridge Wells via Redhill shall be 
deleted in its entirety. 

In Table 5.1 (“Specified Equipment”), Service Group HU05 Kent Link Peak shall be amended as follows. 

In the “Additional Specified Equipment” column add “Class 319” in rows relating to the following 
Services: 

London Blackfriars to Orpington via Herne Hill; 

London Blackfriars to Sevenoaks via Catford; and 

London Blackfriars to Orpington via Catford. 

5BAMENDMENTS TO SCHEDULE 11 

Paragraph 2.2 of Schedule 11 shall be amended as follows.  

After the word “Routes”, “.” shall be deleted. 

The words “This shall be between the hours of 20:00 and 06:00” shall be deleted. 

The words “31 December 2008” shall be deleted and replaced with “20 September 2009”. 

 

(VIII) UNinth Supplemental Agreement dated 18U U

th
U U December 2008 

The supplemental took effect on 00:01 hours 18 th December 2008 and shall cease to 
have effect at 23:59 hours on 18 th December 2009. 

6BAMENDMENT TO THE SCHEDULE 5 

In table 5.1 (“Additional Specified Equipment”), Service Group HU03 Kent shall be amended 

as follows. 

43BThe words “and Class 508” shall be inserted into the “Additional Specified Equipment” column 
in the rows relating to the following services: 

45BSittingbourne to Sheerness Direct; and 

46BTonbridge to Gillingham (Kent) via Maidstone West. 

 

(IX) UTenth Supplemental Agreement dated 22nd March 2009 
The supplemental took effect on 02:00 hours 22nd March 2009. 
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7BAMENDMENT TO THE SCHEDULE 5 

The lines of entry in Service Group HU02 Kent Link Off Peak / HU05 Kent Link Peak in Table 2.1 shall 
be deleted in its entirety and replaced with the table shown in this 10th Supplemental Agreement.  

Table 2.1 (Passenger Train Slots) Service Group HU01 Kent Coast Off Peak / HU04 Kent Coast 

Peak shall be amended as follows: 

47BIn the line of entry “London Blackfriars to Gillingham (Kent) via Sole Street” a footnote 
shall be inserted to read “c These services shall form through services from 
Bedford when combined with rights within another Track Access Contract” 

48BIn the line of entry “Rochester to London Blackfriars via Sole Street” a footnote shall be 
inserted to read “d This service shall form a through service to Bedford when 
combined with rights within another Track Access Contract” 

49BIn the line of entry “London Blackfriars to Ashford International via Maidstone East” a 
footnote shall be inserted to read “c This service shall form a through service from 
Bedford when combined with rights within another Track Access Contract” 

50BIn the line of entry “Ashford International to London Blackfriars via Maidstone East” a 
footnote shall be inserted to read “d This service shall form a through service to 
Bedford when combined with rights within another Track Access Contract” 

5 BIn the line of entry “Bearsted to London Blackfriars via Maidstone East” a footnote shall 
be inserted to read “d This service shall form a through service to Bedford when 
combined with rights within another Track Access Contract” 

A new table shall be inserted into the agreement. Table 2.2: Additional Train Slots shall be inserted as 
shown in this 10 th Supplemental Agreement. 

In Table 3.3 (Earliest and Latest Passenger Train Slots), Service Group HU02 / HU05 Kent Link Off 
Peak / Kent Link Peak shall be amended as follows: 

(1) From London Blackfriars to Beckenham Junction via Herne Hill, Weekdays earliest 

PTS shall read no later than “07:40”; 

(2) From London Blackfriars to Beckenham Junction via Herne Hill, Weekdays Latest 

PTS no earlier than “07:45”; 

(3) From Orpington to London Blackfriars via Herne Hill, Weekdays earliest PTS no 

later than “07:07”; 

(4) From City Thameslink to Sevenoaks via Catford, Weekdays earliest PTS no later 

than “05:31”; 

(5) From City Thameslink to Sevenoaks via Catford, Weekdays latest PTS no earlier 

than “06:33”; 

(6) From Orpington to London Blackfriars via Catford, Weekdays earliest PTS no later 

than “07:49”; 

(7) From London Blackfriars to Sevenoaks via Catford, Weekdays earliest PTS no later 

than “07:11”; and 
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(8) From London Blackfriars to Orpington via Catford, Weekdays earliest PTS no later 

than “16:31”. 

(B) A new row containing the following data shall be inserted after the row relating to the 

service from London Blackfriars to Beckenham Junction via Herne Hill: 

(1) “London Blackfriars”, “Kent House” and “Herne Hill” shall be inserted in the “From”, “To” and 

“Via” columns respectively; 

(2) The TSC “24652000/5” shall be inserted into the “TSC” column; 

(3) “08:25” shall be inserted in the “Weekdays earliest PTS no later than” column;  

(4) “N/A” shall be inserted into the “Description” column; 

(5) “N/A” shall be inserted into the “Weekdays latest PTS no earlier than” column; 

(6) “N/A” shall be inserted into the “Saturdays earliest PTS no later than” column; 

(7) “N/A” shall be inserted into the “Saturdays latest PTS no earlier than” column; 

(8) “N/A” shall be inserted into the “Sundays earliest PTS no later than” column; and 

(9) “N/A” shall be inserted into the “Sundays latest PTS no earlier than” column. 

(C) A new row containing the following data shall be inserted after the row relating to the 

service from Orpington to London Blackfriars via Herne Hill: 

(1) “Orpington”, “City Thameslink” and “Herne Hill” shall be inserted in the “From”, “To” 

and “Via” columns respectively; 

(2) The TSC “24652000/5” shall be inserted into the “TSC” column; 

(3) “05:03” shall be inserted in the “Weekdays earliest PTS no later than” column;  

(4) “N/A” shall be inserted into the “Description” column; 

(5) “N/A” shall be inserted into the “Weekdays latest PTS no earlier than” column; 

(6) “N/A” shall be inserted into the “Saturdays earliest PTS no later than” column; 

(7) “N/A” shall be inserted into the “Saturdays latest PTS no earlier than” column; 

(8) “N/A” shall be inserted into the “Sundays earliest PTS no later than” column; and 

(9) “N/A” shall be inserted into the “Sundays latest PTS no earlier than” column. 

(D) A new row containing the following data shall be inserted after the row relating to the 

service from Kent House to London Blackfriars via Herne Hill: 

(1) “Sevenoaks”, “London Blackfriars” and “Herne Hill” shall be inserted in the “From”, 

“To” and “Via” columns respectively; 
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(2) The TSC “24652000/5” shall be inserted into the “TSC” column; 

(3) “N/A” shall be inserted in the “Weekdays earliest PTS no later than” column;  

(4) “N/A” shall be inserted into the “Description” column; 

(5) “16:31” shall be inserted into the “Weekdays latest PTS no earlier than” column; 

(6) “N/A” shall be inserted into the “Saturdays earliest PTS no later than” column; 

(7) “N/A” shall be inserted into the “Saturdays latest PTS no earlier than” column; 

(8) “N/A” shall be inserted into the “Sundays earliest PTS no later than” column; and 

(9) “N/A” shall be inserted into the “Sundays latest PTS no earlier than” column. 

(E) A new row containing the following data shall be inserted after the row relating to the 

service from Orpington to London Victoria via Catford 

(1) “Orpington”, “City Thameslink” and “Catford” shall be inserted in the “From”, “To” 

and “Via” columns respectively; 

(2) The TSC “24656000/5” shall be inserted into the “TSC” column; 

(3) “04:41” shall be inserted in the “Weekdays earliest PTS no later than” column;  

(4) “N/A” shall be inserted into the “Description” column; 

(5) “05:31” shall be inserted into the “Weekdays latest PTS no earlier than” column; 

(6) “N/A” shall be inserted into the “Saturdays earliest PTS no later than” column; 

(7) “N/A” shall be inserted into the “Saturdays latest PTS no earlier than” column; 

(8) “N/A” shall be inserted into the “Sundays earliest PTS no later than” column; and 

(9) “N/A” shall be inserted into the “Sundays latest PTS no earlier than” column. 

   In Table 4.1 (“Calling Patterns”), Service Group HU02 Kent Link Off Peak shall be 
  amended as follows: 

New rows containing the following data shall be inserted after the row relating to the Service 

from Orpington to London Blackfriars via Herne Hill: 

“London Blackfriars”, “Beckenham Junction” and “Herne Hill” shall be inserted in the 
“From”, “To”, and “Via” columns respectively; 

the TSC “24652005” shall be inserted into the “TSC” column; 

the entry “Herne Hill” shall be inserted into the “Regular Calling Pattern” column; and  

“N/A” shall be inserted into the “Additional Stations” columns. 
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Also, 

52B(1) “London Blackfriars”, “Kent House” and “Herne Hill” shall be inserted in the “From”, 
“To”, and “Via” columns respectively; 

(2) the TSC “24652005” shall be inserted into the “TSC” column; 

(3) the entry “Herne Hill” shall be inserted into the “Regular Calling Pattern” column; 

and  

(4)  “N/A” shall be inserted into the “Additional Stations” columns. 

Also, 

53B“Sevenoaks”, “London Blackfriars” and “Herne Hill” shall be inserted in the “From”, “To”, 
and “Via” columns respectively; 

the TSC “24652005” shall be inserted into the “TSC” column; 

the entry “Bat & Ball”, “Otford”, “Shoreham (Kent)”, “Eynsford”, “Swanley”, “Bromley 
South”, “Herne Hill”, “Elephant & Castle” shall be inserted into the “Regular Calling 
Pattern” column; and  

“N/A” shall be inserted into the “Additional Stations” columns. 

Also, 

54B“City Thameslink”, “Sevenoaks” and “Catford” shall be inserted in the “From”, “To”, and 
“Via” columns respectively; 

the TSC “24652005” shall be inserted into the “TSC” column; 

the entry “All Stations” shall be inserted into the “Regular Calling Pattern” column; and  

“N/A” shall be inserted into the “Additional Stations” columns. 

33BIn Table 4.1 (“Calling Patterns”), Service Group HU02 Kent Link Off Peak shall be amended as follows: 

(1) In relation to the Service from Orpington to London Blackfriars via Herne Hill, 

“London Blackfriars” in the “To” column shall be deleted and replaced with “City 

Thameslink”. Also, in the “Regular Calling Pattern” column the entry “London 

Blackfriars” shall be added.  

(2)  In relation to the Service from Orpington to London Blackfriars   via Catford, 

“London Blackfriars” in the “To” column shall be deleted and replaced with “City 

Thameslink”. 

In Table 4.1 (“Calling Patterns”), Service Group HU02 Kent Link Off Peak shall be amended as follows: 



271 

 

 

 

 

44B(1) The row relating to the Service from “Orpington to London Victoria via Catford” shall be 
deleted in its entirety. 

34BIn Table 4.1 (“Calling Patterns”), Service Group HU05 Kent Link Peak shall be amended as follows: 

(1) The row relating to the Service from “City Thameslink to Beckenham Junction via Herne 

Hill” shall be deleted in its entirety. 

(2)  The row relating to the Service from “London Blackfriars toBeckenham Junction via 

Catford” shall be deleted in its entirety. 

(3) The row relating to the Service from “City Thameslink to Beckenham Junction via 

Catford” shall be deleted in its entirety. 

(4) The row relating to the Service from “City Thameslink to Sevenoaks via Catford” shall 

be deleted in its entirety. 

(5) The row relating to the Service from “Sevenoaks to City Thameslink via Catford” shall 

be deleted in its entirety. 

35BIn Table 5.1 (“Specified Equipment”), Service Group HU01 Kent Coast Off Peak shall be amended as 
follows: 

In the “Additional Specified Equipment” column add “Class 377” in   rows relating to the 

following Services: 

Between London Victoria And Ashford International Via Maidstone East. 

36BIn Table 5.1 (“Specified Equipment”), Service Group HU02 Kent Link Off Peak shall be amended as 
follows: 

In the “Additional Specified Equipment” column delete “Class 319” in rows relating to the following 
Services: 

Between London Victoria And Orpington Via Herne Hill; 

Between Orpington And London Blackfriars Via Herne Hill; and 

Between Orpington And London Victoria Via Herne Hill. 

In the “Standard Specified Equipment” column add “Class 319” in rows relating to the 
following Services: 

Between London Victoria And Orpington Via Herne Hill; 

Between Orpington And London Blackfriars Via Herne Hill; and 

Between Orpington And London Victoria Via Herne Hill. 

37BIn Table 5.1 (“Specified Equipment”), Service Group HU02 Kent Link Off Peak shall be amended as 
follows: 

(A) A new row containing the following data shall be inserted after the row relating to the 

service from Orpington to London Blackfriars via Herne Hill 
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(1) “Orpington”, “City Thameslink” and “Herne Hill” shall be inserted in the “Between”, 

“And” and “Via” columns respectively; 

(2) The TSC “24652005” shall be inserted into the “TSC” column; 

(3) “Class 319 and Class 465 and Class 466” shall be inserted in the “Standard 

Specified Equipment” column; and 

(4) “Class 375 and Class 376” shall be inserted into the “Additional Specified 

Equipment” column. 

(B) New rows containing the following data shall be inserted after the row relating to the 

service from Orpington to London Victoria via Herne Hill 

(1) “London Blackfriars”, “Beckenham Junction” and “Herne Hill” shall be inserted in the 

“Between”, “And” and “Via” columns respectively; 

(2) The TSC “24652005” shall be inserted into the “TSC” column; 

(3) “Class 319 and Class 465 and Class 466” shall be inserted in the “Standard 

Specified Equipment” column; and 

(4) “Class 375 and Class 376” shall be inserted into the “Additional Specified 

Equipment” column. 

Also, 

(1) “City Thameslink”, “Sevenoaks” and “Catford” shall be inserted in the “Between”, 

“And” and “Via” columns respectively; 

(2) The TSC “24656005” shall be inserted into the “TSC” column; 

(3) “Class 319 and Class 465 and Class 466” shall be inserted in the “Standard 

Specified Equipment” column; and 

(4) “Class 375 and Class 376” shall be inserted into the “Additional Specified 

Equipment” column. 

A new row containing the following data shall be inserted after the row relating to the 

service from London Victoria to Sevenoaks via Catford 

(C)  (1) “London Victoria”, “Orpington” and “Catford” shall be inserted in the “Between”, 

“And” and “Via” columns respectively; 

(2) The TSC “24656005” shall be inserted into the “TSC” column; 

(3) “Class 319 and Class 465 and Class 466” shall be inserted in the “Standard 

Specified Equipment” column; and 

(4) “Class 375 and Class 376” shall be inserted into the “Additional Specified 

Equipment” column. 



273 

 

 

 

 

38BIn Table 5.1 (“Specified Equipment”), Service Group HU04 Kent Coast Peak shall be amended as 
follows: 

  In the “Standard Specified Equipment” column add “Class 377” in rows relating to the 
following Services: 

55BBetween London Blackfriars and Gillingham via Sole Street; 

    Between Rochester and London Blackfriars via Sole Street; 

56BBetween London Blackfriars And Ashford International Via Maidstone East; 

Between Bearsted And London Blackfriars Via Maidstone East; and 

Between Ashford International And London Blackfriars Via Maidstone East. 

 In the “Standard Specified Equipment” column delete “Class 375 and Class 465 and Class 
466” in rows relating to the following Services: 

57BBetween London Blackfriars and Gillingham via Sole Street; 

    Between Rochester and London Blackfriars via Sole Street; 

58BBetween London Blackfriars And Ashford International Via Maidstone East; 

Between Bearsted And London Blackfriars Via Maidstone East; and 

Between Ashford International And London Blackfriars Via Maidstone East. 

  39BIn Table 5.1 (“Specified Equipment”), Service Group HU04 Kent Coast Peak shall be 
amended as follows: 

In the “Additional Specified Equipment” column add “Class 375 and Class 465 and Class 
466” in rows relating to the following Services: 

59BBetween London Blackfriars and Gillingham via Sole Street; 

    Between Rochester and London Blackfriars via Sole Street;  

60BBetween London Blackfriars And Ashford International Via Maidstone East; 

Between Bearsted And London Blackfriars Via Maidstone East; and 

Between Ashford International And London Blackfriars Via Maidstone East. 

In the “Additional Specified Equipment” column delete “N/A” in rows relating to the following 
Services: 

6 BBetween London Blackfriars and Gillingham via Sole Street; 

   Between Rochester and London Blackfriars via Sole Street; 

62BBetween London Blackfriars And Ashford International Via Maidstone East;  

Between Bearsted And London Blackfriars Via Maidstone East; and 
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Between Ashford International And London Blackfriars Via Maidstone East. 

   40BIn Table 5.1 (“Specified Equipment”), Service Group HU05 Kent Link Peak shall be 
  amended as follows: 

The row relating to the Service from London City Thameslink to Orpington via Herne Hill 

shall be deleted in its entirety. 

The row relating to the Service from City Thameslink to Sevenoaks via Catford shall be 

deleted in its entirety. 

   4 BIn Table 5.1 (“Specified Equipment”), Service Group HU05 Kent Link Peak shall be 
  amended as follows: 

  In the “Standard Specified Equipment” column add “Class 319” in rows relating to the 

following Services: 

Between London Victoria And Orpington Via Herne Hill; 

Between London Blackfriars And Orpington Via Herne Hill; 

Between London Blackfriars And Sevenoaks Via Catford; and 

Between London Blackfriars And Orpington Via Catford. 

   42BIn Table 5.1 (“Specified Equipment”), Service Group HU05 Kent Link Peak shall be 
  amended as follows: 

 In the “Additional Specified Equipment” column delete “Class 319” in rows relating to the 

following Services: 

London Blackfriars to Orpington via Herne Hill; 

London Blackfriars to Sevenoaks via Catford; and 

London Blackfriars to Orpington via Catford. 

8BAMENDMENTS TO SCHEDULE 8 

 Paragraph 5.2 shall be deleted and replaced with a new paragraph 5.2, as set out below: 

“5.2 Network Rail responsibility incidents 

Responsibility for Minutes Delay and Cancelled Stops on a day caused by incidents for which 
Network Rail is allocated responsibility pursuant to this paragraph 5.2 shall be allocated to 
Network Rail. Unless and to the extent otherwise agreed, Network Rail shall be allocated 
responsibility for an incident other than a planned incident (as defined in paragraph 5.7), if that 
incident: 

(a) is caused wholly or mainly: 

 (i) by breach by Network Rail of any of its obligations under this   
  contract; or 

(ii) (whether or not Network Rail is at fault) by circumstances within the control of 
Network Rail in its capacity as operator of the Network; or 
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(iii) (whether or not Network Rail is at fault) by any act, omission or circumstance 
originating from or affecting the Network (including its operation), including, 
subject to paragraph 5.3(b)(i), any incident in connection with rolling stock on 
the Network for which any train operator other than the Train Operator would 
be allocated responsibility if it were the Train Operator under this contract; or 

(b) causes delay to the commencement of a Train’s journey from Blackfriars, and is caused 

by the late running for any reason whatever of any rolling stock included in that Train 

when that rolling stock is operated by or on behalf of another train operator (and the 

parties agree that, notwithstanding Condition A1.1(h) of the Network Code, 

responsibility for minutes delay so caused shall be allocated as set out in this paragraph 

5.2(b) and not in accordance with section 4.17.2 of the Delay Attribution Guide or any 

other section of the Delay Attribution Guide as may from time to time provide guidance 

on the attribution of delays so caused).” 

 Paragraph 5.3 shall be deleted and replaced with a new paragraph 5.3, as set out below: 

“5.3 Train Operator responsibility incidents 

Responsibility for Minutes Delay and Cancelled Stops on a day caused by incidents for which 
the Train Operator is allocated responsibility pursuant to this paragraph 5.3 shall be allocated 
to the Train Operator. Unless and to the extent otherwise agreed, the Train Operator shall be 
allocated responsibility for an incident other than a planned incident (as defined in paragraph 
5.7) if that incident: 

(a) is caused wholly or mainly: 

(i) by breach by the Train Operator of any of its obligations under this contract; or 

(ii) (whether or not the Train Operator is at fault) by circumstances within the control 
of the Train Operator in its capacity as an operator of trains; or 

(iii) (whether or not the Train Operator is at fault) by any act, omission or circumstance 
originating from or affecting rolling stock operated by or on behalf of the Train 
Operator (including its operation), including any such act, omission or 
circumstance originating in connection with or at any station (other than in 
connection with signalling under the control of Network Rail at that station or 
physical works undertaken by Network Rail at that station), any light maintenance 
depot or any network other than the Network; or 

(b) causes delay to: 

(i) rolling stock operated by or on behalf of another train operator which is delayed in 

entering or leaving the Network due to any act, omission or circumstance 

originating in connection with a light maintenance depot or network other than the 

Network and, as a result of that delay, rolling stock operated by or on behalf of the 

Train Operator which is scheduled to leave or enter the Network at the connection 

with that light maintenance depot or other network is then delayed behind the first 

mentioned rolling stock; or 

(ii) (except in the circumstances described in paragraph 5.2(b) above) the 

commencement of a Train’s journey, which is caused by the late running for any 

reason whatever of any rolling stock included in that Train when that rolling stock 

is operated by or on behalf of another train operator.” 

9BSCHEDULE 12 

 A new Schedule 12 shall be inserted in the form set out in this 10 th Supplemental Agreement.  
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(X) UEleventh Supplemental Agreement dated 1st April 2009 

The supplemental agreement took effect on 1st April 2009. 
 
This supplemental covered the contractual changes to Schedules 4, 7 & 8 relating to Control 
Period 4. 
 
 

(XI) UTwelfth Supplemental Agreement dated 10U U

th
U U June 2009 

 The supplemental agreement took retrospective effect on 1 st April 2009. 

 The supplemental agreement related entirely to the Lookup Table for EBM Weights as shown 
 in Schedule 4. 

 The Lookup Table for EBM Weights at Annex B to Part 3 of Schedule 4 shall be deleted in its 

entirety and replaced with a new table, as set out in Appendix A to this Supplemental 

Agreement. 

(XII) UThirteenth Supplemental Agreement dated 18U U

th
U U June 2009 

The supplemental agreement took effect on 18 th June 2009 and shall cease to have effect at 
01:59 on 13 th December 2009 or earlier termination of the agreement. 
 
The supplemental agreement covered the contractual changes necessary to allow the 
Preview Running of the Class 395 High Speed services between Margate and Ashford 
Western Junction via Canterbury West. This is in advance of the full service introduction in 
December 2009. 
 
USchedule 5:  

Table 2.2 – Additional Passenger Train Slots for Service Groups HU07 

Table 5.1 – Specified Equipment for Service Groups HU07 

USchedule 7: 

In Schedule 7 Definitions insert a new definition for Preview Running ( as shown below) to be 
inserted after the definition of “Period”: 
 

“Preview Running” means the operation of passenger trains (in revenue 
earning service) and associated ancillary movements 
as specified in Schedule 5 Service Group HU07 

 

 0BIn Schedule 7 Part 5 Additional permitted Charges insert a new paragraph 3 as shown below: 

“3.1 The operation of the Class 395 vehicles in Preview Running mode shall be subject to payment 
by the Train Operator to Network Rail of the Variable Charge and the Traction Electricity Charge.  

3.2 Until the date on which a formal amendment to the Track Usage Price List in relation to the 
Preview Running becomes effective pursuant to paragraph 9 of Part 2 of Schedule 7, the 
Variable Charge applicable to the Preview Running shall be as follows (including any indexation 
of that Variable Charge pursuant to Schedule 7): 
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Vehicle 
Type 

Vehicle Description Pence per Vehicle 
Mile (2009/2010 
prices) 

Class 
395 

Dual Voltage AC/DC (Motor 
Car) 

9.79 

Class 
395 

Dual Voltage AC/DC (Trailer 
Car) 

7.32 

 

3.3 The Traction Electricity Consumption Rate applicable to the Class 395 vehicles in Preview 
Running mode shall be as follows (including any indexation of Traction Consumption Price List 
pursuant to Schedule 7): 

Vehicle 
Type 

Preview  Running Vehicle 
Formation 

Traction Current 
Rate 

(KwH / mile) 

Class 
395 

Dual Voltage AC/DC (Motor 
Car) 

21.586 

 

3.4 Following a formal amendment to the Track Usage Price List pursuant to paragraph 9 of Part 2 
of Schedule 7 the Train Operator or Network Rail (as the case may be) shall pay to the other 
the difference between: 

(A) the amounts paid by the Train Operator to Network Rail under paragraph 9 of Part 2 of 
Schedule 7; and 

(B) the Variable Charge which would have been payable by the Train Operator pursuant to 
paragraph 9 of Part 2 of Schedule 7 had such formal amendment been agreed between 
the parties and approved by ORR on the date on which this paragraph 4 was 
incorporated into the Agreement. “ 

 

3.5   In Schedule 11 of the Agreement amend clause 2.2 with the replacement of “30 
December 2008” and replace with “13 December 2009”    

 

3.6  A new Schedule 13 shall be added to the Agreement (as shown in Annex A).  This 
bespoke Schedule contains the agreed interim performance management regime and 
Schedule 4 provisions relating to Service Group HU07 while trains are shadow running 
prior to full service introduction.  This schedule shall expire when Preview Running 
ceases 

 

USchedule 13 

A new schedule 13 shall be added to the Agreement: 

SCHEDULE 13: PREVIEW RUNNING – CLASS 395 

B1 DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

In this Schedule: 

“Cape” means the full cancellation of a train; 
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“Cancellation” means either (a) the termination of a Train prior to 
reaching its destination or (b) the failure of a Train to 
depart from its point of departure; for which such Train 
was scheduled to run in the Applicable Timetable; 

“Contingent Right” means a right which is not a Firm Right, and which is 
subject to fulfilment of all Access Proposals in respect 
of competing Firm Rights and any additional 
contingency specified in this Schedule; 

“Preview Running” means the operation of passenger trains (in revenue 
earning service) and associated ancillary movements 
as specified in Schedule 5 Service Group HU07 

 

 “Preview Running 

 Contingency Plan” means the plan of action which will apply in the event 
that any event or circumstance occurs which prevents 
or disrupts the operation of trains on those parts of the 
Network over which the Train Operator is granted 
permission to carry out Preview Running and subject 
to the terms of this Schedule; 
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“Preview 

Running Routes”     means  

London Victoria - Shepherds Lane Junction 

Shepherds Lane Junction - Herne Hill 

Battersea Pier Junction - Factory Junction     (via Stewarts Lane)    

                                           Herne Hill - Shortlands 

                                           Shortlands - Swanley 

                                           Swanley - Gillingham (Kent) 

                                           Gillingham (Kent) - Faversham 

                                           Faversham – Ramsgate 

Faversham - Buckland Junction (Dover   Priory) 

Factory Junction – Crofton Road Junction   (via Atlantic Lines) 

                                           Brixton Junction - Nunhead 

                                           Nunhead - Shortlands 

                                           Petts Wood Junction - Orpington 

                                           Orpington - Tonbridge 

                                           Tonbridge - Ashford (Kent) 

                                           Ashford (Kent) - Dover Priory  

                                           Dover Priory - Ramsgate (via Deal) 

                                           Ashford (Kent) - Canterbury West  

Canterbury West - Minster East Junction 

                                           Minster - Minster South Junction 

Bickley Junction – Petts Wood Junction 

                                           Swanley – Otford 

                                           Otford – Maidstone East 

                                           Maidstone East – Ashford (Kent) 

                                           Otford Junction – Sevenoaks 

Springhead Road Junction - Rochester   Bridge Junction; 
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 “Class 395 Preview Running 

Vehicles” means the Class 395 rolling stock including where 
such rolling stock is coupled together to form Class 
395 (12 car) rolling stock 

1.2     Interpretation 

In this Schedule: 

“Track Usage Price List”, “Variable Charge”, “Capacity Charge” and “Retail Price Index” (“RPI”) 
have the meanings respectively ascribed to them in Schedule 7; and 

“Recording Point” has the meaning ascribed to it in Schedule 8. 

1.3 Disputes 

Any dispute or claim arising under this Schedule shall be resolved in accordance with Clause 
11 of this Agreement. 

2B2. GENERAL 

2.1 Part F of the Network Code 

The provisions of this Schedule do not constitute (and shall not be construed as constituting) a 
proposal made by the Train Operator (or any other train operator) for Vehicle Change in respect 
of the Class 395 Preview Running Vehicles nor an acceptance by Network Rail of any such 
proposal. 

 

2.2 Preview Running 

In order to facilitate the introduction into service of Class 395 rolling stock and subject to the 
Train Operator obtaining or having procured the obtaining of the written approval of NRAP the 
Train Operator shall have: 
 
(i) Contingent Rights, as identified in Schedule 5 Table 2.2 (in relation to Service Group 
HU07), to operate Preview Running services on the Preview Running Routes on any days 
during the period between 17 May 2009 and 13 December 2009 and; 

 (ii) Contingent Rights to operate Ancillary Movements related to Service Group HU07 
Preview Running services. 
 
 

2.3 The exercise by the Train Operator of the Contingent Rights granted under paragraph 2.2 above 
shall be subject to the following additional contingencies: 

 (A) a Preview Running Contingency Plan shall have been agreed between Network Rail 
and the Train Operator and; 

(B) the Class 395 Preview Running Vehicles shall be capable of being rescued using the 
standard Class 375 rescue arrangements on the Preview Running Routes; 
 

3B3. DISAPPLICATION OF SCHEDULE 4 AND PART G 

3.1 The Train Operator shall not be entitled to any compensation from Network Rail under the terms 
of Schedule 4 of this Agreement or Part G of the Network Code in respect of the effect which 
any Restriction of Use (as defined in Schedule 4) may have on any of the Preview Running 
including that the Train Operator shall not be entitled to any compensation as a result of any 
service variation or other variation affecting the Preview Running. 

3.2 All sums due or payable by the Train Operator shall be paid within 28 days of receipt of a valid 
VAT invoice.  Late payment shall carry interest at the Default Interest Rate in accordance with 
Clause 15.6 of this contract. 
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4B4. DISAPPLICATION OF SCHEDULE 8 – NETWORK RAIL PERFORMANCE  

The Train Operator shall not be entitled to any compensation from Network Rail under Schedule 
8 of this Agreement: 

(A) in respect of the effect which any act, omission or incident may have on any of the 
Preview Running; and  

(B) where any Service of the Train Operator is delayed or otherwise affected due (directly 
or indirectly) to any incident caused by the Preview Running. 

5B5. TRAIN OPERATOR PERFORMANCE – “TOC ON TOC DELAY”  

5.1 If as a result of any act, omission or incident (a “TOC Incident”), for which the Train Operator 
would be allocated responsibility in accordance with the principles in Schedule 8 if the Preview 
Running services were treated as Services (as to which, for the purpose of this paragraph 5, 
they shall be so treated) arising (directly or indirectly) in the course of or as a consequence of 
the carrying out of any of the Preview Running and Network Rail incurs liability to any other 
train operator under the performance regime with that other train operator, then: 

(A) in the case of Minutes Delay (as such term is defined in the appropriate schedule of 
that other train operator’s track access Agreement) caused to that other train operator 
by the TOC Incident, the Train Operator shall pay to Network Rail the “Minutes Delay 
Value” attributed in Column 2 of Annex 1 hereto for each minute of delay set out 
opposite the train group listed in Column 1 of Annex 1 within which the affected service 
of that other train operator falls;  

(B) in the case of Cancellations caused to that other train operator by the TOC Incident, 
the Train Operator shall pay to Network Rail for each Cancellation in the South East 
Non Rural 1, South East Non Rural 2, South East Rural Off Peak and South East Rural 
Train Group the Minutes Delay Value set out in Column 2 of Annex 1 hereto multiplied 
by the number of “Cancellation Minutes” set out in Column 3 of Annex 1 opposite the 
train group listed in Column 1 of Annex 1 within which the affected service of that other 
train operator falls; and for the Train Groups EWS, GB Railfreight, and DRS the Train 
Operator shall pay to Network Rail the associated cancellation value in Column 3. 

(C) in the case of any other effect caused to the services of that other train operator by the 
TOC Incident, including diversions and terminations of the services of that other train 
operator, the Train Operator shall indemnify Network Rail from and against the whole 
of such liability by Network Rail to the other train operator under the performance 
regime to which that other train operator is subject.  

5.2 Within 14 days after the end of each Period, Network Rail shall provide the Train Operator with 
a statement (the “TOC Performance Statement”): 

(A) listing all TOC Incidents during that Period for which the Train Operator is allocated 
responsibility for the purposes of this paragraph 5; 

(B) showing, for each such TOC Incident, the number of Minutes Delay caused to the 
services of other train operators, and the number of cancellations, diversions and/or 
terminations so caused; and 

(C) showing the amount payable by the Train Operator to Network Rail under this 
paragraph 6 in respect of the Period, together with such supporting information as may 
be reasonably required by the Train Operator. 

5.3 Within 14 days of receipt of the TOC Performance Statement the Train Operator shall sign and 
return a copy to Network Rail and indicate on the copy any aspects of the TOC Performance 
Statement which it disputes, giving reasons for any dispute.  Save to the extent that any 
disputes are so notified or if the Train Operator fails to sign and return to Network Rail a copy 
of the TOC Performance Statement, the Train Operator shall be deemed to have agreed the 
contents of the TOC Performance Statement. 
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5.4 Any dispute concerning a TOC Performance Statement shall be dealt with as if it were a dispute 
arising under paragraph 11.2 of Schedule 8, and accordingly shall be dealt with in accordance 
with paragraph 15 of Schedule 8.  

5.5 Subject to the provisions of this paragraph 5, all amounts payable under paragraph 5.1 shall 
be invoiced and fall due for payment at the same time as invoices are issued and payments fall 
due under Schedule 8 for that same period.  The provisions of this paragraph 5 apply in addition 
to, and not in substitution for, the provisions of Schedule 8. 

5.6 Each of the financial amounts (each a “value”) listed in Column 2 of Annex 1 shall be adjusted 
on 01 April in each year (commencing on 01 April 2008) in accordance with the following 
formula: 

 RRt R= RRt-1 

  

[1 + URPIU Rt-1R] 

100 

 

where: 

RRtR is the relevant value in the Financial Year t; 

RRt-1R is the relevant value in the Financial Year t-1; and 

RPIRt-1R means the percentage change (whether of a positive or negative value) in the RPI 

published or determined with respect to November in Financial Year t-1 and the index 

published or determined with respect to November in the Financial Year t-2, 

but so that in relation to the Financial Year commencing 01 April 2007, R Rt Rshall have the relevant 
value listed in Column 2 of Annex 1 to this Schedule as at the date on which this Schedule was 
incorporated into this Agreement and in relation to the next following Financial Year R Rt-1 Rshall 
have the same value. 

 

(XIII) UFourteenth Supplemental Agreement dated 1 U U

st
U U May 2009 

The supplemental agreement took retrospective effect from 02:00 1 st April 2009. 
 
The supplemental agreement covered the necessary changes to Appendix 1 of Schedule 8. 
This was to correct errors in the benchmark data inserted into the Contract by the Periodic 
Review 2008. 

 

(XIV) UFifteenth Supplemental Agreement dated 10th June 2009 

The supplemental agreement took effect from 00:01 11th June 2009. 
 
The supplemental agreement covered the necessary amendments to table 2.2 (Additional 
Passenger Train Slots) of Schedule 5. This was for the additional rights to cover LSER’s 
additional services running to City Thameslink. 
 

 6BAMENDMENT TO THE SCHEDULE 5 

  In table 2.2 (“Additional Passenger Train Slots”), Service Group HU02 Kent  
  Link Off Peak / HU05 Kent Link Peak shall be amended as follows: 

(A) Two new rows containing the following data shall be inserted after the row relating to 

the service from Sevenoaks to city Thameslink via Catford 

 The first row is as follows: 
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(1) “City Thameslink”, “Blackfriars” and “N/A” shall be inserted in the “Between”, “And” 

and “Via” columns respectively; 

(2) The TSC “24656000” shall be inserted into the “TSC” column; 

(3) “3” shall be inserted in the “Total Weekday” column; and 

(4) “3” shall be inserted into the “morning peak” column. 

The second row is as follows: 

(5) “Blackfriars”, “City Thameslink” and “N/A” shall be inserted in the “Between”, “And” 

and “Via” columns respectively; 

(6) The TSC “24656000” shall be inserted into the “TSC” column; 

(7) “3” shall be inserted in the “Total Weekday” column; and 

(8) “3” shall be inserted into the “morning peak” column. 

 

(XV) USixteenth Supplemental Agreement dated 7th December 2009 

The supplemental agreement took effect from 02:00 13 th December 2009. 
 
The supplemental agreement covered the necessary amendments for the December 2009 
timetable changes. This incorporated the introduction of High Speed services into the 
timetable. 
 

 UAMENDMENTS TO SCHEDULE 2 

 7BSchedule 2 of the Agreement shall be amended as follows: 

 In paragraph 2 (“Core Routes”), a new line of entry “Ashford International to Ashford Western 
Junction” shall be inserted under the line of entry that reads “Minster South Junction and Minster 
West Junction”. 

 In paragraph 3 (“Diversionary Routes”), a new line of entry “Ashford International to Ashford 
Eastern Junction” shall be inserted under the line of entry that reads “Redhill and Three 
Bridges”.   

UAMENDMENTS TO SCHEDULE 4 

 8BSchedule 4 of the Agreement shall be amended as follows: 

 The Lookup Table for EBM Weights at Annex B to Part 3 of Schedule 4  shall  be deleted 

 in its entirety and replaced with a new table, as set out in  Appendix F to this 

Supplemental  Agreement. 

 UAMENDMENTS TO SCHEDULE 5 

 Schedule 5 of the Agreement shall be amended as follows: 
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 Table 2.1 (“Passenger Train Slots”) shall be deleted in its entirety and replaced with the table 

in Appendix A to this Supplemental Agreement. 

 Table 2.2 (“Additional Passenger Train Slots”) shall be deleted in its entirety and replaced with 

the table in Appendix B to this Supplemental Agreement. 

 Table 3.3 (“Earliest and Latest Passenger Train Slots”) shall be deleted in its entirety and 

replaced with the table in Appendix C to this Supplemental Agreement. 

 Table 4.1 (“Calling Patterns”) shall be deleted in its entirety and replaced with the table in 

Appendix D to this Supplemental Agreement. 

 Table 5.1 (“Specified Equipment”) shall be deleted in its entirety and      replaced with the 

 table in Appendix E to this Supplemental Agreement. 

 UAMENDMENTS TO SCHEDULE 7 

 Part 5 of Schedule 7 to the Agreement shall be amended as follows: 

 Paragraph 2 shall be deleted and replaced with the following new paragraph 2: 

“2 Definition 

Additional Permitted Charges shall comprise the following: 

(a) such amounts payable to Network Rail as are specified in, or calculated in accordance 
with, Schedule 4; 

(b) such amounts payable to Network Rail as are specified in, or calculated in accordance 
with, Schedule 8;  

(c) such amounts payable to Network Rail pursuant to any provision of the Network Code; 
and 

(d) such amounts payable to Network Rail pursuant to paragraph 3 of this Part 5 below.” 

 

 A new paragraph 3 shall be inserted as follows: 

“3 Temporary variable charges for Class 395 rolling stock 

3.1 Until the date on which the Track Usage Price List and Traction Electricity Consumption Rates 
List are amended pursuant to paragraph 9 of Part 2 of Schedule 7 to include Class 395 vehicles, 
the operation of Class 395 vehicles shall be subject to payment by the Train Operator to 
Network Rail of the Variable Track Usage Charge and the Traction Electricity Charge on the 
basis of the rates set out in paragraph 3.2 below.  

3.2 For the purposes of paragraph 3.1: 

(a) the Variable Track Usage Charge per Vehicle Mile applicable to Class 395 vehicles shall be 
as follows (including any indexation of that Variable Track Usage Charge pursuant to 
Schedule 7): 
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Vehicle 
Type 

Vehicle Description Pence per Vehicle 
Mile (2009/2010 
prices) 

Class 
395 

Dual Voltage AC/DC (Motor 
Car) 

9.79 

Class 
395 

Dual Voltage AC/DC (Trailer 
Car) 

7.32 

 

(b) the Traction Electricity Consumption Rate applicable to Class 395 vehicles shall be as 
follows: 

Vehicle 
Type 

Vehicle Formation Traction electricity 
consumption rate 

(KwH / mile) 

Class 
395 

Dual Voltage AC/DC (Motor 
Car) 

21.586 

 

3.3 Following amendment of the Track Usage Price List and Traction Electricity Consumption 
Rates List in respect of Class 395 vehicles pursuant to paragraph 9 of Part 2 of Schedule 
7, the parties shall make such adjustments to the payments made pursuant to paragraph 
3.1 as are necessary to ensure that the parties are in the financial position that they would 
have been in had the amendment referred to above been applicable from the Principal 
Change Date 2009.” 

 

 UAMENDMENTS TO SCHEDULE 8 

 Schedule 8 of the Agreement shall be amended as follows: 

 The table in Appendix 1 of Schedule 8 shall be deleted in its entirety and replaced with a new 

table, as set out in Appendix G to this Supplemental Agreement. 

 UAMENDMENTS TO SCHEDULE 11 

  A new clause 20 shall be inserted into the Agreement as follows: 

"20. Schedule 11 and Schedule 12 shall have effect." 

 Schedule 11 ("Testing - Class 395") of the Agreement shall be deleted in its entirety and 
replaced with 

 “SCHEDULE 11  RELEVANT SCHEDULE 8 MODIFICATIONS 

1  Automatic effect 

1.1  General 

This contract shall have effect: 

(a)  with the Relevant Schedule 8 Modifications; and 

(b)  from the date, 
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 specified by ORR in a Notice of Consent or Notice of Determined Relevant Schedule 8 
Modifications. 

1.2  Retrospective effect 

 A Notice of Consent or Notice of Determined Relevant Schedule 8 Modifications may have 
retrospective effect. 

2  Procedures governing Relevant Schedule 8 Modifications 

2.1  Negotiation of Relevant Schedule 8 Modification 

 In respect of the Relevant Schedule 8 Modifications: 

                     (a)  the parties shall, within 14 days from the Start Date, meet and negotiate and 
attempt to agree the Relevant Schedule 8 Modifications; 

  (b)  each party shall ensure that: 

(i)  such negotiations are conducted in a timely, efficient and economical manner, 
with appropriate recourse to professional advice; and 

  (ii)  the ORR’s Criteria are applied in the negotiations; and 

  (c) the negotiations shall not continue after the Backstop Date. 

2.2  Relevant Schedule 8 Modifications - failure to agree 

If the parties fail to agree the Relevant Schedule 8 Modifications on or before the Backstop 
Date: 

(a)  the matter shall be submitted to arbitration in accordance with Part C of the Access 
Dispute Resolution Rules; and 

(b)  Network Rail shall within 5 Working Days notify ORR in writing of such submission to 
arbitration. 

2.3  Use of the ORR’s Criteria in arbitration 

If a matter is referred to arbitration under paragraph 2.2, the arbitrator shall be required by he 
parties to: 

(a)  determine the Relevant Schedule 8 Modifications in accordance with the ORR’s 
Criteria and make such orders in his award as he considers necessary to establish 
the requisite Relevant Schedule 8 Modifications; 

 (b)  provide reasons for his award; and 

           (c)  state the extent to which and ways in which the ORR’s Criteria      have been applied 
in determining the Relevant Schedule 8 Modifications and, in any case where they 
have not been applied, give the reasons. 

2.4  Relevant Schedule 8 Modifications – notice to ORR 
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Not later than 7 days after the Backstop Date or the conclusion of arbitration, as the case may 
be, the Relevant Schedule 8 Modifications shall be sent by the parties to ORR for its consent, 
together with a statement, signed by or on behalf of both parties: 

 (a)  stating the reasons for the Relevant Schedule 8 Modifications; 

          (b)  stating the extent to which and ways in which the ORR’s Criteria have been applied in 
determining the Relevant Schedule 8 Modifications and, in any case where they have 
not been applied, the reasons; and 

 (c)  giving such other information as ORR may have requested. 

2.5  Relevant Schedule 8 Modifications – ORR’s consent 

If ORR is satisfied with the Relevant Schedule 8 Modifications submitted to it pursuant to 
 paragraph 2.4, and it gives a notice to that effect, such modifications shall have effect 
as  provided for in paragraph 1.1. 

2.6  Relevant Schedule 8 Modifications – ORR’s refusal of consent 

If ORR gives notice to the parties that it is not satisfied with any or all of the proposed 
Relevant Schedule 8 Modifications, it may: 

(a)  require the parties again to follow the procedure or any part of the procedure set out 
in paragraphs 2.1 to 2.4 for agreeing Relevant Schedule 8 Modifications (with such 
modifications as to time limits as it specifies), in which case they shall do so; or 

(b)  following such consultation with the parties as it considers necessary, determine the 
Relevant Schedule 8 Modifications itself and give a notice specifying such Relevant 
Schedule 8 Modifications. 

2.7  Payment adjustments 

Within 10 Working Days of the date of any notice referred to in paragraph 1.1 the parties 
 shall make such adjustments to the payments made under Schedule 8 as are 
necessary  to ensure that the parties are in the financial position in respect of the 
Relevant Schedule 8 Modifications as if those modifications had had effect from the date 
specified in the notice given under paragraph 1.1. 

3  Procedural matters 

3.1  Co-operation and information 

If ORR gives notice to either or both of the parties that it requires from either or both of them 
information in relation to the Relevant Schedule 8 Modifications or proposed Relevant 
Schedule 8 Modifications: 

(a)  the party of whom the request is made shall provide the requested information 
promptly and to the standard required by ORR; and  

(b)  if that party fails timeously to do so, ORR shall be entitled to proceed with its 
consideration of the matter in question and to reach a decision in relation to it without 
the information in question and the party in default shall have no grounds for 
complaint in that respect. 

3.2  ORR’s Criteria 
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 Any Relevant Schedule 8 Modifications shall: 

           (a)  be drafted to meet a high standard of simplicity, clarity and legal             precision; 

(b)  use definitions, terminology and numbering, including any bespoke provisions 
 based on previous track access agreements, which are consistent with the 
defined terms, terminology and numbering used in this contract; 

(c)  take account, where relevant, of the ‘Criteria and procedures for the approval of track 
access contracts’ published by the Office of Rail Regulation on 25 November 2009; 
and 

(d)  take account of the duties of ORR under section 4 of the Railways Act 1993. 

3.3  Procedural modifications 

In relation to the procedure in paragraph 2 for the Relevant Schedule 8 Modifications  
(including the times within which any step or thing requires to be done or achieved): 

(a)  such procedure may be modified by ORR by a Notice of Procedural Modifications; but 

(b)  ORR may only give a Notice of Procedural Modifications if it is satisfied that it is 
necessary or expedient to do so in order to promote or achieve the objectives 
specified in section 4 of the Act or if it is requested by both parties. 

3.4  Dates 

 In this Schedule: 

           (a)  where provision is made for a date to be specified or stated by ORR, it may, 
 instead of specifying or stating a date, specify or state a method by which a 
date is to be determined, and references to dates shall be construed accordingly; and 

(b)  any notice given by ORR which states a date may state different dates for different 
purposes. 

3.5  Consolidated contract 

Not later than 28 days after the giving of a Notice of Consent or Notice of Determined 

Relevant Schedule 8 Modifications, Network Rail shall prepare and send to the Train Operator 
and ORR a copy of this contract as so modified. 

3.6  Saving 

Nothing in this Schedule affects the right of either party to approach and obtain from ORR 
guidance in relation to Relevant Schedule 8 Modifications. 

4  Definitions 

In this Schedule 11: 

“Backstop Date” means the date falling 56 days after the Start Date (or such later date as 
may be established under paragraph 2.6(a) or 3.3); 

“Notice of Consent” means a notice given by ORR to the parties under paragraph 2.5; 
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“Notice of Determined Relevant Schedule 8 Modifications” means a notice given by ORR 
to the parties under paragraph 2.6 (b); 

“Notice of Procedural Modifications” means a notice given by ORR to the parties under 
paragraph 3.3 modifying any aspect of the procedures in this Schedule; 

“ORR’s Criteria” means the criteria set out in paragraph 3.2; 

“Start Date” means the day falling immediately after the last day of the twelfth Period of 
2010; 

“Relevant Schedule 8 Modifications” means: 

 (a)  any modifications to Appendix 1 and Appendix 3 of Schedule 8 in respect of Service 
Groups HU06 and HU07 which are necessary or desirable to achieve the objectives 
set out in ORR’s Criteria in the most efficient and economic manner; and 

(b)  any modifications to any other part of Schedule 8 of this contract which are necessary 
as a consequence of any modifications under paragraph (a).” 

 

 9BAMENDMENTS TO SCHEDULE 13 

 Schedule 13 (“Preview Running – Class 395”) of the Agreement shall be  deleted in its 

 entirety.  

 

(XVI) USeventeenth Supplemental Agreement dated 20th August 2009 U (expired 13 th Dec 2009) 

 

 The amendments made in this 17 th Supplemental Agreement are for additional contingent 
 rights required for increased preview running of High Speed services between Margate 
 and Ashford Western Junction at weekends and from Dover Priory to Ashford Western 
 Junction on weekdays and weekends, from 7 th September 2009 in advance of the full 
 service introduction in December 2009. 

 

(XVII) UEighteenth Supplemental Agreement dated 21U U

st
U U November 2009U (expired 12 th Dec 2009) 

 

 This ORR General Approval is to allow additional contingent rights required for increased 
 preview running of High-Speed services between Sprinhead Road Junction and Faversham at 
 weekends, from 21st November 2009 in advance of the full service introduction in 
 December  2009. 

 

(XVIII) UNineteenth Supplemental Agreement dated 8U U

th
U U April 2010 

 

 Southeastern and Network Rail propose to amend Schedule 7 of their Track Access Contract 
 (TAC) to provide for payment by Southeastern to Network Rail of an Additional Permitted 
 Charge, the “Folkestone East PN Point Project Charge”, The works in relation to the scheme 
 were as follows: 

• build walking routes between Up side halt and sidings and from sidings to the Signal box 
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• Installation of lighting on walking route 

• Installation of boarded crossing from sidings to the down side 

• Install fence and handrails on downside staff halt 

• Improve the downside staff halt 

 

 The Additional Permitted Charge will allow Network Rail to recover all of its capital, financing, 
 and relevant depreciation costs associated with the scheme over a 20-year period.  As the 
 recovery period is longer than 15 years and extends beyond the term of the Southeastern 
 franchise agreement, Network Rail has the confirmation from DfT that the Additional Permitted 
 Charge will apply to the successor Southeastern franchise holder for the remainder of the 
 recovery period.  

 

(XIX) UTwentieth Supplemental Agreement dated 23rd May 2010 

 

• The amendments made in this 20 th supplemental agreement are to give Southeastern 
contractual rights to introduce minor improvements that were identified at the implementation 
of the December 2009 timetable. This was as a result of Southeastern Service Level 
Commitment 2 (SLC2). 

 
The 20 th supplemental agreement, therefore, makes a number of minor changes to the 
LSER/NRIL track access contract to facilitate the contractual changes required for the 
Subsidiary Change Date 2010. These are: 

 
 USchedule 5 

• Minor changes to Table 2.1 (Passenger Train Slots) altering the number of passenger train 
slots run on certain routes. The off-peak service from Swanley to Sevenoaks will start from 
Bromley South.  

  
The morning peak service from Ashford International to London Cannon Street will now start 
from Folkestone Central. 

1 Evening Peak service from London Cannon Street to Ramsgate via Sole Street will now 
terminate at Broadstairs. 

1 Off Peak service from London Charing Cross to Beckenham Junction via Mid Kent will now 
start from London Cannon Street. 

 
      Also, additional services to run as listed below: 
 
      Off-Peak service – Orpington to London Blackfriars via Catford 
      Off-Peak service – Beckenham Junction to London Blackfriars via Catford 
      Evening Peak service – London Charing Cross to Barnehurst via Sidcup 
      Rural service – Gillingham (Kent) to Paddock Wood via Maidstone West 
     

• Some minor changes to table 3.3 (Earliest and Latest Passenger Train Slots). This 
incorporates the additional rural service from Gillingham (Kent) to Paddock Wood via 
Maidstone West. 

 

• Some minor changes to table 4.1 (Calling Patterns). This includes the calling patterns for the 
Peak service for Folkestone Central to London Cannon Street via Orpington and the Rural 
service from Gillingham (Kent) to Paddock Wood via Maidstone West. Also included are the 
calling patterns for the Off-Peak services from Orpington/ Beckenham Junction to London 
Blackfriars via Herne Hill and London Cannon Street to Beckenham Junction via Mid Kent. 
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(XX) UTwenty-first Supplemental Agreement dated 9th July 2010 

 

 The amendments made in the 21st supplemental agreement are for the following  changes: 
 USchedule 4 
 
 To amend the EBMPR payment rate at clause 4.2 (b) from £9.19 to £13.67 per  EBM. 
 
 To replace the Notification Discount Factors for London & South Eastern Railway  Limited at 
 Annex A to Part 3 of Schedule 4 to include Kent High Speed Peak and  Off-Peak values. 
 
 To replace the Lookup Table for EBM Weights at Annex B to Part 3 of Schedule 4 to 
 include Kent High Speed Peak and Off-Peak values and minor amendments. 
 
 To replace the Payment Rate per train mile at Annex C to Part 3 of Schedule 4 to  include 
 Kent High Speed Peak and Off-Peak values. 

 
 
(XXI) UTwenty-second Supplemental Agreement dated 25th November 2010 

 

 The amendments made in this 22nd Supplemental Agreement are to give 
 Southeastern  contractual rights to introduce some improvements that were identified in 
response to  customer feedback.  
 
 The 22nd supplemental agreement therefore makes a number of minor changes to 
 the LSER/NRIL track access contract to facilitate the contractual changes required for 
 the Principal Change Date 2010. These are: 
 
 USchedule 5 
 Minor changes to Table 2.1 (Passenger Train Slots) altering the number of passenger train 
 slots run on certain routes.  

 

 Monday to Friday 

 
 The 07.02 Folkestone Central to London Cannon Street will start back from Ramsgate at 
 06.14. 
 
 The 06.22 Ramsgate to London Cannon Street via Dover will start from Folkestone 
 Central at 07.12 in order to offer a better time interval of services along the route  between 
 Ramsgate and Dover and improve connections at Ashford International. 
 
 The 08.23 London Charing Cross to Barnehurst is extended to Slade Green arriving at 
 09.09. 
 
 The 06.09 Bearsted to Bedford will start back from Ashford International at 05.44. 
 
 The 18.03 London Charing Cross to Ore service will terminate at Hastings at 19.42. 
 
 The 18.28 London Cannon Street to Hastings service is retimed from Tunbridge Wells and is 
 extended to Ore arriving at 20.09. 
 
 The 17.06 London Cannon Street to Slade Green will be extended to Crayford arriving at 
 18.00. 
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  The 17.21 London Cannon Street to Crayford will be extended to Barnehurst arriving at 
 18.09.  
 
 The 18.12 London Charing Cross to Slade Green will be extended to Crayford arriving at 
 19.07. 
       
 Saturdays   
 
 The 05.43 Margate to London St Pancras High Speed service will be retimed to depart at 
 05.53 and run ten minutes later throughout in the standard pathway.  
 
 The 06.30 Maidstone East to Ashford International will depart 20 minutes earlier and arrive at 
 Ashford International at 06.39. 
 
 Sundays 
 
 The 06.19 Gillingham to Paddock Wood will start from Strood at 06.35 then forward as at 
 present timings. 
 
 The 09.34 Faversham to London Victoria will start at Canterbury East at 09.22. 
 
 Some minor changes to table 3.3 (Earliest and latest Passenger Train Slots) 
 
 Some minor changes to table 4.1 (Calling Patterns).  

 The xx.24/xx.54 off-peak Monday to Friday services from London Cannon Street to 
 Barnehurst will call additionally at St Johns station. This will give St Johns 8 trains  an 
hour. 

 

 The Saturday service London Bridge to Barnehurst (and vice versa) will call additionally at  

 St Johns. 

 USchedule 7 

 The paragraphing of Part 5 of Schedule 7 has been amended to correct duplication of 
 paragraph numbers. 

 
(XXII) UTwenty-third Supplemental Agreement dated 6th May 2011 

 The 23rd Supplemental Agreement therefore proposes a number of changes to the 
 LSER/NRIL track access contract to facilitate the contractual changes required for the 
 Subsidiary Change Date 2011. These are: 
 
 USchedule 5 
 
 The expansion of the High Speed network providing a service from Maidstone West to and 
 from London St Pancras during the morning and evening peak. 
 
 Minor changes to Table 2.1 (Passenger Train Slots) altering the number of passenger train 
 slots run on certain routes. 

 

 Monday to Friday – High Speed  

 

 The existing St Pancras to Rochester / Faversham (and return) peak time services will be 
 diverted to Maidstone West running non-stop between Strood and Maidstone West. 
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 In order to serve Rochester with a High Speed service the following alterations have been 
 made: 

 

 The 06:00, 06:30 and 07:00 Broadstairs to St Pancras will additionally call at Rochester. 

 The 17:27, 17:55 and 18:25 St Pancras to Broadstairs will additionally call at Rochester. 

 

 Monday to Friday – Domestic  

 

 Main Line 

 
 The 17.04 London Victoria to Gillingham will terminate at Rochester and will no longer serve 
 Chatham. 
 
 The 19:32 Gillingham (Kent) to London Victoria will start from Rochester at 19:39. 
 
 Metro 
 
 The 08:49 London Charing Cross to Sidcup will terminate at Orpington and run non-stop 
 from London Bridge to Orpington. 
 
 The 16:24, 17:04 & 17:26 London Cannon Street to Barnehurst services will be extended to 
 Slade Green. 
 
 The 17:17 London Charing Cross to Gillingham service will terminate at Strood and will no 
 longer serve Rochester or Chatham. 
 
 The 17:28 London Cannon Street to Strood will terminate at Gravesend. 
 
 The 18:01 London Charing Cross to Gravesend will be extended to Gillingham (Kent) calling 
 at all stations from Gravesend. 
 
       
 Saturdays   
 
 The Barnehurst to London Bridge services will be extended to London Cannon Street. 
 
 The London Bridge to Barnehurst services will commence from London Cannon Street. 
 
 There will be an additional service from Grove Park to Bromley North at 06:07. 
 
 Sundays 
 
 There are no significant changes to Sunday services. 
 
 Other Schedule 5 changes 
 
 Minor changes to table 3.3 (Earliest and latest Passenger Train Slots) 
 

 Minor changes to table 4.1 (Calling Patterns).  

 

 Minor changes to table 5.1 (Specified Equipment). 
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(XXIII) UTwenty-fourth Supplemental Agreement dated 30th August 2011 

 

The amendments proposed in this 24th Supplemental Agreement are to give Southeastern contractual 
rights to introduce additional High Speed services.   

 
The 24th Supplemental Agreement therefore proposes a number of changes to the LSER/NRIL track 
access contract to facilitate the contractual changes required for the timetable changes effective from 
5 th September 2011. These are: 
USchedule 5 
 
The expansion of the High Speed network providing a service from Sandwich to and from London St 
Pancras during the morning and evening peak. 
 
Minor changes to Table 2.1 (Passenger Train Slots) for High Speed altering the number of passenger 
train slots run on certain routes. There are no changes to the domestic service. 

Monday to Friday – High Speed  

To provide the direct services from Sandwich and Deal it is proposed to extend three morning peak and 
two evening peak Dover – St. Pancras / St. Pancras – Dover services.  These services previously ran 
to/from the depot to Dover so these will now be used as passenger services rather than empty coaching 
stock for this portion of the journey. 

Departures from Sandwich will be at 05.53, 06.17 and 06.47. The two down evening peak services are 
the 17.40 and 18.40 departures from St Pancras.  

Saturdays – High Speed 

The following additional services will run: 

 06.58 Faversham to St Pancras  

 06.53 Margate to St Pancras  

 07.44 Dover to St Pancras  

 06.55 St Pancras to Faversham  

 07.42 St Pancras to Margate  

Also the 08.52 Ashford to Dover will start back from St Pancras at 08.12 

Sundays – High Speed 

There is an additional service which runs from Ashford to St Pancras at 07.43. 

Other Schedule 5 High Speed changes 
Minor changes to table 3.3 (Earliest and latest Passenger Train Slots) 
Minor changes to table 4.1 (Calling Patterns).  

Minor changes to table 5.1 (Specified Equipment). 

 

(XXIV) UTwenty-fifth Supplemental Agreement dated 25th November 2011 

The amendments proposed in this 25 th Supplemental Agreement are to give Southeastern contractual 
rights to introduce improvements that have been identified for the December 2011 timetable. There 
are also amendments proposed for May 2012 following changes at Blackfriars.  
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The 25 th Supplemental includes alterations and additional rights for the Olympic and Paralympic 
games. 

The 25 th Supplemental Agreement therefore proposes a number of changes to the LSER/NRIL track 
access contract to facilitate the contractual changes required for the Principle Change Date 2012. 
These are: 

 

USchedule 2 

A new Diversionary Route is added from Factory Jn to Victoria via Battersea Park in connection with 
engineering work taking place in December. 

USchedule 5 (from 11U U

th
U U December 2011) 

 
For the December 2011 timetable - Minor changes to Table 2.1 (Passenger Train Slots). 

Monday to Friday – Domestic 

Mainline 

1759 Charing Cross to Ashford will start at 1803 and extend to Folkestone Central calling at 
Westenhanger, Sandling & Folkestone West. 

Monday to Friday – Metro 

0455 Orpington to City Thameslink is extended to Kentish Town 

0607 City Thameslink to Sevenoaks start back from Kentish Town 

0515 Additional Orpington to Charing Cross via Grove Park & Lewisham calling at all stations to 
Lewisham, then New Cross, London Bridge & Waterloo East 

1922 Sevenoaks to Swanley is withdrawn 

2314 Hayes to Charing Cross additional service in standard hour 

0006 Charing Cross to Orpington additional service in standard hour 

A 20 minute interval pattern of service will operate on the Bromley North Branch during the off peak 
daytime period 

Saturday – Metro 

1833 Orpington to Cannon Street additional service in standard hour 

1920 Cannon Street to Orpington additional service in standard hour 

2314 Hayes to Charing Cross additional service in standard hour 

0006 Charing Cross to Orpington additional service in standard hour 

A 20 minute interval pattern of service will operate on the Bromley North Branch during the daytime 

Monday to Friday – High Speed 

1912 St Pancras to Dover Priory will start at 1910 and will convey a portion to Margate. Arrival time at 
Canterbury of 2011, Ramsgate 2031, Broadstairs 2037 & Margate 2043 

Sundays – High Speed 

0658 Faversham to St Pancras additional service 

Other Schedule 5 changes 

Minor changes to table 3.3 (Earliest and latest Passenger Train Slots) 
Minor changes to table 4.1 (Calling Patterns).  

Minor changes to table 5.1 (Specified Equipment). 

USchedule 5 (from 20U U

th
U U May 2012) 
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From 20 th May 2012 - Minor changes to Table 2.1 (Passenger Train Slots). 

Monday to Friday – Metro 

0534 Orpington to City Thameslink will terminate at Blackfriars 

0639 City Thameslink to Sevenoaks will start from Blackfriars 

2243 Victoria to Orpington via Catford is withdrawn 

2313 Victoria to Orpington via Catford is withdrawn 

2343 Victoria to Orpington via Catford is withdrawn 

2242 Blackfriars to Sevenoaks via Catford additional service 

2312 Blackfriars to Sevenoaks via Catford additional service 

2342 Blackfriars to Sevenoaks via Catford additional service 

The following services will be diverted to / from Blackfriars Bay platforms: 

2032 Sevenoaks to Victoria 

2102 Sevenoaks to Victoria 

2132 Sevenoaks to Victoria 

2202 Sevenoaks to Victoria 

2232 Sevenoaks to Victoria 

2143 Victoria to Sevenoaks 

2213 Victoria to Sevenoaks 

Saturday – Metro 

xx25 & xx55 Sevenoaks to Victoria will be retimed 7’ later to run at xx02 & xx32 and will be diverted to 
Blackfriars calling additionally at Elephant & Castle. 

xx13 & xx43 Victoria to Sevenoaks will be diverted to start from Blackfriars at xx12 & xx42 and call 
additionally at Elephant & Castle. 

0544 Orpington to Victoria via Catford is withdrawn 

2243 Victoria to Orpington via Catford is withdrawn 

2313 Victoria to Orpington via Catford is withdrawn 

2343 Victoria to Orpington via Catford is withdrawn 

0532 Sevenoaks to Blackfriars via Catford additional service 

2242 Blackfriars to Sevenoaks via Catford additional service 

2312 Blackfriars to Sevenoaks via Catford additional service 

2342 Blackfriars to Sevenoaks via Catford additional service 

Sunday – Metro 

xx24 & xx54 Sevenoaks to Victoria will start at xx21 & xx51 and are diverted to Blackfriars calling 
additionally at Elephant & Castle. 

xx09 & xx39 Victoria to Sevenoaks will be diverted to start from Blackfriars at xx09 & xx39 and call 
additionally at Elephant & Castle. 

0643 & 0713 Orpington to Victoria via Catford services are diverted to Blackfriars calling additionally 
at Elephant & Castle 

0743 Orpington to Victoria via Catford is withdrawn 

2239 Victoria to Orpington via Catford is withdrawn 
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2309 Victoria to Orpington via Catford is withdrawn 

2254 Sevenoaks to Victoria is withdrawn 

0721 Sevenoaks to Blackfriars via Catford additional service 

2239 Blackfriars to Sevenoaks via Catford additional service 

2309 Blackfriars to Sevenoaks via Catford additional service 

2339 Blackfriars to Sevenoaks via Catford additional service 

 

Other Schedule 5 changes 

Minor changes to table 3.3 (Earliest and latest Passenger Train Slots) 

Minor changes to table 4.1 (Calling Patterns).  

Minor changes to table 5.1 (Specified Equipment). 

Olympics 

During the Olympic period (27 th July 2012 to 12 th August 2012) various enhancements and alterations 
to the train service will be taking place. The following tables in Schedule 5 have been amended: 

Table 2.1 (Passenger Train Slots) 

Table 3.3 (Earliest and latest Passenger Train Slots) 

Table 4.1 (Calling Patterns).  

Table 5.1 (Specified Equipment). 

Paralympics 

During the Paralympic period (29 th August 2012 to 9 th September 2012) additional trains will be 
running. The following tables in Schedule 5 have been amended: 

Table 2.1 (Passenger Train Slots) 

Table 3.3 (Earliest and latest Passenger Train Slots) 

Table 4.1 (Calling Patterns).  

Table 5.1 (Specified Equipment). 

 

(XXV) Schedule 10 notice for ADRR consequential changes to Passenger Contract dated 5th 
October 2011 

 

(XXVI) UTwenty-sixth Supplemental Agreement dated 26th April 2012 

The 26 th Supplemental proposes alterations to the following schedules with the LSER Track Access 
Contract: 

 

USchedule 1 

 

The contact particulars for Network Rail’s Route Director have been changed. 

 

USchedule 5 

The amendments proposed in this 26 th Supplemental Agreement are to give Southeastern contractual 
rights to introduce improvements that have been identified for the May 2012 timetable. 
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Changes to table 2.1 (Passenger Trains Slots) 

• Cannon Street to Slade Green via Bexleyheath are extended to Barnehurst.  

• Cannon Street to Barnehurst via Greenwich are extended to Slade Green 

• 1524 Cannon Street to Barnehurst & 1554 Cannon Street to Dartford via Bexleyheath 
services are diverted to Slade Green. 

• City Thameslink to Sevenoaks Starting from Blackfriars 

• Orpington to City Thameslink terminating at Blackfriars  

• Minor changes to TSC 24656005 Blackfriars to Sevenoaks / Sevenoaks to Blackfriars a full 
list can be seen in the attached document May 2012 Timetable changes 

 

UTemporary Passenger Train Slots 

Changes to table 2.1 (Passenger Trains Slots) – Olympic Period 

• Cannon Street to Slade Green via Bexleyheath are extended to Barnehurst.  

• Cannon Street to Barnehurst via Greenwich are extended to Slade Green 

• 1524 Cannon Street to Barnehurst service is diverted to Slade Green. 

• City Thameslink to Sevenoaks Starting from Blackfriars 

• Orpington to City Thameslink terminating at Blackfriars  
Minor changes to TSC 24656005 Blackfriars to Sevenoaks / Sevenoaks to Blackfriars a full list can be 
seen in the attached document May 2012 Timetable changes 

USchedule 5 (continued) 

Changes to table 2.1 (Passenger Trains Slots) Paralympic Period 

• Cannon Street to Slade Green via Bexleyheath are extended to Barnehurst.  

• Cannon Street to Barnehurst via Greenwich are extended to Slade Green 

• 1524 Cannon Street to Barnehurst & 1554 Cannon Street to Dartford via Bexleyheath 
services are diverted to Slade Green. 

• City Thameslink to Sevenoaks Starting from Blackfriars 

• Orpington to City Thameslink terminating at Blackfriars  
Minor changes to TSC 24656005 Blackfriars to Sevenoaks / Sevenoaks to Blackfriars a full list can be 
seen in the attached document May 2012 Timetable changes 

Changes to table 3.3 (Earliest and Latest Passenger Train Slots) 

• 0630 Crayford to Cannon Street will start earlier at 0625 

• Minor changes to TSC 24656005 Blackfriars to Sevenoaks / Sevenoaks to Blackfriars a full 
list can be seen in the attached document May 2012 timetable changes. 

Changes to table 4.1 (Calling Patterns) 

• 0752 Charing Cross to Tonbridge will cease to call at Sevenoaks 
Changes to table 5.1 (Specified Equipment) 

• All services on the Medway Valley route between Tonbridge, Paddock Wood to Maidstone 
West and Strood will be formed of 3 car units. 

USchedule 7 

Appendix 7C Default Consist Data 

All services on the Medway Valley route between Tonbridge, Paddock Wood to Maidstone West and 
Strood will be formed of 3 car units’ class 375 units. 

Service Code 24608006 has been amended to show Type of train movement Tonbridge and Strood 
via Maidstone West and Default Train Consist Data of 1 Class 375 Electrical Multiple Unit. 

Service Code 24609006 has been deleted. 
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(XXVII) UTwenty-Seventh Supplemental Agreement dated 21U U

st
U U August 2012 

The 27 th Supplemental proposes alterations to the following schedules with the LSER Track Access 
Contract: 

USchedule 5 

The amendments in the 27 th Supplemental Agreement are to give Southeastern contractual rights to 
continue to provide three morning peak and two evening peak High Speed direct weekday services to 
Sandwich and Deal. These services will continue to be provided until 31st March 2014.  
 
Additionally, an extra extended late night High Speed weekday service to Sandwich, Deal and 
Ramsgate will be provided departing from London St Pancras at 23:12. This service will commence 
from 10 th September 2012 until 31st March 2014. This service currently terminates at Dover Priory.  
 

(XXVIII) UTwenty-Eighth Supplemental Agreement dated 13U U

th
U U November 2012 

The 28h Supplemental proposes alterations to the following schedules with the LSER Track Access 
Contract: 

USchedule 2 

In Schedule 2 the following is deleted from the Diversionary Routes and added to the Core Routes 
“Battersea Pier Junction (Chatham Lines) and Factory Junction via Stewarts Lane Junction”. 

USchedule 5 

Changes to table 2.1 (Passenger Trains Slots) 

Monday to Friday 

• 0742 Dover to St Pancras will start back from Sandwich at 0720 

• 1642 St Pancras to Margate will start at 1640 and divide at Ashford. The front 6 coaches will 
form an additional train to Sandwich 

• 1818 St Pancras to Ebbsfleet will start 1 minute later and is extended to Dover 

• An additional service will operate from Faversham to St Pancras departing at 1858 

• An additional service will operate from St Pancras to Ashford departing at 2342, calling at 
Stratford & Ebbsfleet. This will fill the 1-hour gap in service to Ashford 

• 0442 Dover to Victoria will start from Rochester at 0608. 

• An additional service will operate from Dover (dep 0430) to Faversham 

• 1708 Cannon Street to Ramsgate via Chatham will terminate at Broadstairs 

• 1808 Cannon Street to Ramsgate via Canterbury West is extended to Margate 

• 1924 Dover to Charing Cross will start back from Ramsgate 

• An additional service will operate at 1947 from Ashford to Victoria via Maidstone East 
 
Saturday 

• An additional service will operate from St Pancras to Ashford departing at 2342 
 
Sunday 

• Strood to Paddock Wood services are extended to and from Tonbridge. 
 

Minor changes have been made to table 3.3 (Earliest and Latest Passenger Train Slots) and table 4.1 
(Calling Patterns) 

 
The Temporary Passenger Train Slots for the amended service for the Olympic and Paralympic 
periods have been removed. 
 

(XXIX) UTwenty-Ninth Supplemental Agreement dated 30U U

th
U U April 2013 

The 29 th Supplemental proposes alterations to the following schedules with the LSER Track Access 
Contract: 
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USchedule 2 

Schedule 2 is amended to reflect the latest, less prescriptive, model contract format. 

USchedule 5 

Schedule 5 is amended to reflect the model contract format, and with the following alterations for the 
May timetable: 

Changes to table 2.1 (Passenger Trains Slots) 

Monday to Friday 

• 0502 London Charing Cross to Gillingham will terminate short at Dartford. 

• 0555 Dartford to Gillingham. This is an additional train to replace 2M02 which terminates 
short at Dartford.  

 

In addition to amendments to reflect the new model clauses in Schedules 2 and 5 and the May 2013 
timetable alterations, Southeastern and Network Rail took the opportunity of undertaking a review of 
Rights contained in Schedule 5. The 29 th Supplemental also adds rights for the following trains. 

Monday to Friday 

• 0015 London Charing Cross to Tonbridge  
Sunday 

• 0821 Tonbridge to Ramsgate 

• 0007 London Victoria to Ashford International 
 

Changes to table 4.1 (Calling Patterns) 

• 0545 Dover Priory to London Cannon Street will cease to call at Newington. 

• 0657 Ramsgate to London Cannon Street will call additionally at Newington. 

• 0609 Ramsgate to London Victoria will call additionally at Newington. 

• 0705 Ramsgate to Victoria will cease to call at Newington. 
 

In addition to the above there are changes to the Regular Calling Patterns, Additional Stations 
columns and new calling patterns added. This corrects table 4.1 to match the corresponding train 
slots in table 2.1. 

 

(XXX) Thirty First Supplemental Agreement dated 2 U

nd September 2013 

The 31st Supplemental alters the following schedules with the LSER Track Access Contract: 

 

Schedule 5 

The following changes to Schedule 5 are proposed to start on 8th September 2013: 

Kent Metro Monday to Friday 

Add a new right and calling pattern for 2009 SX London Victoria to Barnehurst.  

In addition to amendments in Schedule 5 for the September 2013 timetable alterations, there are 
changes to the Regular Calling Patterns, Additional Stations columns and new calling patterns 
added.  

This corrects table 4.1 to match the corresponding train slots in table 2.1. 

Service Group HU01 Kent Mainline off Peak 

24602004 

• 1904 SX London Cannon Street to Hastings calls at Hildenborough, this station to be added to 
Additional Stations - London Cannon Street to Hastings. 
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• 2227 Sunday Hastings to Tonbridge calls at Chelsfield – New line added to match corresponding 
Passenger Train Slot (shown in table 2.1). Hastings to Tonbridge 

 

24604004 

• 0432 SO, Saturday Ramsgate to London Victoria calls at Newington, this station to be added to 
Additional Stations - Ramsgate to London Victoria 

 

24605004 

• Dover Priory to London Charing Cross via Orpington calls at Hildenborough, this station to be added 
to Additional Stations - Dover Priory to London Charing Cross 

 

Service Group HU04 Kent Mainline Peak 

 

24606000 

• 1637, 1712, 1742, 1818 and 1842 London Victoria to Ashford International call at Kemsing, this 
station to be added to Additional Stations 

 

(XXXI) Thirtieth Supplemental Agreement dated 12th September 2013 

The 30th Supplemental amends Schedule 8 appendix 1 in the LSER Track Access Contract: 

 

(XXXII) Thirty Second Supplemental Agreement dated 12th September 2013 

The 31st Supplemental inserts a new Clause 21 LSER Track Access Contract 

 

(XXXIII) Thirty Third Supplemental Agreement dated 3rd December 2013 

The 33rd Supplemental Agreement proposes alterations to clauses 1, 3, 5, 12, 14 and Schedules 4, 5, 
6, 7, and 8 of the Track Access Contract. These changes are to correct errors and/or amend the current 
LSER Track Access Contract to match the ORR’s model contract.  

In addition there are also proposed alterations to Schedule 5 in for the December 2013 timetable.  

Schedule 5 

The following changes to Schedule 5 are proposed to start on 8th December 2013: 

Reference to Service Groups in table 2.1: Passenger Train Slots and table 4.1: Calling Patterns shall 
be amended to define Off Peak to include weekends. 

24602004 Sundays 

0840 Tonbridge to Hastings – additional train 

0934 Tonbridge to Hastings will start from London Charing Cross 

1955 London Charing Cross to Tunbridge Wells is extended to Hastings 

0749 Tonbridge to London Charing Cross – additional train 

0845 Tunbridge Wells to London Charing Cross will start from Hastings 

1831 Hastings to London Charing Cross is an additional train 

2053 Tunbridge Wells to Tonbridge is no longer required 
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24604000 Monday to Friday 

0705 Dover Priory to Faversham extended to London Victoria 

0705 Ramsgate to London Victoria terminates at Faversham 

24604004 Sundays 

1822 London Victoria to Faversham is extended to Canterbury East 

2034 Faversham to London Victoria will start from Canterbury East 

24650005 Monday to Friday 

2009 London Victoria to Barnehurst is extended to Dartford 

24652005 Sundays 

2255 Orpington to London Victoria – additional train 

2355 London Victoria to Orpington – additional train 

24655005 Sundays 

0001 (MO) London Charing Cross to Orpington – additional train 

24657005 Monday to Friday 

0556 London Charing Cross to Gillingham will terminate at Gravesend 

0626 London Charing Cross to Strood will terminate at Gravesend 

24657005 Sunday 

1852, 1922, 1952, 2022, 2052 and 2122 London Charing Cross to Dartford extended to Gravesend 

2018, 2048, 2118, 2148, 2218 and 2248 Dartford to London Charing Cross will start from Gravesend 

24658005 Monday to Friday 

0609 London Charing Cross to Gravesend is extended to Gillingham 

24658005 Sunday 

2254 Gillingham to Dartford – additional train 

24659005 Monday to Friday 

2017 London Cannon Street to Dartford will Terminate at Slade Green 

24659005 Sundays 

1836 and 1936 London Bridge to Plumstead – additional trains 

1920 and 1950 Plumstead to London Bridge – additional trains 

24604000 Monday to Friday 

0705 Ramsgate to London Victoria terminates at Faversham 

24657000 Monday to Friday 

0758 Strood to London Charing Cross will start from Gravesend 

Table 2.2 shall be amended a with the addition of 1 Additional Passenger Train Slot Orpington to 
London Charing Cross in Train Service Code 24655005 Sundays 

 

Schedule 12 

Schedule 12 shall be deleted as this Schedule is no longer required. 
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(XXXIV) Thirty Fourth Supplemental Agreement dated 29th January 2014 

The 34th Supplemental Agreement proposes alterations to clause 1 and Schedules 3, 5, and 11 of the 
Track Access Contract. 

Amendments to Clause 1 - The definition “Expiry Date” shall be deleted and replaced with “Expiry 
Date” means, the Principal Change Date in 2015 

Amendments to Schedule 3 - Paragraph 3 of Schedule 3 of the contract shall be amended as follows:  

3 A franchise agreement between (1) the Train Operator and (2) the Secretary of State under the Act 
under which the franchisee undertakes to provide or procure the provision of all or a material part of 
the Services. 

Schedule 5 of the contract shall be amended as follows: 

Table 2.1 (“Passenger Train Slots”) shall be deleted in its entirety and replaced with the table in 
Appendix A 

Table 2.2 (“Additional Passenger train Slots”) shall be deleted in its entirety and replaced with the table 
in Appendix B 

Table 2.3 (“Passenger Train Slots on 26 December”) shall be deleted in its entirety and replaced with 
the table in Appendix C 

Table 4.1 (“Calling Patterns”) shall be deleted in its entirety and replaced with the table in Appendix D 

Paragraph 2.9 of Schedule 5 Shall be deleted and replaced with: 

2.9  Save with the prior consent of Network Rail and subject to such conditions as Network Rail 
may reasonably impose, the Train Operator shall not be entitled to operate Services on the Routes on 
25 December in any year. On 26 December, the Train Operator shall not be entitled to operate any 
Services on the Routes with the exception of those that the Train Operator has Firm Rights to the 
number of Passenger Train Slots in the Working Timetable in respect of the Services listed in Table 
2.3. 

Schedule 11 shall be deleted and replaced with SCHEDULE 11: USE OF RAILWAYS 
INFRASTRUCTURE REOPENER. 

 

(XXXV) Thirty-Fifth Supplemental Agreement dated 1st April 2014 

Schedule 7, Appendix 7D is created to facilitate a switch from modelled to metered billing of 
Southeastern’s EC4T charges for 36 of the Electrostar (375 and 376) fleet as from the 1 April 2014.  
 
 
(XXXVI) Thirty-Seventh Supplemental Agreement dated 21st December 2014 

The 36th Supplemental proposes amendments to Schedule 5 of the contract.  

The key Timetable Changes that commenced on the 11 January will included (but were not limited to): 

• A new Highspeed ‘rounder’ loop service calling at more stations  

• A new Hastings  to London fast train service in the morning and evening peak 

• A new direct service between Maidstone East and Canterbury West 

• More services between Dartford and London Victoria   

• A new through service between Sheerness-on-Sea and London Victoria in the peak 

• A new Blackfriars to Maidstone East service 

 

(XXXVII) Thirty-Eighth Supplemental Agreement amending Clause 1 

Clause 1 

Definition of Expiry Date is to be amended to read PCD in 2019.  
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(XXXVIII) Thirty-Ninth Supplemental Agreement, dated 31st July 2014 

The definition of Expiry Date shall be deleted and replaced with the following: 

“Expiry Date” means the Principal Change Date in 2019.  

 

(XXXIX) Fortieth Supplemental Agreement for December 14 timetable changes dated 11th 
January 2015 

 This is as a result of the direct impact of the Thameslink Programme Key Output 2 works, 
amendments to Schedule 5 tables 2.1 Passenger Train Slots (PTS) (proposed as bespoke tables) and 
4.1 Calling Patterns in order to accommodate the TLP works.  

The May 2014 timetable was a rollover until 10 January 2015 when the first phase of the London Bridge 
(Low Level) re-build commenced on the 11 January 2015 and platforms 4, 5 and 6 at London Bridge 
closed for rebuilding. To accommodate the re-build, there were a large number of timetable changes 
affecting LSER services between 11 January 2015 and 29 August 2016 which involved passenger 
services to and from Waterloo East and Charing Cross stations not calling at London Bridge and other 
timetable amendments catering for the associated altered passenger flows.  

(XL) Forty-First Supplemental Agreement dated 6th February 2015 

Schedule 7, Appendix 7D is amended to facilitate a switch from modelled to metered billing of 
Southeastern’s EC4T charges for 75 of the Electrostar (375 and 376) and Networker (465/2, 465/9 and 
466) fleet 
 
(XLI) Forty-Second Supplemental Agreement (General Approval) dated 9th March 2015 

Table 2.2 Additional Passenger Train Slots of Schedule 5 of the Track Access Contract shall be 
deleted in its entirety and replaced by the new Table 2.2 Additional Passenger Train Slots of Schedule 
5 as set out below: 

1 2 

Service Group HU02 Kent Metro Off Peak (including Saturday and 
Sunday) / HU05 Kent Metro Peak  

 

Service description Additional Passenger 
Train Slots 

From To Via Descripti
on 

TSC Weekd
ay 

Saturday Sunday 

Orpington Charing Cross Grove Park  24655005 0 0 1 

Crayford London Canon 
Street 

Sidcup  24657005 1 0 0 

 

This has now been replaced by the Forty-Fourth Supplemental dated 17th March 2015. 

 

(XLII) Forty-Third Supplemental Agreement dated 9th March 2015 

Schedule 7, Appendix 7D is amended to facilitate a switch from modelled to metered billing of 
Southeastern’s EC4T charges for 49 of the Electrostar (375) and Networker (465/2, 465/9 and 466) 
fleet. 
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(XLIII) Forty-Fourth Supplemental Agreement dated 17th March 2015 

Table 2.1 “Passenger Train Slots, Service Group HU02 Kent Metro Off-Peak (including Saturday and 
Sunday) / HU05 Kent Metro Peak” of Schedule 5 of the Track Access Contract shall be amended as 
follows: 

Train Service Code 24657005 – in the entry for Crayford to London Cannon Street (Timing Load 465) 
the Passenger Train Slots for Off-Peak times and Weekday shall increase from 3 to 4. 

(XLIV) Forty-Sixth Supplemental Agreement (General Approval) dated 17th May 2015 

Table 2.2 Additional Passenger Train Slots of Schedule 5 of the Track Access Contract shall be 
deleted in its entirety and replaced by the new Table 2.2 Additional Passenger Train Slots of Schedule 
5 as set out below: 

Table 2.2: Additional Passenger Train Slots 

1 2 

Service Group HU01 Kent Mainline off Peak (including 
Saturday and Sunday) 

 

Service Description Additional Passenger Train Slots 

From To Via 

D
e
s
c
. 

TSC Peak times 

Off 
peak 

Week 
day Saturday Sunday 

Morning 
peak 

Evening 
peak 

Tunbridge 
Wells 

Tonbridge High 
Brooms 

 24602004    

2 FO 

 

2 FO 

 

2 

 

2 

 

Notes to table: 

FO: Friday Only service 

1 2 

Service Group HU02 Kent Metro off peak (including 
Saturday and Sunday) 

 

Service Description Additional Passenger Train Slots 

From To Via 

D
e
s
c
. 

TSC Peak times 

Off 
peak Weekday Saturday Sunday 

Morning 
peak 

Evening 
peak 

Charing 
Cross 

Hayes  Mid Kent  24653005     

2 

 

2  

 

2 

 

Cannon 
Street 

Orpington Grove 
Park 

 24655005     

3 

 

3  

 

3 

 

Orpington Cannon 
Street 

Grove 
Park 

 24655005     

3 

 

3 

 

3 

 

Slade 
Green 

Cannon 
Street 

Greenwich  24659005      

1 

 

Cannon 
Street 

Dartford Sidcup  24650005      

2 
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(XLV) Forty-Seventh Supplemental Agreement (General Approval) dated 17th May 2015 

Table 2.2 Additional Passenger Train Slots of Schedule 5 of the Track Access Contract shall be 
deleted in its entirety and replaced by the new Table 2.2 Additional Passenger Train Slots of Schedule 
5 as set out below: 

Table 2.2: Additional Passenger Train Slots 

1 2 

Service Group HU01 Kent Mainline off Peak (including 
Saturday and Sunday) 

 

Service Description Additional Passenger Train Slots 

From To Via 

D
e

s
c
. 

TSC Peak times 

Off 
peak 

Week 
day Saturday Sunday 

Morning 
peak 

Evening 
peak 

Tunbridge 
Wells 

Tonbridge High 
Brooms 

 24602004    

2 

 

2  

 

2 

 

 

 

 

1 2 

Service Group HU02 Kent Metro off peak (including 
Saturday and Sunday) 

 

Service Description Additional Passenger Train Slots 

From To Via 

D
e
s
c
. 

TSC Peak times 

Off 
peak Weekday Saturday Sunday 

Morning 
peak 

Evening 
peak 

Charing 
Cross 

Hayes  Mid Kent  24653005     

2 

 

2  

 

3 

 

Cannon 
Street 

Orpington Grove 
Park 

 24655005     

3 

 

3  

 

3 

 

Orpington Cannon 
Street 

Grove 
Park 

 24655005     

3 

 

3 

 

3 

 

Slade 
Green 

Cannon 
Street 

Greenwich  24659005      

1 

 

Cannon 
Street 

Dartford Sidcup  24657005      

2 

 

Orpington Charing 
Cross 

Grove 
Park 

 24655005      

 

 

1 

 

 

(XLVI) Forty-Ninth Supplemental Agreement (General Approval) dated 17th May 2015 

Table 2.1 of Schedule 5 is replaced to facilitate the introduction of December and May 2015 timetables. 

Table 4.1 of Schedule 5 is amended to include additional calling patterns introduced in the December 
and May 2015 timetables. 
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Table 2.2 of Schedule 5 is replaced to remove those Contingent Rights granted in relation to 
Southeastern’s May 2015 timetable. 

  

(XLVII) Forty-Fifth Supplemental Agreement dated 13th June 2016  

Amendment to Appendix 1 of schedule 8 of Southeastern’s Track Access Contract for the transfer of 
shared services from Southeastern to Govia Thameslink Railway on the 21st December 2014. This was 
approved by the ORR on the 13th June 2016. 

 

(L) Fiftieth Supplemental Agreement dated 10th June 2016  

Amendment to Appendix 1 of Schedule 8 of the contract for each service group as listed in column A. 
The Corresponding Payment Rate for each service group (listed in column I) is deleted and replaced 
with the Payment Rate for that service group as set out in the Annex of this Supplemental Agreement.  

 

Annex 

 

Service Group Payment Rate (£) 

Code Type 

HU01 All Trains 1656.5 

HU02 All Trains 2408.39 

HU03 All Trains 42.21 

HU04 All Trains 948.30 

HU05 All Trains 943.89 

HU06 All Trains 27.66 

HU07 All Trains 76.62 

 

(LI) Fifty-first Supplemental Agreement (General Approval) dated 4th April 2016 

Table 2.2 Additional Passenger Train Slots shall be deleted in its entirety and shall be replaced with the 
new Table 2.2 Additional Passenger Train Slots. The amendment is made to accomodate one 
Contingent Right for the extension of an exisiting service by 1 station stop, to be in service for 1 timetable 
period.  

 

(LII) Fifty-second Supplemental Agreement dated 22 August 2016 

 Amendment to Schedule 5 of the Track Access Contract; 

Table 2.1, Additional Passenger Train Slots and Table 4.1, Calling Patterns shall be deleted in its entirety 
and replaced by the new table 2.1 (Annex 1) Additional Passenger Train Slots and Table 4.1 Calling 
Patterns (Annex 2) as set out in the supplemental agreement. This is in line with the August 2016 
timetable changes. 
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(LIV) Fifty-fourth Supplemental Agreement dated 9 December 2016 

Amendment to Schedule 5 of the Track Access Contract to accommodate the December 2016 
Timetable change;  

Table 2.1 ‘Passenger Trains Slots’ in Schedule 5 of the Contract relating to service groups 
HU01 Kent Mainline Off-peak (including Saturday and Sunday)/HU04 Kent Mainline Peak and 
HU02 Kent Metro Off-peak (including Saturday and Sunday/HU05 Kent Metro Peak shall be 
deleted and replaced with the tables set out in Annex 1 of the Supplemental Agreement. 

Table 4.1 in Schedule 5 of the Contract relating to Service Group HU01 Kent Mainline Off 
Peak (including Saturday and Sunday) shall be deleted and replaced with the table set out in 
Annex 2 of the Supplemental Agreement.’  
 

(LV) Fifty-fith Supplemental Agreement dated 16 May 2017 

Amendment to Schedule 5 of the TAC; 

2 additional Sunday services to be added to able 2.1 

Tonbridge to Charing Cross 
Cannon street to Hayes 
 
(LVIII) Fifty-eighth Supplemental Agreement dated 29 March 2017 

Amendment to Schedule 7 of the TAC; 

Insertion of 8 Class 377 units to Schedule 7, Appendix 7D 

 

(LIX) Fifty-ninth Supplemental Agreement dated 12 June 2017 

Amendment to Schedule 7 of the TAC; 

Footnote to be added to schedule 7, Appendix 7D clarifying the decalaration date of the 
8 377 units referenced in the 58th Supplemental. 

 

(LX) Sixtytieth Supplemental Agreement (General Approval) dated 4 September 2017 

Amendment to Schedule 5 of the TAC; 

Contingent Rights for 4 additional services to be inserted into table 2.2 within schedule 
5 

 

(LXI) Sixty-first Supplemental Agreement dated 1 December 2017 

Amendment to Schedule 5 of the TAC; 

Dated Contingent Rights for 4 additional services to be inserted into table 2.2 within 
schedule 5 

 

(LXII) Sixty-second Supplemental Agreement dated 20 December 2017 

Amendment to Schedule 5 of the TAC; 

Removal of Table 2.1 and replaced by new table containg one set of rights within 
Schedule 5 

 



309 

 

 

 

 

 

(LXIII) Sixty-third Supplemental Agreement (General Approval) dated 8 January 2018 

Amendment to Schedule 5 of the TAC; 

Contingent Rights for additional services to be inserted into table 2.2 within schedule 
5 

 

(LXIIII) Sixty-Fourth Supplemental Agreement dated 15 March 2018 

Amendment to Schedule 7 of the TAC; 

Insertion of 17 Class 377 units to Schedule 7, Appendix 7D 

 

(LXV) Sixty-Fith Supplemental Agreement dated 27 April 2018 

Amendment to Schedule 5 of the TAC; 

Removal of Table 2.1 nd replaced by new table containing 44 additional Firm Rights 
within Schedule 5 (May 2018 Timetable change). 

 

(LXVI) Sixty-Sixth Supplemental Agreement (General Approval) dated 1 April 2018 

Amendment to Schedule 5 of the TAC; 

7 Contingent Rights for additional services to be inserted into table 2.2 within schedule 
5 

1 2 

Service Group HU01/HU04 Kent Mainline (Peak)   

 

Service Description 
Additional Passenger Train Slots 

From To Via 

D
es

c.
 

TSC Peak times 

Off 

peak Weekday 

total Saturday Sunday 

Morning 

peak Evening peak 

London 

Charing 
Cross 

Ashford 

Intl. 

Orpington  2465004   1    

1 2 

Service Group HU02/HU05 Kent Metro (Peak & Off Peak)   

 

Service Description 
Additional Passenger Train Slots 

From To Via 

D
es

c.
 

TSC Peak times 

Off 

peak Weekday 

total Saturday Sunday 

Morning 

peak Evening peak 

Barnehurst London 

cannon 

Street 

Bexleyheat

h 

 24605005   1    

London 

Charing 

Cross 

Hayes Mid Kent  24605005   1    

Hayes London 
Charing 

Cross 

Mid Kent  24605005   1    

London 
Charing 

Cross 

Orpington Grove Park  24605005   1    
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Orpington London 
Charing 

Cross 

Grove Park  24605005   1    

London 

Cannon 
Street 

Barnehurst Greenwich  24605005   1    

 

(LXVIII) Sixty-Eigth Supplemental Agreement (General Approval) dated 20 May 2018 

Amendment to Schedule 5 of the TAC; 

1 Contingent Rights for additional services to be inserted into table 2.2 within schedule 
5 

1 2 

Service Group HU04 Kent Mainline (Peak)   

 

Service Description 
Additional Passenger Train Slots 

From To Via 

D
es

c.
 

TSC Peak times 

Off 

peak Weekday 

total Saturday Sunday 

Morning 

peak Evening peak 

Ashford Ramsgate Canterbury 

West 

 24605004  1   1   

 

 

(LXIX) Sixty-Ninth Supplemental Agreement dated 25th November 2021 

Amendments to Appendix 1 of Schedule 8 to reflect the outputs of the bespoke re-calibration 
which captured the consequence of the transfer of the Rainham and Gillingham train services 
to GTR within the May 2018 Timetable Change 

(LXX) Seventieth Suplemental Agreement dated 25 January 2019 

Amendment to Schedule 7 of the TAC 
PR18 Implementation of Contingency Arrangement within – Deletion of Clause 21, addition 
of definitions in paragraph 1 and addition of new paragraph (paragraph 4) in Part 7 of 
Schedule 7 
 
(LXXI) Seventy-First Supplemental Agreement dated 2019 
Ammendments to Schedule 5 of the TAC 

1. 12 dated contingent rights for additional services and accompanying footnaote 
to be added within Table 2.2 

2. 2 Firm Rights removed and and 2 Firm Rights added to table 2.1 
 
(LXXII) Seventy-Second Supplemental Agreement dated 2019 
“Expiry Date” to this Track Access contract to be ammended until Principal Change Date 
2020  
 
(LXXIII) Seventy-Third Supplemental Agreeement dated 20 December 2018 

Ammendments to Schedule 4, 7, 8 & 9 as directed within the ORR’s PR18 review notice to 
reflect the changes from the 1 April 2019 CP6 

 

(LXXllll) Seventy- Fourth Supplemental Agreement dated 12th December 2019 

Ammendments to Schedule 5 of the TAC 

4 Firm Rights removed and 4 Firm Rights added to table 2.1 
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(LXXV) Seventy- Fifth Supplemental Agreement dated 2020 

“Expiry Date” to this Track Access contract to be amended until Principal Change Date 
2022  
 

(LXXV11) Seventy- Seventh Supplemental Agreement dated 08th June 2020 

Ammendments to Schedule 5 of the TAC 
1 Firm Right added to table 2.1  

 

(LXXV111) Seventy- Eighth Supplemental Agreement (General Approval) dated 22nd 
December 2020 

Amendments to Schedule 5 of the Track Access Contract in clause 5.1 (a), “Class 707” s 
added to the Specified Equipment Table for which the Train Operator has Firm Rights.  

(LXXIX) Seventy- Ninth Supplemental Agreement dated 06th April 2021 

 Amendments to Schedule 7 of the Track Access Contract:  

 Insertion of 8 class 707 units to Schedule 7, in Appendix 7D (Metered Trains) 

(LXXX) Eightieth- Supplemental Agreement (General Approval) dated 01st April 2021 

Amendments to Schedule 8 of the Track Access Contract: 

Appendix 1 of Schedule 8 replaced with new table which reflects amended performance points 

as a result of a review of Berthing Offsets and which effected all service groups.  

(LXXXI) Eighty-First Supplemental Agreement dated 14th October 2021 

Amendments to Schedule 7 of the Track Access Contract:  

Insertion of 22 class 707 units to Schedule 7, in Appendix 7D (Metered Trains) 

(LXXXII) Eighty Second Supplemental Agreement  dated 8th February 2022 

Amendments to Schedule 5 of the Track Access Contract, 4 firm rights added to table 2.1.       

 

(LXXXIV) Eighty Fourth Supplemental Agreement dated 11th February 2022 

Amendments to Schedule 4 of the Track Access Contract, these amendments will be made to 
Annex B to Part 3 of Schedule 4 Lookup table for EBM Weights and will be made by replacing 
both the table and map. 

 

(LXXXV)  Eighty-Fifth Supplemental Agreement dated 6th May 2022  

Amendments to Schedule 7 of the Track Access Contract:  

Insertion of 29 class 395 units to Schedule 7, in Appendix 7D (Metered Trains) 

(LXXXVI) Eighty-Sixth Supplemental Agreement dated 14th October 2022 

“Expiry Date” to this Track Access contract to be amended until Principal Change Date 
2023 
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(LXXXVIII) Eighty-Eighth Supplemental Agreement dated 8th December 2022 
 
Amendments to Schedule 5 of the Track Access Contract. Amendment of Table 2.1 to reflect 
May 2022 WTT. 
 
(LXXXIX) Eighty-Ninth Supplemental Agreement dated 8th December 2022 
 
Amendments to Schedule 5 of the Track Access Contract. Amendment of Table 2.1 to reflect 
December 2022 base WTT 

                                
(XC) Ninetieth Supplemental Agreement dated 27th June 2022         

Amendments to Schedule 8 of the Track Access Contract: 

Appendix 1 of Schedule 8 replaced with new table which reflects amended performance points 

as a result of a review of Berthing Offsets effecting all service groups.  

 

(XCI) Ninety First Supplemental Agreement (General Approval) dated 9th December 2022 

Amendments to Schedule 5 of the Track Access Contract: 

Amendment of Table 2.1 to reflect service reduction. 

 

1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 Kent Mainline Peak 

Service description 

From 

  

To  

  

Via 

  

D
es

cr
ip

ti
o
n

 

TSC 

  

T
im

in
g
 L

o
ad

 
Peak Times 

Off 

Peak 

times 

 

Total 

Weekday 

 

Saturday  

 

Sunday 

 

AM 

Peak  

 

PM 

Peak 

 

Ashford Intl. London Charing Cross Maidstone East  24606000 375 2 0 0 2 0 0 

1  

 

 

 

Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro 

Peak 

Service description 

From 

  

To  

  

Via 

  

D
es

cr
ip

ti
o
n

 

TSC 

  

T
im

in
g
 L

o
ad

 

Peak Times 

Off 

Peak 

times 

 

Total 

Week day 

 

Saturday  

 

Sunday 

 

AM 

Peak  

 

PM Peak 

 

Barnehurst London Cannon 

Street 

Bexleyheath  24650005 465 0 0 1 

 

1 

 

37 33 

 

New Cross Slade Green Sidcup  24657005 465 0 0 1 1 0 0 

London Cannon 

Street 

Slade Green Greenwich  24659005 465 1 0 0 1 0 0 



313 

 

 

 

 

Contingent Rights for additional services to be inserted into Table 2.2 Service Groups 
HU01/HU04 and HU02/HU05 (expire 10th March 2023)    

 

(XCII) Ninety Second Supplemental Agreement (General Approval) dated 3rd February 

 Amendment to Schedule 5 Table 2.1. Rights requested under 91st Supplemental 

Agreement General Approval converted to firm rights. 

(XCIII) Ninety Third Supplemental Agreement 

 Amendments to Schedule 8 of the Track Access Contract: 

 Appendix 1 of Schedule 8 replaced with new table which reflects amended 

performance points as a result of a review of Berthing Offsets effecting all service 

groups. 

(XCIV) Ninety Fourth Supplemental Agreement (General Approval) dated 6th January       

2023 

 Amendment to Schedule 5 Contingent Rights for additional services to be inserted into  

Table 2.2 Service Groups HU01/HU04 and HU02/HU05 (expiry 9th April 2023) 

(XCV)  Ninety Fifth Supplemental Agreement dated 16th May 2023 

 Amendment to Schedule 5 Table 2.1 for additional services in Service Groups 

HU01/HU04 and HU02/HU05. Conversion of contingent rights previously included in 

Ninety Fourth SA. 

(XCVI) Ninety Sixth Supplemental Agreement dated 13th April 2023 

 Amendment to Schedule 5 Table 4.1 station calling patterns. Thanet Parkway included  

in additional calling pattern descriptions. 

(XCVII) Ninety Seventh Supplemental Agreement (General Approval) dated 10th    

February 2023 

 Amendment to Schedule 5 Contingent Rights for additional services to be inserted into  

Table 2.2 Service Groups HU02/HU05 (expiry 14th May 2023) 

1  

 

 

 

Passenger Train Slots 

Service Group HU02 Kent Metro off Peak (including Saturday and Sunday) / HU05 Kent Metro 

Peak 

Service description 

From 

  

To  

  

Via 

  

D
es

cr
ip

ti
o
n

 

TSC 

  

T
im

in
g
 L

o
ad

 

Peak Times 

Off 

Peak 

times 

 

Total 

Week day 

 

Saturday  

 

Sunday 

 

AM 

Peak  

 

PM Peak 

 

Slade Green London Cannon 

Street 

Sidcup  24657000 465 1 0 0 1 0 0 

Slade Green London Cannon 

Street 

Greenwich  24659000 465 1 0 0  1 0 0 
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(XCVIII) Ninety Eighth Supplemental Agreement dated 8th June 2023 

 Amendment to Schedule 5 Table 2.1 for additional services in HU02/HU05 Service 

Groups. 

(XCIX) Ninety Ninth Supplemental Agreement dated 19th May 2023 

 Amendment to Schedule 5 Table 2.1 for additional services in Service Groups   

HU01/HU04 and HU02/HU05 from Subsidiary Change Date 2023. 

 

( C )    One Hundreth Supplemental Agreement (General Approval) dated 18th May 2023 

 General Approval Amendment to Schedule 5 Table 2.2 summer services between May- 

September 2023 

1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 

Kent Mainline Peak 

Service description 

From 

  

To  

  

Via 

  

D
es

cr
ip

ti
o
n
 

TSC 

  

T
im

in
g

 L
o
ad

 
Peak 

Times 
Off 
Pea

k 

tim

es 

 

Total 

Weekd

ay 

 

Saturd

ay  

 

Sund

ay 

 

A

M 

Pea

k  

 

PM 

Pea

k 

 

London Victoria Ramsgate Sole Street  24604004 375 0 0 0 0 3 A 4 B 

Faversham Dover Priory Canterbury 

East 

 24604004 375 0 0 0 0 3 A 0 

Ramsgate London 

Victoria 

Sole Street   24604004 375 0 0 0 0 3 A 4 B 

Dover Priory Faversham Canterbury 

East 

 24604004 375 0 0 0 

 

0 

 

3 A 0 

London Cannon 

Street 

Ramsgate Abbey 

Wood/Rainha

m 

 24605004 375 0 0 0 0 2 A 0 

Ramsgate London 

Cannon 

Street 

Canterbury 

West/ 

Orpington 

 24605004 375 0 0 0 0 2 A 0 

 

A additional services will operate between 27th May- 2nd September 2023 

B additional services will operate between 21st May- 3rd September 2023 
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(CI)     One Hundreth and First Supplemental Agreement (General Approval) 28th April 

2023 

 General Approval Amendment to Schedule 5 Table 2.2 90 day summer services July-

September 2023 

1 Passenger Train Slots 

Service Group HU01 Kent Mainline off Peak (including Saturday and Sunday) / HU04 

Kent Mainline Peak 

Service description 

From 

  

To  

  

Via 

  

D
es

cr
ip

ti
o
n
 

TSC 

  

T
im

in
g

 L
o
ad

 

Peak 

Times 
Off 
Pea

k 

tim

es 

 

Total 

Weekd

ay 

 

Saturd

ay  

 

Sund

ay 

 

A

M 

Pea

k  

 

PM 

Pea

k 

 

London Victoria Ramsgate Abbey 

Wood/Rainham 

 24604004 375 0 0 1 C 0 0 0 

London Cannon 

Street 
Ramsgate Abbey 

Wood/Rainham 
 24605004 375 0 0 0 0 0 1 D 

Ramsgate London 
Cannon 

Street 

Abbey 

Wood/Rainham 

 24605004 375 0 0 0 0 0 1 D 

C additional services will operate between 24th July- 1st September 2023 

D additional services will operate between 23rd July- 3rd September 2023 

 

 

(CII) One Hundred and Second Supplemental Agreement dated 12th September 2023 

 

Amendments to Schedule 5 Table 2.1 for additional services in Service Groups HU02/HU05. 

 
“Expiry Date” to this Track Access contract to be amended to Principal Change Date 2025. 
 
Amendments to the first line of the front end of the Track Access Contract to insert the 06th 
December 2007 reflecting the date this contract was signed (and therefore made) by the 
parties. 

 

 

(CIII) One Hundred and Third Supplemental Agreement (General Approval) dated 29th 

June 2023 

 
Amendments to Schedule 8 of the Track Access Contract: 

Appendix 1 of Schedule 8 replaced with new table which reflects amended performance points 

as a result of a review of Berthing Offsets effecting Service Groups HU02/HU05 

(CIV)  One Hundred and Fourth Supplemental Agreement dated 13th November 2023 

Amendments to Schedule 5 Table 2.1 for additional services in Service Groups   HU01/HU04 

and HU02/HU05 from Principal Change Date 2023. 
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(CV)  One Hundred and Fifth Supplemental Agreement dated 1st December 2023 

Amendments to Schedule 5 Table 2.1 for additional services in Service Group HU06/HU07 

from Principal Change Date 2023 

(CVII)  One Hundred and Seventh Supplemental Agreement dated 7th November 2023 

Amendments to Schedule 7 Appendix 7D of the Track Access Contract:  

Insertion of 42 class 375 units to Schedule 7, in Appendix 7D (Metered Trains) and updating 

full table to display train id in numerical order 

(CIX) One Hundred and Ninth Supplemental Agreement (General Approval) dated 16th 

February 2024 

90 cover of identified access rights supporting firm rights requested under the 108th SA 

(CX) One Hundred and Tenth Supplemental Agreement dated 28th March 2024 

Implementation of the PR23 Review Notice related changes for Control Period 7. 

(CVIII) One Hundred and Eighth Supplemental Agreement dated 22nd April 2024. 

Amendments to Schedule 5 2.1 for identified firm rights associated with the 109th SA (General 

Approval) 

(CVI) One Hundred and Sixth Supplemental Agreement dated 8th May 2024 

Amendments to Schedule 5 Table 2.1 for additional services through all service groups 

required from Subsidiary Change Date (June) 2024 

Amendments to Schedule 5 Table 2.2 to reflect short term summer period additional services 

with multiple expiry dates. 

(CXIV) One Hundred and Fourteenth Supplemental Agreement (General Approval) 

dated 28th August 2024. 

Table 2.2 within Schedule 5 replaced to reflect 90 day cover for additional service between 

02:00 2nd September and 02:00 2nd December 2024. 

(CXI) One Hundred and Eleventh Supplemental Agreement dated 6th September 2024. 

Amendments to Schedule 5 Table 2.1 for additional services through all service groups 

required from Principal Change Date (December) 2024. 

(CXII) One Hundred and Twelfth Supplemental Agreement dated 17th October 2024. 

“Expiry Date” to this Track Access contract to be amended to Principal Change Date 2027. 
 
 
(CXIII) One Hundred and Thirteenth Supplemental Agreement dated 12th November 
2024 

 

Amendments to Schedule 5 Table 2.1 for additional services in Service Groups HU02/HU05 

required from Principal Change Date (December) 2024. 
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(CXV) One Hundred and Fifthteenth Supplemental Agreeement dated 14th November 

2024. 

Amendments to Schedule 5 Table 2.1 for an additional service in Service Group HU01 

required from 2nd December 2024. 

 

(CXVI) One Hundred and Sixteenth Supplemental Agreement (General Approval) dated 

15th January 2025. 

 
90 day cover of 11 identified access rights supporting firm rights requested under the 117th SA. 

(CXX) One Hundred and Twentieth Supplemental Agreement (General Approval) dated 

28th February 2025. 

Amendments to Schedule 8 of the Track Access Contract: 

Appendix 1 of Schedule 8 replaced with new table which reflects amended performance points 

as a result of a review of Berthing Offsets effecting all service groups. 

(CXVII) One Hundred and Seventeenth Supplemental Agreement dated 17th March 2025. 

Amendments to Schedule 5 Table 2.1 for identified firm rights associated with the 116th GA 

(General Approval). 

(CXV111) One Hundred and Eighteenth Supplemental Agreement dated 7th April 2025. 

Amendments to Schedule 5 Table 2.1 to reflect short term diversionary amendments in Service 

Group HU01 for the summer period 2025 which will revert back from September 2025. 

Amendments to Schedule 5 Table 2.2 to reflect short term summer period 2025 additional 

services with multiple expiry dates. 

(CXXI) One Hundred and Twenty First Supplemental Agreement dated 7th April 2025. 

Amendments to Schedule 5 Table 2.1 for additional services in Service Groups HU01/HU04 

& HU05 required from Subsidiary Change Date (May) 2025. 

 

(CXIX) One Hundred and Nineteenth Supplemental Agreement (General Approval) 

dated 13th May 2025. 

 
Amendments to Schedule 7 Appendix 7D of the Track Access Contract:  

Insertion of 13 class 377 units and the removal of 30 465/466 units and two 377 units to 

Schedule 7, in Appendix 7D (Metered Trains) and updating full table to display train id in 

numerical order. 

(CXXIII) One Hundred and Twenty Third Supplemental Agreement (General Approval) 

dated 13th May 2025. 

90 day cover of 7 additional access rights from the start of the May 2025 timetable supporting 

firm rights requested under the 122nd SA. 
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(CXXII) One Hundred and Twenty Second Supplemental Agreement dated 17th June 

2025. 

Amendments to Schedule 5 Table 2.1 for 7 identified firm rights associated with the 123rd GA 

(General Approval) also the removal of 18 access rights. 

Amendments to Schedule 5 Table 2.2 to reflect additional short term summer period 2025 

additional services with multiple expiry dates. 

(CXX1V) One Hundred and Twenty Fourth Supplemental Agreement (General Approval) 

dated 20th July 2025, effective from 20th July 2025. 

Amendments to Schedule 8 of the Track Access Contract: 

Appendix 1 of Schedule 8 replaced with new table which reflects amended performance points 

as a result of a review of Berthing Offsets effecting all service groups. 

(CXXV) One Hundred and Twenty Fifth Supplemental Agreement (General Approval) 

dated 24th September 2025, effective from 18th October 2025. 

90 day cover of 2 additional access rights from the 18th October 2025 supporting firm rights 

requested under the 126th SA. 

(CXXVI) One Hundred and Twenty Sixth Supplemental Agreement dated 21st October 

2025. 

Amendments to Schedule 5 Table 2.1 for additional services through service groups HU01 

Kent Mainline (Off Peak), HU04 Kent Mainline (Peak), HU02 Kent Metro (Off Peak) HU05 Kent 

Metro (Peak) HU06 Kent High Speed (Peak), HU07 Kent High Speed (Off Peak) required from 

Principal Change Date (December) 2025. 

Amendments to Schedule 5 Calling Patterns in Table 4.1 of the Track Access Contract. 

Amendments to Schedule 4 Variable Transfer Point Table Customer Reservation Codes. 

(CXXVII) One Hundred and Twenty Seventh Agreement (General Approval) dated 20th 

October 2025.  

Amendments to Schedule 7 Appendix 7C of the Track Access Contract. 
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